DETAILED TENDER CALL NOTICE & PRICE BID
DOCUMENT

Name of the Wurk_ Tender for Construction of C.D.P.O. office Building at
Bissamcuttack of Bissamcuttack Block.

Estimated Amount Put to Tender :- Rs. 19,72,338/-

(1) Date & Time of Sale for Tender Paper = Upto 5.00 P.M from dt -08.09.2021 to dt -22.09.2021
(2) Last Date & Time of Receipt of Tender = Upto 5.00 P.M on dt- 22.09.2021
(3) Date & Time of Opening of Tender - At11.00A.M on dt- 23.09.2021

OFFICE OF THE BLOCK DEVELOPMENT OFFICER., BISSAMCUTTACK
DIST- RAYAGADA

— L eSS e SSEESSSSSS— T —

CONTRACTOR Block Devlopement officer

Bissamcuttack
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INVITATION FOR BIDS (IFB)
PANCHAYAT SAMITI BISSAMCUTTACK, Dist. RAYAGADA
TENDER CALL NOTICE NO. BMCK- 01/ 2021-22

The Block Development Officer. Bissamcuttack. District Rayagada on behalf of Governor of Odisha Invites
percentage rates bids for the construction of works as detailed below in the Table from ELIGIRII F
contractors registercd with the State Govt. and contractors of equivalent Grade/Class registered with Central
Govt, for cxecution of Civil works on production of definite proof from the appropriate Authority.
Agreement is to be drawn in P1 form. The bidders may submit Bids for the following works. *

S Name of the Work Valueof | Bid | Costof Period of Class of |
N | Works in security tender Completion Contractor |
(Rs.) EMD 1% | paper (in 5.
0. | | _(nRy) | Rs)
1 2 WA o T o 7]
| Cﬂn_st:ructmn of C.D.P.O Building | 19,72,338/- - 6000/- 09 (nine ) "CEETE |
at Bissamcuttack of Bissamcuttack calendar months
EIEEI‘L _ l |

. Bid documents consisting of plans, specification, the schedule of quantitiecs and the set of terms and
conditions of contract and other necessary documents can be seen in the office of undersigned during the
office hour everyday except Sunday and public holidays till last date of sale and receipt of the tender papers.
Interested bidder may obtain further information at the same address.

- The Sale and Receipt of the Bid documents shall starts from Dt 08/09/2021 up to 5.00 PM and close on Dt
22/09/2021 up to 5.00 PM during office hours (Except Sunday and Holiday) on payment of cost of bids
documents either in shape of cash or Demand Draft (non-refundable) issued from any Nationalized Bank
drawn in favour of the Block Development Officer, Bissamcuttack payable at Bissamcuttack.

- Ihe sealed, signed and duly filled bid documents are to be dropped in the tender box having Identification
No. BMCK-01/2021-22 containing signed D.T.C.N, attested copy of Registration Certificate, PAN Card.
valid GST clearance certificate, valid Labour License, affidavit regarding authentication of documents, no
relation certificate and documents required as per the relevant clauses of the DTCN and special condition if
any required, Amount of EMD in shape of NSC/KVP/POTD/ Bank deposit receipt of any Nationalized
Bank duly pledged in favour of Block Development Officer Bissamcuttack without which bid will not be
considered. The tenders can also send their tender papers through Registered Post/ Speed Post only to Block
Development Officer, Bissamcuttack. Such bids must be received on or before stipulated date & time as
mentioned above. The bids received late will not be considered. The authority will not be held responsible
for the postal delay if any or non-receipt of tender documents. The bidders are not required to write their
name on the outer cover of the bid except the name of work with name of office from which bid document
was issued.

. The Engineering contractor desiring of having EMD exemption benefit must have to produce an affidavit to
the cffect that, they have not availed such exemption for more than three times during this financial vear.
Also the engineering contractor will produce his/her Original license at the time of opening of tender so that
the tender opening authority will enter the exemption of EMD in his/her license failing which tender liable

[or rejection.
. The tenderers are required to submit the experience certificate of same nature of work executed during last

Three year.

. The hi}u;l documents received will be opened on Dt.23/09/2021 at 11.00 AM in the office of the Block
Development officer Bissamcuttack. In the presence of bidder or their authorized agents wish to attend. _If
the office happens to be closed on the date or receipt/ opening of the bids as specified, the bids will be
received / opened on the next working day at the same time & venue.

. Other details can be had in the bid documents.
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Special clause: Additional performance sccurity in casc of ABL bids- An amount of 50% (difference

between estimated cost put to tender and bid amount) shall be deposited if the tender value remains less
between 5% to 10%

. 150% of (difference between estimated cost put to tender and bid amount) shall be
deposited

: if the tender value remains less between 10% and above. No performance security shall be
deposited, for the bid amount less than 5%. by the bidder as additional performance security in shape of
fixed deposit receipt of schedule bank/Kissan Vikas Patra/ Post office saving bank Account / N.S.C. / Post
office Time Deposit, duly pledged in favour of Block Development officer, Bissamcuttack, Self attested
copy of Caste Certificate issued by competent authority in case of SC, ST Contractor deserving of preference
shall be submitted along with the bid document failing which the preference shall not be considered.

9. The authority reserves the right to reject any or all the bids without assigning any reason thereof,

10. The work should be completed within the stipulated time period of completion & in no case the time
extension will be allowed except the reasons not attributable to contractors.

I1.In Order to ensure that the envelopes are properly sealed, the contractor can seal them with superglue & also

add tamperproof tapes as additional precaution. The tender submitted for the wrong works shall not be taken
Into consideration.

Addl.Project Director Block Development Officer
(Technical) Bissamcuttack

DRDA, Rayagada
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Issued for the work:-

llllllllll
..............
-----------
-------------
--------------
lllllllllllllllllllllllllll
----------------

llllllllll
..............................
----------

Post Saving Pass Book G

Deposit Receipt of Schedule Bank Rs..............___

(1) REGISTRATION OF LICENCE VALID UP e i N g

UIDE Nn||++|.-----.-----1-1-|-+-|ll------|+++-|.|...-DA-TEJ-H+u--.|-|.|--.--.-..-"--.-- L L YT T

2. Attested Copy of I.T.C.C. Furnished/Not furnished

3. Attested Copy of GST Furnished/Not furnished

4. Attested Copy of Contractor Licence: Furnished/Not furnished
5. Attested Copy of Labour Licence Furnished/Not furnished

6. Total No. Of Corrections:

7. Total No. Of Overwriting

CONTRACTOR

-----------
..........................................
llllll

llllllllllll
.......................................
lllllll

NEE
lllllllllllllllllllllllllllllllllllllllllll
lllllllll

-----------------------
llllllllllllllllllllllllll
--------------

lllllllllllllllllllllll
----------------------
-----------------

llllllllllllllllllllllllllllll
||||||||||||||||||
|||||||||||||

Block Development officer,
Bissamcuttack
District — Rayagada

............. Pledged / Unpledged
............ Pledged / Unpledged
.............. Pledged / Unpledged
............ Pledged / Unpledged
wrarssennennnnns Pledged / Unpledged

.............. Pledged / Unpledged

Block Development officer,
Bissamcuttack
District - Rayagada

Block Development officer,
Bissamcuttack

#
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——————“ﬂ
l

OFFICE OF THE PANCHAYAT SAMITI, BISSAMCUTTACK.
DETAILED TENDER CALL NOTICE

The Block Development Officer, Bissamcuttack on behalf of Governor of Odisha invites

| : Sealed percentage rate bids from CCT & D" class contractors registered with the State
Government and contractors of equivalent grade class registered with Central Government/
MES/ Railways for exccution of civil works on production of definite proof from the
appropriate authority in prescribed form to be eventually drawn in P tender from

LI
............................................................................................................

EoE &
lllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllll
o

lllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllll

llllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllll

2. The sale and receipt of the Bid document shall start from Dt- 31.08.2021 and close on Dt-

15.09.2021 at 17.00Hours. Bids will be sold and received in the following offices up to 17
Hours on Dt- 15.09.2021 in the office of the undersigned.

1) Block Development officer. Bissamcuttack.

| : The tender will be opened by the Block Development officer, Bissamcuttack in the office of
‘ the Block Development officer, Bissamcuttack at 11.00 Hours on Dt-16.09.2021 in the
presence of the bidders of their authorised representatives who wish to attend.

} 4. Bid document may be purchased from the office of the undersigned against anon refundable
fee of Rs 6,000/- (Rupees Six Thousand) only towards cost of the documents including GST in
the form of cash or Demand Draft issued from any Nationalised Bank payable at

Bissamcuttack in favour of Block Development officer, Bissamcuttack duly pledged on or
before the last date of receipt along with the bid.

x| Bidding documents requested by mail will be dispatched by registered/speed post on payment
of an extra amount Rs.500.00/- (Five hundred) only over the cost of documents. The

Department will not be held responsible for the postal delay if any, in the delivery of the
document or non-receipt of the same.

6. If the tender documents sent through registered/speed post, do not reach in the concerned
office by the above date and time, the office will not be considered responsible on any account
even if the tender documents were dispatched by the tender before the due date.

e
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10.

11.

12.

In order to ensure that the envelope is properly sealed, the contractor can scal them with
superglue and also add tamperproof tapes as additional precaution. The tenderers are nol
required to write their name on the outer cover containing the bid documents. They are only
required to write the name of the work and authority who had issued the tenders. The tender
submitted in the wrong box shall not be taken in to consideration.

The bid must be accompanied by security of the amount @ 1% (One percent) of the estimated
cost put to tender (rounded to nearest hundred rupees i.e. Rs. (Rupees two thousand ) only
along with tender in the form of Deposit receipt of Schedule Bank/KissanVikash Patra/Post
Office Saving Bank Account /National Saving Certificate / Postal Office Time Deposit
Account duly pledged in favour of the Block Development officer, Bissamcuttack and
payable at Bissamcuttack as per the terms and conditions paid down in OGFR and in no
other form, Bidders desirous to hire machineries or equipment’s form outside the State are
required to furnish 2% (Two percent) of the conditions. Tenders not accompanied with EMD
as specified above shall be liable for rejection.

The tender should be accompanied with the attested true copies of the valid Registration
certificate, valid GST clearance certificate and PAN card which are mandatory and the
original certificates are to be produced within 3(three) days of opening of the tender
responsive and thus liable for rejection.

The work is to be completed in all respects within six calendar months. Tenders whose tender
is accepted must submit a work programme at the time of execution of Agreement.

All tenders received will remain valid for a period of 90 (Ninety) days from the last date of
receipt of tenders and validity of tenders can also be extended if agreed to be the tenderer and

the Department.

(1) The contractors are required to furnish evidence of ownership of principal machineries/
equipment as per Annexure-|

(i1) In case the contractor executing several works he is required to furnished a time schedule
for movement of equipment/machinery from one site to work site when work is to be executed
in Annexure-I'V of Schedule-C,

(iii) The contractor shall furnish ownership documents for those machineries which are to be
deployed for the tendered work if these are not engaged of produce certificate from the B.D.
0., as per Annexure- Il of Schedule-C under whom these are deployed at the time of
tendering and as to the period by which these machines are likely to be released from the
present contact. Certificate from the authority of Government of Odisha under whose
Jurisdiction the work is going on shall no be more that 90 days old on the last date of receipt
of tender.
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14,

15.
16.

17.

18.

documents will be Summararily rejected.

No Relation Certificate

The contractor shall furnish a certificate along with
related to any officer in the rank of an Assistant En

If an individual makes the application, the individual should sign above his ful) type written
name and current address_ -

If the application is made by Proprietary fiin, it shall be signed by the proprietor above his
full type written name and the full name of his firm with its current address.

If the application is made by a firm in partnership, it shall be signed by all (he partners of
the firm above their ful| type written names and Current address, o '
partner holding power of attorney for the firm in which case a certified copy of the power

of attorney shall accompany the application . A certified copy of the partnershing deed
and current address of al| partners of the firm shall also accompany the

authorized person holding power of allorney for signing the application in which case a
Certified copy of the pPower altorney shall accompany the application, such limited
Company or corporation will be required to furnish salisfactory evidence of jts existence
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19. The tender should b

e strictly | - ¥
schedule, Any chan ctly in accordance with the provisions as mentioned

ge in the wordings will not be accepted. in the tender

20.  No tenderer wi - -
Mfunnatiun; Egﬁﬁ E:rrn:tteq to furnish their tender in their own manuscript papers. All
submitted in English. The applicants name should appear on each

Page of the application along wi i
representative at the boto. nfgeaTI[\hp;;se Signature or the signature of his authorized

21, I the_ f:ash of item Rate Tenders

When :
ﬂﬂfmspﬂntdrlewi?:;intmﬂ :::i ultem E not worked out by the contractor or jt does not
; en either in figures or wordls
contractor in words shall be taken as correct. Rl .

3. When
warkec:hueu: E':E quoted by the contactors in figures and in words tally but the amount Is not
omectly, the rates quoted by the contractor shall be taken correct and nof the

4, '
, The tender shall be written legibly and free from erasures, over writings or corrections of

figures corrections it -
» overwriling & interpolations ‘where unavoi
making out, initialing, dating and rewriting. oidable should made by

22.. Th
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23, ' ' '

'T;I‘;; iﬁ::g:i?;::lga sﬂthlar-:::ree?:l :nth t'-";: tender” are tentative and subject of revision or

uring the execution as per ac6tual necessit |
conducted. But the tendered rates quot s Bl

lucte: ed by the tenderer will hold |

such modification of drawings durin d ’ sk

g the time of execution and shall in no way invali
the  contract and no extra monetary compensation will be entertained. Th:\:mfc fr?::ﬁ ‘

however be executed as per final i
Ciiaing 5 and Whas requifei approved drawing to be issued by the Engineer-in- '

24, E ' _
W:EE tﬁgd:r:ELllj s;p{;e!:tecl before quoling his rates to inspect the site of the proposed
himself about the ua"'ﬂﬁpem IhE}' quarries and approach roads lo quarries and ¢ itisfy
comply with the rolecar) oo availabllity of materials. In every case the materials must
materials at - specifications. Complaints at future date that the availability of

quarries hav been misjudged cannot be entertainad. |

CONTRACTOR
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25.  The offer of
tender shall b ;
ferry service, faj @ Inclusive of cost of co j
: , fair-weg nstruction and mai
ther road, service roaqd foot bridge DFi‘-::-iT EIS;ZHT?}‘? Eosy
] ' Ich stand and

28. Additiona|
Performa ity: i
| nce Secunty: Additional Performance security shall be deposit by th
] F E

tween the amoy '
nts dccording fo the estimated of (CSR) raters and the
grossly

under-quoted rate fo i
from the payme r quantity of work to be éxecuted
: nis due €d by the Con :
_ to the contractor until such time EE‘E;:;:F ::jé’uf.'e ke?t withheld
- 'on of the said

E L]

for rejection and
, quotations should ictly
Notice, Any change in the wording will not h;:;:ter;tgdlﬂ accordance with the tender call

30. Letters etc, f X
- found in the tender bo '
anv'noi b X regarding raisj weri
Y Poitin connection with the tender will ngt b::n?'n;::i‘:::'ede .o Sasling with

31.  Schedule of iti
: quantitites are acco i ‘
definitely un Panied with this in * “ |
Y understood that the Government does not Et;c::?:;f EE:S; Ie't;'r 't shall be
i : nsibility of the

32. The authorit
Yy reserves the right to
any reasons there-of what sngeuer "eject any or all the tenders recejved without a's;gﬂlt
: {as Iy

CONTRACTOR
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33.  The earnest money will be retai ' -
etained and dealt with as per th 1 .
the 0.P.W.D. code. periheterms and  conditions

For a particular work a bidder can submit only one tender paper.

than one tender Paper by a bidder for a particular
.Such tender papers. (Vide Works dept.

LX

Submission of more

tender will liable for rejection of al|
Lr. No 4985 dt. 28.032007)

The bidder / tenderer whose bid has been accepted will be notified of the award by the
Engineer-in-charge prior to expiration of the

' validity period by cable, telex- or facsimile
confirmed by registered letter. This letter (hereinafter and in the conditions of Contract
called the "Lett_er of Acceptance") will state the sum that the Engineer-in-Charge will pay
the contractor in consideration of the execution, completion and maintenance  of the
Works by the contractor as prescribed by the contract (Hereinafter and in the contract
called the "Contract Price")

34,

The notification | m | of award will constitute the
the furnishing of a performanca security (Initial

recgipt of S»:_;hedule Bank/ Kissan Vikash Patra/Post Office savings Bank Account/ -
National Savings Certificate /Postal Office tim

e Deposit Account duly pledged in favour of
the B.D.O., Muniguda and in no other form which including the amount already
deposited as bid security (earnest money) shall be 2% of the value of the tendered
amount (excluding 1% deposited towards hiring of equipments/machineries form out side
the State if any) any signing the agreement in the P.W.D. form No . F-2 (Schedule XLV
No.61) for the fulfillment of the contract in the office of the B. D 0 Muniguda . as directed.
The security deposit together with the earnest money and the amount withheld according
to the provision of F-2 agreement shall be fretained as security for the due fulfillment of

this contract and additional performance security in accordance with the provisions of the
agreement.

formation of the contract. Subject only to
Security Deposit) in form of Deposit

The agreement will incorporate all agreements between the
Engineer-in-Charge and the successful bidder. Within 15 days fol

award along with Letter of Acceptance, the successful bi
deliver it to

agreement,

officer inviting the bid;
lowing the notification of

dder will sign the agreement and
the engineer-in-charge. Following documents shall form part of the

The notice  inviting bid, all the documents including additional conditions, specifications
and drawings, if any forming the bid as issued at the time of invitation of bid and

acceptance thereof together with any correspondence leading thereto & required amount
of performance security including additional performance security.

b) Standard P.W.D. form F2 with latest amendments. Failure to enter in to the  required

agreement and to make the security deposit as above shall entail forfeiture of the Bid
Security (earnest money). No Contract (Tender) shall be finally accepted until the
required amount of initial security money is deposited. The securily will be refunded one
years after the date of completion of the work provided the final bill has been paid and

defects if any rectified and will not carry and interest. (For item rate and L.S contracts
works department letter No 17823 dt. 11.1020086)

CONTRACTOR
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Competent authority.

35.  That for th Bt o
daeihad t:hi::rrepgz :f Jurisdiction in t.hEl! event of disputes if any of the contract would be
party to the contract wiFEEL E-::?rr:ntizu ﬁllhm_ the Eta‘te‘ of orissa and it is agreed that neither
atany place outside the State of Orissa, 0 -~ " 020 t© the matter by this contract

- 36.

37. Tendere ; :
Orissa. PR, Department Lo o, the fair wages clause as introduced by Gout. of
S20645(8 D ent Letter No. —VIIl-R 8/5225 Dtd. 26.02.55 and :

) Dtd. 27.09.61 as amended from time to time T A Do ot

38. Incase
of any complaint l:_!:f the labour working about the nonpayment or less payment of

38 The contractor shall bear cos i
: ; t of various incid -
necessitated by work in full within the following or sin?i?atflzét:;:rines i

huildlng including tempora i -
ry building and tem . _

well as ' - . ‘Mporary electric connec |
of work zn;m?;; ;f f;wlca road and diversion road and its mainterig:c;ati?rggk Ellte o
other purpose of th y the tenderer for Collection of materials storage, hous| o
| ot 'he work. No tenderer will however be [jable to pay IGﬂ:;JEf Sgl;;'r s;zﬁ or
. ] rary

C. Suitable water Sup ' *
| ply including pi :
labour as well as for the work. .g 0T AN SR whahe Avallable for the staff and

d. F | |
‘ €es and duties levied by the municipal, canal or water supply aulhorities

e, Suitab
le equipments and wearing apparatus for the labour engaged in risky operati
rations,

CONTRACTOR
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40,

41.

42.

43.

44,

45,

46,

47.

:neglect of any ma

Cumpensatiun in
COmpensation act.

The cnntraﬂtur. has to difange adequate lighting arrangement for the work where ever
necessary at his own cost,

After the work is finalized, aj|

!t should be understood clearly that no claim what-so-ever will be entertained to extra
items of works quantity of any item besides estim

: ate amount unless written order s
obtained from the Englneer—in-charge and rate settled before the extra items of work or
extra quantity of any items of work is taken up.

Bid documents consisting of plans, Specifications, the
of terms and conditions of cont

offices issuing the documents and office of the under si
Expect on Sundays and Public Holidays till last date

Clearly understood that the tenders mus
instructions.

Tenderers are required to go through each clause of P.W.D. form F-2 carefully in addition
to the clause mentioned hl_arain before tendering.

Id conform to Orissa Detailed Standard
specifications, IRC Code and Bridge code section |, I, 1l IV and VI & iatest desi
criteria for prestressed concrete bridges specifically for road and bridges issued by MORT

H specification for road and Bridge works (4" Revision) Govt, of India.

Steel shuttering & centering shall be used which shall be lined with suitable sheeling and
made leak proof and water tight,

CONTRACTOR

puv | |
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G,

49,

50,

.5,

92.

23.

95,

56.

57.

[11)

The Department will have '
the right to inspect i :
made , pect the scaffolding ce -
\C€ Tor the work and can reject partly or fully such Etructureg if fgﬁgl ?I:fgsti:g ?;t?}r:ﬂﬂ
eir

contractor should |
_ arrange - - 2ok
B O st ge his own concrete mixer. vibrator, pumps elc, for this purpose at

schedule, No extension o '
L rtim& w L4 L)
delay in procurement of maferials,l" °@ granted on the application of the contractor due fo

The contra |
charges of each plant and nnstnft:nnveyancg,”“tﬂd should be inclusive of the running

equipments for testing one unplu i
: geed well and -
the Engineer-in-charge and bear the entire cost 3} ﬁiﬂtzgtspan 'ree of cost all directed by

a E

for the jungle clearance for takin
earth f
will be economically utilised in ﬁllfgg- 'om the bormow areas. Earth work from cutting

.Th . #
& machineries if available, with the department may be supplied on hire as per prevall-

ing Charges fixed b
, y the Government subject '
execute in advance an agreement with the ELg;n;ZrTnﬁfcﬁ‘;T:f“" that the contractor will

58. In the event of an
y delay In the supply of De
_ | _ partment road r ' ‘
no extension of time will be granted to the contractor under a?:;fecr:ii:z{:::ﬁ:ﬁiafme —
CONTRACTOR
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09.

60.

61.

62,

63.

B5.

67.

68.

69.

70.

Sinking of wells shall be measured from bottom o
0r 15 cm, above low water level whichever jg less,

All method of Sinking including pneumatic sinking by employment of drivers and other

equipment shall be Included in the rate. Removal of trees, logs of trees or Isolated

boulders and desilting of sand or earth from existing well, rectification of tilt and shift if
any, etc. shall also pe included within the rate of sinking.

The depth of foundation indicated on the drawin

necessary in lhg light of the natyre of strata indicated by boring which must be taken in advance
of actual execution of the foundation.

method as well be directed by the Engineer-in-marge with 10%
water concreting without any extra cost to the department,

No part of the bearing for the superstructure shall ba allowed to rest on the noses of the plers,
Tor Steel mesh reinforcement shall be provided in the concrete of

the girders on the caps of the
piers / abutments Immediately in contact with the bearing to ensu

re proper distributions of heavy

Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out
of alignment. |

and X-Ray or Game Ray examination of castings thickness more than
bearing if considered necessary shall have to be carried out at the

b) Concrete test specimens 150mm x 150mm X 150mm in size (Whether plain or rein-forced
toncrete) for the testing shall be taken for each structural member by a representative of the
contractor in the presence of responsible officer of the rank not lower than that of an Assistant
Engineer or sub-Divisional Officer, The contractor shall bear the COst so Involved in testing, The

test specimen in cube should be carried out in the Departmental Control and Research Laboratory
of Cuttack or Bhubanasswar, Test should be carried out in accordance with the stipulation in
Bridges code section-||l,

CONTRACTOR

_— ——
- —— | —— -
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*PeCimen and no In acco : :
specimen was f Plea shall be ente iained 1 rdance with the standard meth i
actual of ity and that the result of the «- " 1€ 9rOUNdS that the caerr KNG test
Quality of concrete {it of the specimen did not give a ma casling of the test
rect Indlc"lhng of th
&

2. In well sinki
Sinking, the maxi
o : (= aximum .
ormal direction, Where |t js n::rntfi;aa:ﬁ; 10 werk T W is 1:80 and the shif |
IOle to work these tolerance the cn?mtfhﬁtt i,
bl aclor shall carry o

19
Concrete of strength below of the requi

4. If the
well is beyond rectification the wel| shall be rejected
u - E

- E

76. Thee
@ntractor shal| €mploy one or more Engineering Grad
raduate g

at his cost if the work
stk ot /0K as shown in the tender ex
d by the Chief Engineer. The period :1? ;mnf::ranTi‘!flﬁu'mw" e yoPprentices wil be
:

the date of work ord
e and would last till the date, Foemmence within one month after

i7. Su

p
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[14]

supervising the work. Each bill

+ of the Super Class, special Class or 'A’
accompanied by an emplo

A e B | Class contractor shall ba
_ ' neering personnel together with a Certificate of
the Graduate Engineer or Diploma Holders so employed by the centractor to the effect that thﬂe
;wznfr:f:cﬁe;;f: ;:sdpsr the bill has been supervised by him. (Vide P.R. Department No. Codas .
- ated 8.7.91). The required certificate is to be furnished in the rof ontained |
a separate sheet vide Schedule — B i et

B

It is the responsipility of the contractor to procure and store ex

. plosive required for blastin
Operation. Depariment may render necessary possible e

help for procuring license.

Origsa Eiridge: & Construction corporation Itd will be allowed price preference up to 3% over the
lowest quotation or tender as laid down in works and Transport Department Resolution No — 285

date — 17.04.1874. The Orissa Construction Co 1on wi i
: rporation will be allowed a price preference to th
extent of up to 3% over the lowest tender o :

3 amount (Where their tender is not the lowest) provided
they express willingness to execute the work after reduction of rates by negotiation.

Armendement of Existing Clauses :- By admission of tender for the work, a tenderer will be
deemed to have satisfied himself by actual inspection of the site and locality of the work, about
the quality and availability of the required quantity of materials including the wheat/rice refarred to
aoove, medical aid, labour and food stuff ete.. and that rates quoted by him in the tender will be
adequ:ate to complete the work according to the specification attached there to and that he had
taken in to account all conditions and difiiculties that may be encountered during its progress and
to have quoted rates including labour and materials with taxes, octral, other duties, lead, lits,
loading and unloading, freight fo

r all materials and all other charges necessary for the completion
of the work, to the entire satisfaction of the Engineer-in —charge of the work and his authorized
subcrdinates. After acceptance of the contract rate, Government will not pay any extra charge for

any reason in case the contractor claims later on to have misjudged as regard availability of
materials, labour and other factors.

The prevailing percentage. of I. T. Department on the gross amount of the bill towards income tax
wili ke deducted from the contractor's bill.

Frevailing percentage of GST on the gross amount of the bill will be deducted from the
contractor's bill, where Agreement Value is one lakh and above.

Vhe contractor is required to pay royalty to Govt, as fixed from time of time and pro-duce such
documents in support of their payment to the concerned B.D.O.with their bills, falling which the

amount towards royalty of different materials as utilised by them in the work will be recoverad
from their bills and deposited in the revenue of concerned department.

Under ne circumstances interest is chargeable for the dues or additional dues if any payable for
the work.

Under section 12 of Contractors labour (Regulation and Abolition) Act. 1970 the con-tractor who

undertakes execulion of work through labour should produce valid license from licensing
autherities of labour Depariment,

Sample of all material — The contractor shall supply sample of all materials fully before

procurement for the work for testing and acceptance as may be requiring by the concemed
B.D.0.

=

L
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87.  Trial Borin g—Th

88. Any defects, shri

839. From the comm

80.  Gradation of Ingredients : The
per the latest provision of relevant |,

93. The contractor has to arran

al his cost. No extra
so-ever will be ente

of all such charges,

94. + Where it will be found fecessary by the Department

arse and fina

aggregate shall m
S.Code/IR.C

- code / MoRT&H
91.  Tilts and shifts i) Maximum permissible shift is 150 mm. i) Maximum
92.  For diversion

ge the land req
Y the Depa
this ground.

uired for borrowing
riment will be made
The rates quoted b

payment b
nained on

In writing shal| be decided that they
recover from the contractor the cost
red to rmaintain the road for 1 (One)

onduct on the part of the
1k, Also no claim shall be

eet the grade requirement zs
specifications.

tender for other items shall inciude

earth if necessary for the road worlc
on this account and no claim what-
¥ the contractor should be inclusiva
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96.
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29,

101.

102
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104.
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Department. The order Book shall be the property of the P.W.D. and shall not be removed from

lhe site of work without written permission of the Engineer (B.D.O.) and to be submitted to the
Enginear-in-Charge every month.

_The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and

abutments location and furnish the test results in conformity with I.R.0 code at his own cost before

execution of the work and rates quoted by the contractor should be inclusive of such bores and
>.B.C. tests etc. without any extra cost to the Department.

The detalls of foundation, Sub-structure and floor protection for execution shall be done in
accordance with the test results thus obtained.

T_he contractor shall have no claim what so
view of

Contract

. ever for the extra quantity of work to be executed in
above possible changes and payments is to be made as per clause 11 of the F-2

Ehre_r anv_.:l above these conditions, the terms and conditions and rules and reguialions and
soecification as laid down in Crissa Detailez

1in C Standard Specification, Orissa P.W.D. Code, Bridge
cede and MORT&H specifications with latest revision/ amendment are also binding on the part of
the contractor.

Mo parl of tha contract shall be sublet without written permission of the concerned B.D.O. or

:raﬂsf%er be made by power of Attorriey authorizing others to receive payment on the coniractor's
yenaif.

The comtractor

_ should attach the certificate in token of payment deposit with the registration
authority as per recent circular of the Government relating to his registration.

Iy damages caused by natural calamities should be done by the contractor at his own eost. The
“epariment will not be any way responsible for the s

: ame and will not any cost towards the
rapair done by the contractor. pay any

The rates quoted by the contractor shall cover the latest approved rates of 1:-ILIOU(S, materials,
P.QO.L and Royalties. Arrangement of borrow areas. land, approach road id the bridge site etc.
are the responsibility of the contractor,

The fatq for each work of concrete items wherever dewaterin
dewatering shall mean the execution or operation of the

g Is imperatively necessary the term
aue to percolation of water. The quoted rates will be inclus

items due to standing water as well as
ive of this,

The materials borrow areas an

d hutments at site should be arranged by the contractor at hi
cost. Mo future complaint on th g Y t his own

is account shall be entertained.

The contractor shall make requisition of claim book from the date of commencement of the work
from the Department

and shall maintain in proper P.W.D. form with i

s of works are not covered by his contract and claimab! Clai

. gularly in this book under the dated slgnature of th '
authorized agents at the end g of the contractor or his duly

of each month, A certificate should be furnished along with the claim

E;*::EE? thaé he hﬂﬁ_ﬁﬂ other claim beyond this claim up-to-date. If in any month there are no
ons Eacher.?!m; + @ certificate to that effect should be furnished by the contractor in The claim
: aim must be defined and should be given as for as possible regarding the quantities

CONTRACTOR
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as well as the total amount claimed. The claim book must be submitted by the con-tractor
regularly by 10" ang 1™ days of each month for orders of the Engineer-in-Charge or competent
authority. Claims not made in this manner or the claim book not maintained from the
commencement of the work are liable to be summararily rejected. The claim book is the property
of the PW.D. and shall be surrendered by the contractor to the engineer-in-Charge after
completion of the work or before recession of the contract by the Department which ever is earlier

106.  Number of tests as specified in I.R.C/MORT&H / |S] specification required for the construction of
oads / bridges / buildings or any other structural works will be con-ducted in any Gowt. Test
House/Department laboratories / reputed material testing laboratory as to be decided by the
Engmeer-ﬁn-ﬂh?rge, Testing charges Including expenditure for collection / transportation of

107. Elesiu_:ies* The firm/contractor shall install full fledged field laboratory at work site for conducting
required tests as per IRC/MoRT & H /1S requirements at his own cost for providing sufficient
epportunity for checking from time to time. An Engineering personnel of the execuling agency
should be present at work site at the time of visit of high level inspecting officers in the rank of

Chief Engineer and above,

After completion of the road in all respects the road furniture should be affixed by the executing
Agency indicating locations like school, hospital, Non-horn etc.

All transit and Incidenta| charges in connection with the dispatch of tools and plants and

machineries from workshop shed/deposit return there to, will be borne by the contractor.

' Ifthe articles are not returned within the date originally Specified or extended by the engineer-in-
" charge, in addition to the normal hire charge, a surcharge equal to 10% of the hire charges will be levied

for the period that the machinery is not returned, Such period will be treated as working time. In the event
of the non-return of the machinery, the full value of the articles at the current market price«will ba
'écovered from the contractor's outstanding bills or any bills that May become due in respect of his other

werk under the state public works Department, The decision of the Euparintending Engineer shall be final
in case of dispute,

CONTRACTOR

Scanned by TapScanner



108.

108.

110.

11.

[18]

The agency will be responsible for traffic management and maintenance of tha s!!'etch of the road
(for which the tender has been Invited) at his own cost during the period of execution.

"Even qualified criterila are met, the bidders can be disqualified for the following reasons, if

enquired by the Department.

(a) Making a false statement of declaration.

(b) Past record of poor performance.

(¢) Past record of abandoning the work half way/recession of contract. :
(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.

The information furnished must be sufficient to show that the applicant is capable In all respects to
successfully complete the envisaged work.

i by one,
In case the V lowest tenderer or even the next lowest tenderers withdraw In series one
thereby facilitating a particular tender for award, then they shall be penalized with adquIL_:atde
disincentives with forfeiture of EMD unless adequate justification for such back out is furnished.

Appropriate action for back listing the tenderes shall also be taken apart from disincentives the
tenderer. .

Total :- 111 (One hundred eleven) clauses only.

APPROVED

B.D.O.,
Bissamcuttack
Dist- Rayagada

__CONTRACTOR
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RULE FQR BLACKLISTING OF CONTRACTORS
(Appendix-XXXIIl of OPWD Code,..Vol-Il)
As per Works Department Rule No. 3365/W dt. 01.03.2007]

) The Chief Engineer of department may blacklist a contractor with the approval of conzerned
An;lrn:nlstratl'-.ra Department on the following grounds.

g Misbehavior/ threatening of departmental & supervisory officers during execution of
work/tendering process. .

. Involvement in any sort of tender fixing.

c. Constant non-achievement of milestones on insufficlent and imaginary grounds and non-
adhqrenca to qpaliw specifications despite being pointed out.

: . Persistent and intentional violation of important conditions contract.

Eenurity consideration of the State i.e. any action that jeopardizes, the security of the State.
Euhrm‘ss‘i?n of false/fabricated/forged documents for consideration of a tender.

The Divisional officer shall report to the Chief Engineer if in his opinion any of the above wrong
Ilasf have been committed by any contractor. On recelpt of such as report from the Divisional officer the
Chief Engineer shall-make due enquiry and if considered necessary, issue show cause notice to the
concernad contractor who in turn shall furriish his reply, if any, within a fortnight from the date of receipt of
the show Cause notice. Thereafter, if the Chief Engineer is satisfied that there is sufficient ground, he
§hail blacklist the concerned contractor with the approval of the Administrative Department After issue of
the order of biacklisting of the said contractor the Chief Engineer shall intimate to all Chief Engineers of
other Administrative Department, the Registering Authority as-provided under Rule-4 of PWD

C:ﬂnh'actur‘s Registration Rules, 1967 and Department of information Technology for publication in web-
site of State Gowt.

f.

3) The registration certificate of blacklisted contractor shall remain automatically suspended while
allowing him to complete all his ongoing work (s) unless otherwise rescinded by the competent
autnority on grounds of breach of conditions of agreement.

C) The name(s) of pariners & allied concerns of the blacklisted contractor shall also be
communicated to all concerned. Care shall be taken to see that the contractor blacklisted and his
partners de not transact any business with government under a different name of title.

D) - Once the blacklisting order is issued it shall not be revoked ordinarily unless a On review in later
date, the Chief Engineer is of the cpinion that there Is sufficient justification to revoke the order of
blacklisting, or in respect of the same offence, the accused has been honorably acquitted by a
court of law. The concemed Chief Engineer will obtain order from the concerned Administrative
Department before revoking the order of blacklisting. The order of revocation shall also be
communicated to all concerned,

E) The Chief Engineers and Administrative Department shall maintain a list of blacklisted contract.
| Updated list of blacklisted.

) Checklist as per annexure-| shall be furnished by the concerned Chief Engineer for blacklisting
the contractor.

G) Checklist as per Annexure - || shall be furnished by the concerned Chief Engineer for revoking
blacklisting order.

Explanation :- (i) Aclion taken under this Rule shall be -in addition to any action taken under Rule — 11

of PWO Contractor's Registration Rules, 1967 (Appendix-VW of OPWD Code, Vol-ll). On revocation of

order of blacklisting, registration certificate of the contractor shall valid automatically if not otherwise

_ become invalid which shall be recorded in the registration certificate by the revoking authority.

(i) The ground mentioned above for blacklisting of contractor shall be deemed to be deleted from the

grounds for cancellation/suspension of registration cerificate LER-11(a) of PWD Contractor's
Registration Rules, 1967 (Appendix-Vill of OPNA/D Code, Val-ll).

CONTRACTOR IR O
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_ SCHEDULE — ugn
INFORMATION REGARDING CURRE ;

NT LITIGATION. DEBARRING EXPEL' 1 r OF TENDERED OR
AEAHDDNMEHT OF WORK BY THE TENDERER

1 a) Is the tenderer Currently involved

2 Yas/No
In any litigation relating to the
works.,

b) If yes : give details
1. a) Has the tenderer or any of its Yes/No
constituent partners been debarred;
€xpelled by any agency in India
during the last 5 years,
Has the tenderer of any of jts Yes/No
Constituent partners failed to
perform on any contract work in

India during the last S years,
b) If yes, give details

If any information in this schedule is found o be incorrect or concealed, qualification application wil be
Summararily be rejecfed.

Signature of the T #ndere

SCHEDULE-F |
-AFFIDAVIT

1. The Undersigned, do hereby certify that al] the statements made in the required attachments are true

and correct.

3. The undersigned hereby authorized and r
pertinent information

Name of Firm
v Data:
- Issued to the work @ *

 On cash payment of R, """

weenenss 1= Vide receipt No..........

CONTRACTOR
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(for Super class/speci

HOLDERS
al class IA class contractors only)

Signature of the Tenderer

Date :-

—y

Date of

| ﬂ'ualll"tl:aﬂﬂﬂ |
Appointment

Monthly
emolument

Whether full time

engagement and
conlinuoys.

private Companies

If they are

superannuated /
relired / dismissad |

or removed
personnel from
stale Govt/ Central
Gowt.| Public 5 eclor
Undertaking |

an_i:l 5 Or any one
ineligible for
Governmant

sarvica

/

|/ We also note

CONTRACTOR

.'.I.. EL g i H
“1&l, non-submission of this certificate will render My / our tende;

Slgnature of the tendarer,

Date -
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" ANNEXURE - | OF SCHEDULE

LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTRACT WORK

(MINIMUM REQUIREMENT)

Sl. No.

List of plants and equipments Requirement

NOTE:
¢ The above equipment should either be owned or availed on |
| . ong-lterm lease extended beyond the
fﬁ;ﬂjnurrlf: of the work, the authority of which in either case is to be substantiated before :ward of
2. The equipment mentioned above must be included In Sch "c" indi
il edule "C" and clearly indicated as
3. The above list is not exhaustive. All

satisfactory completion of the work shall have to be deployed by the agency.
G For deploying additional so

other machinery / Equipments as will be required for

claim shall be entertained.

CONTRACTOR

e

phisticated machinery by the agency for completion of the work, no
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CONDITION OF CONTRACT

Claus-1: All compensation or other sums of money payable by the
contractor of Government under the terms of his contract may be deducted
from or paid by, the sale of a sufficient part of his security deposit of from
the interest arising there from. or from any sums which may be due or
may become due to the contractor by Government on any account
whatsoever and in the event of his security deposit being reduced by
reason of any such deduction or sale as aforesaid, the contractor shall
within ten days thereafter make good In cash or Government securities
endorsed as aforesaid any sum or sums which may have been deducted
from or raised by, sale or the security deposit or any part thereof.

Clause-2(a): The time allowed for carrying out the work as entered in the
tender shall be strictly observed by the contractor and shall be reckoned
from the date on which the written order to commence work is given to
the contractor. The work shall throughout the stipulated period of the con-
tract, be carried on with all due diligence (time being deemed to be of
essence of the contract on the part of the contractor) and the contractor
shall pay, as compensation, an amount equalto 1/2 percent on the amount
of the estimated cost, if the whole work as shown by the tender for every-
day that the work remains uncommenced, or unfinished after the proper
dates (The work should not be considered finished until such date as the
Executive Engineer shall certify as the date on which the work is finished
after necessary rectification of defects as pointed out by the Executive
Engineer or his authorize agents, are fully complied with by the contrac-
tor to the Executive Engineer’s satisfaction). And further, to ensure good
progress during the execution of the work the contractor shall be bound,
in all cases in which the time allowed for any work exceeds one month, to

complete one-fourth of the whole of the work before one fourth of the
whole time allowed under the contract elapsed, one half of the work, be-
fore one half of such time has elapsed, and three fourth of work before
three fourths as such time has elapsed, in the events of the contractor
failing to comply with the conditions, he shall be liable to psfy as compen-
sation an amount equal to the-third percent on the said estimated cost of
the whole work for everyday that the due quantity of worl rm:nains incom-
plete. Provided always that the entire arnount of compensation to be paid
under the provision of this clause snal. not exceed 10 percent on the

estimated cost of the work as shown in the tender. |

(b) If there are possibilities of exceeding this cnmpensaifun amuunt. as
mentioned In clause (a) 10% of the estimated cosl, or in any case In
" which under any clause or clauses of this contract the work 5!1DU1:| not
red finished until such date as the B.D.O shall cerlify as ﬂ':ﬂ
nished after necessary rectification of defecis

authorized agents are fully complied with by

tion. Action when whole security deposil Is
ensation

be conside
- date on which the work is fi
as pointed out by him or his

the contractor 1o the satisfac
forfeited contractor shall have re ndered himself llable to pay comp

amounting to the whole of his secuirity depositin the hands of Eﬂﬁmnf_r:t,
(whether paid In once on or deducted by installments) the B.D.5i on benall

v of the ol V0
of the Governor of Odisha, shall have power to adopt any of ine lluwing

| as=t of the Government
~ourses, as he may deem hest suited to the Interest of the o

CONTRAC T

e
Il"-\_
=

Compensation for
delay.

Compensation for
 delay.

Action when whole

security deposit Is
forfelted.
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) To rescind the contract (of which recession notice in the writing to the
contractor unc. rthe hands of the Executive Engineer shall ue conclusive

evidence) 20% of the Value of left over work will be realized from the
contractor as penalty.

ii) To employ labour Paid by the Public Works Department and to supply
Materials to carry out the work or any parl of the work, debiting the
cnntractn[vﬂlh the cost of the laboyr and the price of the materials (of the
amount of which the cost and price certificate of the Executive Engineer
shall be final and conclusive against the contractor) and crediting him with

lif) To measure of the work of the contractor and to take such part of the
work of the contract as shall be in executed out of his hands and to give it
to give it to another contractor to complete, in which case any expenses
which may be incurred In excess of the some which would have been
paid to original contracto r. If the whole work had been executed by him (of
the amount of which expect the certificate in writing of the Executive
Engineer shall be final and conclusive) shall be borne and paid by the
original contractor and may be deducted from any due to him by
Government under the contract or their wise or from his security deposit
or the proceeds of sale thereof or a sufficient part thereof. In event of any
of the above course being adopted by the Executive Engineer the contractor
shall have no claim to compensation for any loss sustained by him by
reason of his having purchased or Procured any materials, or entered into
any engagements, or made any advances on account of or with a view to
the execution of the work or the performance of the contract. And in case
the contract shall be rescinded under the provision aforesaid, the contractor
shall not be entitled to recover or be paid any sum for any work there of for
aclually performed under this contract. Unless and until the Executive
Engineer shall have certified in writing the performance of such work and

the value table in respect thereof and he shall only be entitled to be paid
the value of so certified.

Iv) Security deposit of the contractor shall be refunded only six months

after the date of completion of the work provided the final bill has been
Paid and defects if any rectified,

Clause-3: In any case In which any of the powers conferred upon the
_ Executive Engineer by clause 3 thereof, shall have become exercise thergof
ghall not constitute a waiver of any of the conditions In the event any further
here of and sych powers shall not with standing be exercisable in the
event of any future case default by the contractor of which by any clause
Orclauses hereof he is declared liabla g pay compensation amounting to
the whole of his seclrily deposit, and the liability of the contractor for past
and future compensation shall femain unaffected, in he so desires, lake
POSsession of all or any tools, plants, materials and slress, in or upon the
WOrks, or the site-thereof or belonging to the contractor or procured Dy

him and Intended to be used for iheexecution of the work or an patl inarect
E—"jH1 Rar TR

Contractor remains liable to
repay compersation |
action not taken undo:
clause - 6 Power to take
possession of or require
removal of or sell
contractois plants,
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Paying or allowing for the same in

the account at the contract rates, orin
Case of these not bein

g applicable, at current market rates to be certified
eer whose cerificate thereof shall be final, otherwise

er may be noticed in writing to the contractor or his
-Clerk of the works, foreman or other authorized agent require him to remove

SUch tools, plants, Materials, or stores from the Premises (within a time
lo be specified in such notice) and in the

Extension time

 the Executive Engineer shall,
ble grounds be shown thereof

sary or proper. The Executive Engineer shall at the same time in from the
contractor whether he claims compensation for delay,

necessary, the Executive Engineer will send his recommendation to higher
authority. If the order of the competent authority is not received within 80
days from the date of receipt of recommendation of the Executive Engineer,
the Executive Engineer shall grant extension of time under intimation to
the concerned authorities so that the contract shall remain in force, but
while communicating this extension of time he must inform the contractor

that extension is granted without prejudice to Government's right to levy
compensation under relevant clause of the agreement.

Clause-5: On completion of the work, the contractor shall be furnished
with a certificate by the Executive Engineer (hereinafter called the Engineer-
in-charge) of such completion, but no such certificate be given nor shall
the work be considered to be completed until the contractor shall have
rémoved from the area of the premises (to be distinctly marked by the
Executive Engineer in the site plan) on which the work shall be executed

all scaffolding surplus materials and rubblsh and cleared off the dirt from
all wood-work, doors, windows, walls, floors or other parts of any building

- In upon or about which the work Is to be executed, or of which he may
have had possession for the purpose of the execution thereof. nor until
the work shall have been measured by the Officer of the Department of
Waler Resources In accordance with the rules of the department whose
measurements shall be tinding and conclusive against the contractor, if
the contractor shall fail to comply with the requirements of this clause as
to removal of scaffolding surplus materials and rubbish and cleaning off
dirt on or before the date fixed f or the completion of the work. the Engineer-
in-charge may at the éxpense of the contractor removal such scalfolding

Final certificate

CONTRACTOR

'Fl"--fﬂ'-‘
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'@3pzcis. Frovided that, if any balance of the 10% security is outstanding
1o each such payment shall be deducted sg much, not exceeding 5%
A% may he necessary to make Up the balance of the security. All such

or the accrual of any claim nor shall it conclude, determine, or effect in
any way the powers of the Engineer—‘in-tharge under these conditions or
any of them as to the final Seltlement or adjustment of the accounts or

~lause-7: The final bill shall be Prepared by the officers of the Department
of PR in accordance with the rules of the Department in {he presence of

{ie conlractor within one month of the date fixed for Completion of the
worlk,

Clause-8: Stores Supplied by Government,

Clause-9: (a) The Contractor shall have (o procure all materials (Including
r:grnent and steejis Per G.O> No.48443 / F Code-46/95 dt. 11 12,1995
with effect from DT.nd.'!EE'E} at his own cost as required and got it tested

and approved as per relevant Clauses of the contract before use
CONTRACTOR

Payment on intermediate
certificate be regarded as
advances and bill to be
submitted manthly.

- Deleted -

All material to be
procured by the
contractor

-
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any class of work, for which no rate in specified in this contract, then
such class of work shall be carried out at the rates entered in the
sanctioned scheduled of rates of the locality during the period when the
work is being carried on and if such last mentioned class of work is not

work inform the Enginaer-in-charga of the rate which it is his Intensluﬁ to
charge for such class of work, and if the Engineer-ln-charga does not
agree to his rate he shall by notice in writing be at liberty to cancel his

CONTRACTOR

Works to be executed In

dccordance with
specification drawing and

orders, atc.

Alternatiern in
specification de nor
invalldate contract.

Extension of time in
Lonsequence of
alternation.

Rates cr work not In
estimate or schedule of
rates of the Districe.
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Provided always that if the contractor shall commence work or incur any
axpenditure in regard thereof before the rates shall have been determined
as lastly herein before mentioned. in such case he shall only be entitled to

be paid in respect of the work carried out or expenditure incurred by him
prior to the date of the determination of the ra cOre

such rates as shall be fixed by the Engineer-in-Charge.

In the event of a dispute, the decision of the

Superintending Engineer of
the Circle will be final.

Clause-12: If at any time after the commencement of the work the Governor

of Odisha shall for anv reason Whatsoever not required the whole thereof
as specified in the tender to be carriad out, the Engineer-in-Charge shall
give notice in writing of the fact to the contractor who shall have no claim
lo any payment or compensation whatsoever on account of any profit or
advantage, which he might have derived from the execution of the work in

full which he did not derive in consequence of the full amount of the work
nothaving been carried out neither shall he have any claim for compensation

by reason of any alternations having been made in the original specification

drawings, designs and instruction which shall involve any curtailment of
the work as zriginally contemplatzd.

Clause-13: If it shall appearto the Engineer-in-Charge or his sub-ordinate-
in-Charge of the work, that any work, that any work has been executed
with unsound, imperfect or Action and compensation payable in case of
tad work. Unskillful workmanship or with materials of any inferior
description, or that any materials or articles provided by him for the
Engineer-in-Charge specifying the work, materials or articles complained
or notwithstanding that the same may have been inadvertently passed
certified and paid for, forthwith rectify or remove and reconstruct the work
so specified and provide other proper and suitable materials or articles at
his own proper charge and cost, and in the event of his failing to do so
within a period to be specified by the Engineer-in-Charge in his demand
aforesaid, then the contractor shall be liable to pay compensation at the
vate -of one percent on the amount of the estimate for every day not
exceeding ten days, while his failure to do so shall continue and in the
case of any such failure the Engineer-in-Charge may rectify or remove,
and re-executlve the work or remove and replace with others. the materials
or articles complained of as the case may be atthe risk and expense in all

respects of the contractor. Work to be open for inspection. Contractor or
responsible Agents to be present.

Clause-14: All work under or in course of execution or executed in
pursuance of the contract shall at all times be opened to the inspection

and supervision of the Engineer-in-Charge and his subordinates and the
contractor shall at all times during the usual working hours, and at all

cther imes at which reasonable notice of the intenticn of the Engineer-in-
Charge or his subordinate to visit the works shall have been given to the

contractor either himself be present to receive orders and instruction, or
nave a responsible agent duly accredited in writing, present for that
purposes, Orders given to the contractor's agent shall be considered to
nhave the same force as If they had been given to the contractor himself.

CONTRACTOR
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Clause-15: The contractor shall give not less than five days notice in writing
to Engmeer—in-ﬂharge or his subordinate-in-charge of the work before

ﬂgntra-:tur shall also supply without charge the requisite number of persons
with the means and material necess ary for tha purpose of setting out works

al any time and from time to time of the work or the materials. Failing him

S0 doihg the same may be provided by the Engineer-in-Eharga at the

=xpense of the contractor under the contract or from his sufficient portion
then?nf. The contractor shall also provide all necessary fencing and lights
reéquired to protect the public from accident, and shall be bound to bear the
€xXpenses of defense of every suit, action or other Proceedings at law that

CONTRACTOR

——————

Nutfcaﬁ.tg‘hn given before
work is covered up.

Contractor is liable for
damages to the work and
for imperfection within
three months of final
certificate.

Contractor to su pply
plant, ladders,
scaffolding etc, And
is also liable for
damages arising from
non-provision of
lights, fencing etc.
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The officer-in-
g Iﬂi::ge of the work shall have the right to decide
€remployed by the contractoris below the age

not any damage shal| have been sustained

T

-

CONTRACTOR

Work not be sublet,
Contract may he rescinded
and security deposit
forfeited for subletting
bribirig or if coatra ctor
becomes insolvent,

i Bt = 0 e RN 6 T e b o .

Sum payable by way of
cOmpensation to be
considered as reasonable
compensation without
reference to actual loss.,
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ad been rescinded under clause-2 hereof,

itled to recover or be paid for
er the contract

d under the contract shall be executed

_ : to the approve in all respects of the
Superintend NG Engineer of the Circle forthe time being who shall be entitled

to direct at what Point or points and In what manner they are to be
commenced and from time to time carried on.

Clause -23 : DELETED

Clause- 25: In the case of any class of work for which there Is no such
specification as is mentioned in the rule I, such work shall be carried out in
accordance with Circle specification and in the event of there being no
circle specification, then in such case the work shall be carried out in all
respect in accordance with the instructions and requirements of the Engl-
neer-in-charge.

Clause - 26: The Expression *work" or “works" where used in these
conditions shall, unless there be something either in the subject or context

Clause - 27: Government ehall be entitled to recover in full from the

- contractor any amount that the Governmenit may be liable to pay under

Workman's compensation Act VIl of 1923 to any workman employed in
course of execution of any part of the work covered by these contract.

Clause - 28: That the purpose of jurisdiction in the event dispute if any,
the contract should be deemed to have been éntered into within the state
of Odisha and it is agreed that neither party to the contract or of agreement

will be competent to bring a suit in regard to the matters covered by this

contract al any place outside the state of Odisha.
CONTRACTOR

Lump sums in estimate.

T e
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Clause —29: The department will have the right to Inspect the scaffolding

fmn:i centering made for the work and can reject partly or fully such structure
IFfound defective in their opinion.

Clause - 30: Sanitary arrangements will be made by the contractor at his
own cost for his labour camp.

Clause - 31: _Tha contractor shall bear all taxes Including Cess, Income
tax, royalty, fair-weather charges, VAT and tollage etc., where necessary.

Clause - 32: PRICE ESCALATION - DELETED

Clause-33: After the work is finished all surplus materials and debris are to be removed by the contractor

and preliminary works such as vats, mixing platforms, etc. are to be dismantled and all materials re-
moved from the site.

CONTRACTOR
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government employed by the Odish :
ar
places having 50 or more workers. e

k) Maternity benefit rules for female workers employed by the contractor

Clause -35; The royalty of :
; material e bt
Proper receipt from quarry Holde S Will be recovered from the work bill in case of failure of production of

R r or Revenue Department after proper verification from Concerned

Clause -36: Amount, Speci
; - Specified may vary and the bl
What-so-ever in this regard will be enter:a iy work wiil be taken up as per availa bility of funds No claim

section pa
the E:ntranp:n:z:??: IF?I:E signed by both lhE_PﬂﬂiEE before starting earth work. The final cross section of
INg reaches when finished to designed section will be taken for each portion of

embankments :
necessary sett:ﬂ::f::t;T overthe nlallevel section to ascertain the final quantity to be amived by deducting
2 owance. The measurement for earth work should be at 30 M or at closer grid

Clause-38: Curing of all cement

.
S

CONTRACTOR
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Clause-40: (a) The
AN dhoution o L:::r:a:;zr should keep himself in constant touch with the Engineer-in-charge ¢
: arrange for adequate labourer depending on the wnrk‘rﬁ%}l and wfrki:g;

Clause-45:
=45: Earth work beyond the thenraﬂcaldaslgned will not be paid for

materials and all other char
: ] ges necessary for th
Er‘lginﬁaf-ln-f;hg Y e completion the work to th ' - :
Gowvt. will not :; ® ofthe work and his authorized sub ordinates. After acce t: e ot e
.-+ Pay any extra charges for any reason, in case the mmm; ?ﬂﬂf of the contractor rates
: Or 13 Tound later on to have

clearly that ne claim -
_ whatsoever will b entertained afterwards on the plea of :;niﬁa:zl:lldbﬁﬂrt: n{:Erstnnd
ability of proper

CONTRACTOR
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Clause-51: (a) Them will not be

any com ' i
cash flow y pensation or extension of time granted for reason of adaquate

(c) No compensation claim fo _
r delay in ' :
admissible to contractor y In sanction of deviation extra items and payment thereof will be  »

Clause-53: : :
et d::u::::: of :if;nwn In?d&d tenders received with any addition, alternation & deletion, the approved
available with the Executive Engineer is binding Clause — 54 : The cost of cement has

been taken excluding cost of cement b
ag. Hence no recoy :
cement will not be supplied by Deptt. SRR RO Wb L:'E it

Odisha PW.D. Electricity Department Contractor's Labour Regulat/ons.

;:::d tlttte Gg These r.agulatinns. may be called * The Odisha Public Works department/ Eler:.Lrici.ty
pariment Contractor's Regulations Definitione : In these Regulations unless otherwise expressed or

: ;:ﬁ:t:: ;he following words and expression shall have the meaning hereby assigned to them respectively,
ay:

(1) “Labour” means wur?(ers employed by a contractor of the Odisha public Works Depariment/Elecidcal
Department directly/indirectly through a subcontractor or other person, or by an agent on his behalf,

(2) "Fair Wages” means Wages whether for time or piece work prescribed by the State Public Works
Department provided that where higher rates have been prescribed under the Minimum Wages Act, 1948

wages at such higher rates should constitute fair wages,

(3) "Contractor” shall include every person whether a sub contractor or headman or agent employing
labour on the work taken on contract.

(4) "Wages” shall have the same meaning as defined in the payment of wages Act and include time and
piece rate wages, if any. ,

3. Display of notice regarding wages, etc.

(a) Before he commence his work on contract, display and correctly maintain and continue to display and
correctly maintain, in a clean and legible condition, in conspicuous place on the work, notice in English
and is the local Indian language spoken by the majority of the workers, giving the rate of wage prescribed
by the State Public Works Department/Electricity Department for the district which the work is done.

(b) Send a copy such notice to the Engineer-in-charge of the work.

4, Payment of wages

(1) Wages due to every worker shall be paid to him direct.

(2) All wages shall be paid in current coin or currency or in bath.

5. Fixation Of wage period.

-l‘"-..__

CONTRACTOR
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(1) The contractor shall fix the wage period in res

{2) No wage period shall exceed one month

(3) Wages of Every workm
da | an employed on contract s ;
Y of the wage period in respect of which the v?:;:g ':.I:: ;5 ::IEEE -

(4) When the employment
e of any work :
by him shall be paid before the :Epi mFr Is 5: rminated by or on beh

@ the expiry of ten days, afterthe |ast y

alf of the contractor th
, the wa
¥ Succeeding the one on which his employment is igei?naarpeid

(5) All payments of wages shall be made on working day
6. Wage book and wage cards etg, :. ‘

(c) Total number of days workad during each wage period
(d) Total amount | -

(c) Deductions for damage or loss of goods expressly entrusted to the 2

loss of money for whi ' i
oo a¥ault :-vh:-:h he is required to account where such damage o

mployed person for custody, or fo
rloss is direction attributable to his

nﬂuu :ﬁdaﬁlﬁ;‘n for damage or loss shall be made from his
¥y of showing cause against such fines o deduction,

posed in anyone wage period on a work all not exceed ar

CONTRACTOR

' TS
Scanned by TapScanner



svf.lbmit a report of the result of his
ating the extent. It any to which the

:::m Labour Commissioner within 30 days fiom the
_ I8 appeal to the Executive Engineer cuﬁ '
» the decision of the officer shall be final and binding upon thagcnntractn:EmEd "

12, Inepection of Register;-

:h:nfuntract:ar ah:aﬂ al{aw inspection of the *Iﬂaga book and wage cards
mgher at a convenient time and place after due notice is received, orto th
Person authorized by the Government of Qdisha on his behalf

to any of his workers or to his
e Labour Commissioner or any

4. Submission of return:-

The Contractor skall submit periodical returns as may be specified from time to time

15. '
§ Ar'uun dment- Government of Odisha may from time to time, add to or ame

CONTRACTOR ™
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ADDENDUM TO CONDITION OF CONTRACT.

TIME CONTROL,

2.1 Progress of work and re-scheduling programme. s ;

2.1.1. The Executive Engineer/Engineer
contractor. The issue of the letter of a
commencement of the contract.

in charge shall issue the letter of acceptance to the successful
cceptance shall be treated as closure of the Bic process and

2.1.2. Within 15 days of issue of the |et
charge for approval and progra
arrangements, and timing for all t

ter of acceptance, the contractor shall submit to the Engineer in-
mme commensurate to clause no 2 showing the general method
he activities in the works along with monthly cash flow forecast.

2.1.3. To ensure good progress durin

‘ g the execution of the work the contractors shall be bound in cases
* In which the time allowed for any wo

rk exceeds one month to complete, 1/4th of the whole the work before
1/ath of the whole time allowed under the contract has elapsed, % of the whole of the work before % of

the whole time allowed under the contract has elapsed, 3/4th of the whole of the work before 3/4th of the
whole time allowed under the contract has elapsed.

2.1.4. If at any time i should appear to the Engineer-in-charge that the actual
not conform to the programme to which consent ha

request of the Engineer-in-charge a revised progra
necessary to ensure completion of the works withi

progress of the work does
s been given, the contractor shall produce and the

mme showing the modifications to such programme
n the time for completion. If VIE contractor does not

2.1.5. An update of the programme shall be a programme showin
each activity and the effect of the progress achieve

changes to the sequence of the activities.

g t.re act of all progress achiaved ori.f
d on the timing of the remaining work including ani,

2.1.6. The Engineer-in-charges approval of the programme shall not after the-contractor’s obligations,

The contractor may revise the programme submit it to the Engineer-in-charge again at any time revised
programme Is to show the effect of variations and compensation avents.

2.2. Extension of the Completion date.

2.2.1. The time zilowed for execution of the work as specifled in contract data shall be the essence In the

ence from the 15th day or such time period a: mentioned
In letter of award after the date on which the Engineer-in-charge issue written orders commence the work

or from the date of handing over of the site whicheverls later. If the contract commits default in commencing

the execution of the work as aforesaid, Government shall without prejudice to any other right or remedy

availah: In law, be at liberty to forfeit the earnest money arc performance guarantee/security deposit
absolutely.

2.2.2. As 500n a5 possible after the c

ontract is concluded the contractor shall submit a time and progress
chart for each milestone and get It

_ ‘ approved by the Department, The chart shall be prepares in direct
relation to the time stated in the contract documents for completion of items of the works: shall ipdicates

the forecast of the dates of commencement and completion of various trades of section of the work and
may be amended as necessary by agreement betwean the Engineer-in-charge art the Contractor within
the Ilmttatiun of time imposed in the contraci documents, and further to ensure good progress during the
execution of the work the contractor shall In all cases In which the time allowed for any work, exceeds one

month {sf'wa for special jobs for which a Separale programme has been agreed upon) complete the work
as per milestone given in contract data.

COANTRACLTOAR
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2.2.3. In case of delay occurred due to any of the reasons mentioned below. the cJntractor shall
immediately.give notice therefore in writing to the Enginear—Tn-':harge but shall nevertheless use constantly

his best endeavors to prevent or make good the delay and shall do all that m ay be reascnably required | '
the satisfaction of the Engineer-in-charge to proceed with the works.

i, War,

ii. Abnormally bad weather or —

i) Serious toss or damage by fire or

Iv) Civil commotion, local commotion of workmen, strike or lockout, officers any of the ‘heads employed
on the work or v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-charge, in
executing work not forming part of the contract. vi) In case of variation is issued which makes it impossible
for completion to be achieved by the intended completion date without the contractor taking steps to
accelerate the remaining work and which would cause the contractor to incurred additional cost ar

vii) Any other cause, which, in

the absolute discretion of the authority mentioned, in contract date is
beyond the contractor's control.

2.2.4. Request for re-schedule and extension of time to be eligible for consideration shall be made by the
contractor in writing within fourteen day

i s of the happening of the everi causing delay. Tha contractor
may also, if praclicable, indicate in such a request the period for which extension is desired

2.2.5. In any such case a fair ard reasonable extension of time for completion of work may be given.
Such extension shall be communicated to the contractor by the Engineer-in-charge in writing. Within 3
months of the date of receipt of such request, Non applicalion by the contractor for extersion of time

shall not be "a bar for giving a fair and reasonable extension by the Engineer-in-charge and this shall be
binding on the contractor.

2.3. Compensation for delay.

2.3.1. if the contractor fails to maintain the required progress in terms of clause 2 or to complete the work
and clear the site on or before the contract or extended date of completion he shall without prejudice to
any other right or remedy available under the law to the Government on account of such breach pay as

agreed compensation the amount calculated at the rates stipulated below as the Superintending Engineer

(whose decision in writing shall be final and bind Ing ) may decide on the amount of tendered value of the
work for every complied day /month ( as applicable) that the progress remains below that specified in
clause 2 or that the work remains Incomplete. This will also apply to items or group of items for which a
separate period of completion has been specified compensation @1. 5% per month for delay of work,
delay to be computed on per day basis. Provided always that the total amount of compensation for delay
1o be paid under this condition shall not exceed 10% of the tendered value of work or to tha tenderad
value of the item or group of item of work for which a separate period of completion is originally given.
The amount of compensation may be adjusted or set off against any sum payable to

the contractor under this or any other contract with the Govern ment, in case the contractor does achieve
a particulars milestone mentioned in contract date, or the rescheduled milestone(s) in terms of clause

2.5 the amount shown against that milestone shall be withheld, to be adjusted against the: compensation
levied at the final grant of extension of time. Withholding of this amount on failure to achieva a milestone,

shall be automatic without any notice to the contract. However, if the contractor. catches up with the
Progress of work on the subsequent milestone(s) the withheld amount shall be released. In case the
contractor fails to make up for the delay in subsequent mile stone(s) amount mentioned against such

milestone missed subsequently also shall be withheld, However no Interest whalsoever, shall be payable
| on such withheld amount,

O

CONTRACTOR
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will
have the meanings here by assigned to th

em.
a) Appruvadmpprnval-

Means dpproved in writing.

) a
orm or forming part e pamangm ;’f:ﬂrks but does not include materials
- ©) Contract - Mea
ns the instructi
Contract, Techniga] Specification t:rf; E,.]d information for ténderers General and S

* 1) Temporary work
5 - Means
performance of the Contract . {emporary works of every kind réquired for th
| g

i) Epﬂclﬂ:ntlﬂn

| - Wheney "
Specification. i s g

eclfic
shall mean the spaciﬁcaliunsp ation s used, apart from a Specified
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2.4 Management of Meetings.

2.4.1. Either the Engineer or the contractor may require the other to attend a management meeting The

bqsineg of a management meeting shall be review the plans for remaining work and to deal matters
raised in accordance with the early wamning procedure.

2.4.2. The Engineer shall record the business of management meetings and is to provide copies of his

record t.n those attending the meeting and to the employer. The responsibility of the parties for actions, to

be taken is to be decidm':i ibr the Engineer either at the management meeting or after the management
meeting and stated in writing to all who attended the meeting.

RELEVANT PROVISION IN THIS CONTRACT STANDS MODIFIED ACCORDINGLY.

CONTRACTOR
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GOVERNMENT OF QDISHA
WORKS DEPARTMENT

OFFICE MEMORANDUM .

=4 ,;ij 1

Sulject-Addilonal Performance Securily in case of Abnormally Low Bids (ALBs }

; L‘H? .-":_p- { i

] 'il' ' b
N2 W HHBBI005 202 W Bhubanaswar Dated the

Adaomonal Performance Secunty (APS) is being oblalned Irom the Successful Brd;:rer
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l;;u erenial cost ' e estimated cost pul 1o tender minus the quoted amoun! in shape of Term
DIT:::MR';T::‘:: :J::ig:d in favour of Dwisional Officer/Bank Guaraniee n favour of the
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TR 0 the successlul bidder olherwise |he bid of the EUEEEESTUJA'b_ilFTﬂ.E-F‘
iy and the Eamest Money Degosil/ Bid Securnly shall be forfeited. Furlher.
ﬂiﬂ-l!t!:ﬂm_:l for EIH:H!lstmg shall be imitiated dgainsi Ihe Didder as per amendment Ic Para 355
\vi ol OPWD Code. Volume. vide Works Deparimen| Office Memorandum No 14459/W daled

20 m!i 2018
& 3 TTHE : |
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m ﬂﬂﬂll‘ ! :" '.,‘-*i' ol "'i"r ..u... rl
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28 i A id)
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R TR T I S A o o TR 5] SR S I'
LORY iOrwarded to Privata Ssoeaiary io Hanbie &1 el Mristar, Odisha'MFrivale Gecotany

-lﬂ L"‘E: ru"'”r-"b 'Elr ‘Nﬂﬂ" 5 51'&"". 'El. .l' II_r.EI:' L:.:“q'l".a f:_,.F L:Il-‘l:l rnrurﬂl ":Illrun .I"lI HC”‘" ""- n_rh f—"‘ .|'1.I| "-| = |

Ucisha & Hon'bie Minisler, Works. Siaal £ M nes. Odisha i L | ;
--(r | FA-cum-Additional Secretary 1o Governimen:
] “ L |

. Oaeg. 2 - =-Jrk | |

Cooy forwarded to OSD lo Chief Secrelary, Odisha/Sr Privale Secrelary lo
Development Commissioner-cum-Additianal Chiel Secretary. Odishal! S:. Privale Secretary 0

Mamp Na.

“rincpal Secretary, Finance Deparment for kind information of Chiel Secrelary/Development
Commissioner-cum-Addilional Chiel Secretary/Principal Secretary, Finance Deparlment |

-

w

: *1'? J;'. - y bk
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Meme No._ [4_5_& i ___ W Datad ‘5_" !‘.’E -;ﬁi I'

Copy forwarded t{o t(he Principal Accountant General (A&E). GUFEhﬂq

Bhubaneswar/Principal Accountant General (E&RSA), Odisha, Puri Branch, F‘url fqi 'l
,l-

and necessary aclion. - .:g_,_
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Memao No. L]f’-éﬂ MW, Dated _fijl'i'_ ij
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|‘ ‘.'ri— l.I | d
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f"‘{ "‘*i"- ;, Faly
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Bill of Quantites for Tender Schedule

1. Name of the Work := Construction of C.D.P.O Building at Bissamcuttack

2. Amount Put to Tender - Rs 19,72,338/-
J. EM.D Required .

4. Cost of Tender Paper :- Rs. 8000/-

5. Class of Contractor > "C" & "D" Class
6. Time Period for Completion = 09 ( nine) months

7. Date of sale of tender Paper - Dt-08.09.2021 upto 5.00 PM
8. Last date of Receipt of Tender Paper :- Dt-22.09.2021 upto 5.00 PM
9. Date of meiqy of Tender - Dt-23.09.2021 at 11.00 AM

Descriptions of Items Unit Qnty.

Earth Work in ﬂﬂki:rrds of soil within all lead, lift and delift including rough
dressing and breaking r:iad.'alt to maximum 5 em to 7 cm with removal of heaps for
leveling the area and deposit the soil away from work site within all lead lift Cum 79.20

including all cost of labour conveynce, royality and taxes elc complete as directed
by the Engineer -in-charge.

> — — e —

Ear_!h work in excavalion of foundation in all kinds of soil within all lead, lift and
delift including rough dressing and levelling the bed and sides required level as
per drawing and depositing the execaved materials away from the work site within | Cum 40.12
gﬂf lead, lift and delift including all cost of labour, sundries, T&P. cess elc. complete
including dewatering if necessary as directed by the Engineer -in-charge.

Fm:hgh foundation trenches and plinth with sand, well watered and compacted and
dressing and leveling the top surface lo praper hine and level including cost, C
conveyance, royality of sand with all with all labour, T&P, sundries, cess, loading um | #5.65

and unloading elc. complele as directed by the Engineer -in-charge.

‘ —— S - ——

| Providing and laying plain cement concrete (1:4:8) in foundation and plinth using
40mm size black hard crusser broken granite metal of approved quality and from
approved quarry free from weathered skain or any other defelerous metenals
|including mixing, lowering, laying and compacting to proper thickness with vibrator
walenng and cunng for the required period, including cost of all metenals taxes, Cam L8

| royality, cess as applicable ,loading and unioading, conveyance of all meterials to
\work site with hire and running charges of all machinanes with all cost of labour,

| | T&P and sudries etc. complete.as directed by the Engineer -in-charge. |

5 |Providing and la ying reinforced cement concrete(1:1.5:3) using 12mm fto 20mm size Ih | | l
i

Fb.l‘m:k hard crusser broken chips of approved quality and from approved quarry free
from weathered skain or any other deleterous metenals including mixing, lowaring,
laying and compacting o proper thickness with vibrator, watering and curing for the
required period, including cost of all metenals taxes, royalily, cess as applicable
Joading and unloading, conveyance of all meterials fo work site with hire and
running charges of all mashinaries with all labour, T&P and sudries etc. complete.as .|
I-d.‘m:l'nﬂ by the Engineer in-charge.

(@) |Ground Floor

L(B) [First ' Floor

e —

Cum | 3287
| Cum | 2381

e _—
—
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fa) |Ground Flopor I ' = '
|(®) [FirstFloor S e e 1o |05 !
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H'

as dr_'r_!::fad by the Engrfnuer-in-:na.-ye
% I

l | ﬁ —
Foundation & Plinth Beam . - - “Taml .
'-—l'-—l-——_b : —— — — — — — sqm 53-5
Linte! Beam S o =l s | : |
f‘m R e —
s o sqm 22.38
| First Floor -— - o - a i
_:r_!- — — —— — — ——— = — Eqm zﬂhs#
Columns & Beams T =% -

—
Ground Fioor - P s 7\ . :
| - sgm 83.45
'F:rerIDar - ee - T
[ sgm 100.85
Slab, Chajja . - o
IGmunn’Fﬁ::uf b | o |
e sqm 91.39
First Floor h - T 2
sgm | 8228
ter & approved quality

. Ism: of M.S ::;: iﬁ:fufﬁi;ﬂ to ;ﬂ g;:uges. all cost labour ,sundries, T&P and
Pakdog. , melenasls as applicable elc. irte

¥ Engineer-in-charge.(Linear measurement will be tsken & quality wil e e .

o standard weight) for all heights. calculated

(@) |Ground Floor i

e
— = = o=
—— ———
e e
—

(B) |FIRST Ficor i
Qntl

ash Bn | ' me
Iy ck Masonry in C.M (1.6) using clean sand free from cla y lumps or any e

|oth ] |
er deleterios meterials of approved quality from approved quarry, approved

Qnti | 30.80
22 60

ingnnﬂr-:‘n-charge
T ——
(b) |First Floor I e e S m Pum 2
—— e T cum 29 44
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Providing 12mm thick cement plaster (1:6) using cltean and screen sand free from
any other deleterious maltenals of approved quality from approved quarry for out
side surfaces of brick masonry walls including racking out joints, scraping & cleaning
the surface & finishing the plaster smooth to proper plumbs & level including cost,
conveyance, royalily, cess and laxes of all meterials as applicable including
scaffolding and curming up to the required period with cost of all labour and T&P as

| required as directed by the Enginner-in-charge.

(a) |Ground Floor out side
( b) |First Floor out side <4 e ' '

| i |F'mufﬂing 16mm thick cement plaster (1:6) using clean and screen sand free from
any deletenious materials of approved quality from approved quarry for inside
surfaces of brick masonry walls including racking out joints,scraping & cleaning the
surface & finishing the plaster smooth to proper plumbs & level including cost,
conveyance, royalily, cess and taxes of all meterials as applicable including

scaffolding and curring up to the required period with cost of all labour and T&P as
required as per directed by the Enginner-in-charge.

Ground ﬂaar Inside
Fist floor inside

sgm | 25861
sqm | 23858

|Providing 20mm thick cement plaster (1.:4) as grading, plaste rover roof slab from
any deleterious materials of approved quality from approved quarry for outside

Surfaces including scraping & cleaning the surface & finishing the plaster smooth to
proper plumbs & level including cost, conveyance, royality, cess and taxes of all

|mﬂtm'.l'.m'$ as applicable including scaffolding and curring up to the required period

with cost of all labour and T&P as required as directed by the Enginner-in-charge.

| sgm 87.35

First Floor

IFfm’ng vertified tiles in floors treads or steps and landing on 25mm thick bed of
cement mortar 1:1 (1 cement: 1 sand) jointed with neal cement slurry mixed with '
| pigment to match the cost of precast tiles.shades of tiles including rubbing and

|polishing complete including cost of Tiles including watering & cuning etc. complete

up fo the required penod as directed by the Engineer-in-Charge.
l () | Ground Fioor [ sam | 8390

14 'Firing tiles in dados Skirting and risers of Steps on 12mm thick Cemment Plaster
(1:3) jointed with neal cement slurry mixed with pigment to match the shades of
|tiles polishing complete excluding cost of precast tiles.including rubbing and Cost
|of Tiles including waterning & curing etc. complete as directed by the Engineer-in-

Charge. ey - -
(a) |GmundF.tu::-r sqm 31.65

| 15 |Providing & , fixing of Al Door with OEL anodized Al. Door section of 9202 as | |
r.-wﬁcal member 9201 as top member as 9200 as boffom & middle members & 6
I mm Plain in T &P hire charges of Dnll machine labour charges etc completeto be

completed by means of jointing angle No 1855 including all Coat of labour bottom
|portion fixed on door frame by means of tapered clips No 4660 & the frame Glass in
| Top portion & 12mm thick Pre laminated board as directed by the Engineer-in- |

'-—_1“‘--;.‘:"5"EEI e L —_ + 'I — {

Ground Floor sgm 3.78

I_” |3uppl_1.r Fitting & Fixing of UPVC door including cost of all materials , Lab our
charges ,Labour well faire cess laxes etc complete as directed by the Engineer-in-

S . J

Ground Fioor & First Floor sQm 6.30

Sup_,m'r of M.S Gnills,M.S Dmm,M.S?nduws , M.5S Gate , Hand Rail with vertical ,
Honizonlal supports elc. including all cost , conveyance of all materials efc
Complete as directed by the Engineer-in-Charge

(a)Door, windows , Grills  Hand Rail kg | 1860.00

( b) Grill Gate (Collapsible) | lrg;-r 183.00

-l DR P
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W Lourfor Mg S M8 o
ur for fitting fixing M.5 Door Wir : nd oale . bl |
fi . + Windows Grill & Grill Gale and grilf =
proper posifion etc complete as directed by the Engmc-ﬂrr-r'n-ﬂhargﬂ o
Ground Floor & first Floor L :
m—*P i sqm 86.14
g :rﬁgmﬁcf:fs w:'f.f; ﬂ,:f-pdrzved Flastic Emulsion Paint over one coat of Primer I
Door & windows including all Lab our cost Paj '
1 , Faint P
— laxes efc complete as _directed by the Engi‘near-m-ﬂhargﬂ. o .
Ground Floor = | I
. : sqm 27.
(9) |First Fioor | q ~ ]
h | , 1 | sqm 21.51
,ﬂﬁ;;:;ﬂ;ﬁ Ts?;ti with white shell Lime on new work lo give an even shade | |
of Shell Lime |
|Chase axes elccomplete as directed by the Engineer-in-
(a) 5
|Ground Floor . " |
i sqm | 45594
(b) | i
First Floor > |
sqm | 437.78
21 |Dis | ]
mi: LE;;;:;LHEQET; m:gs fl-"al'f!'r':r approved Distemper on new work to give even shade T
or Distemper wi '
o EnngEr—rnaﬂharge_ D ith Lab our, taxes efe Complete as directed by
(@) f
Ground floor el
| sgm | 45594
(b)
First Floor f | : |
| sqgm | 437.78 |
21 (twenty one) items only. 1
—— — - |
L — — S—

My quoted rate is

the amount put to tender

Note -

%(both in figure and word)excess over Aess than/

Siganature of The Contractor

" . :
The contractor should not write any thing except quoting of percentage and in case any thing

else regarding tender rate mentioned, the tender is liable for rejection.

2. Strike out which are nof applicable.

Sdi-
Block Deviopment Officer
Bissamcuttack

Saa8EEES|

Scanned by TapScanner



Scanned by TapScanner

] T .
| m |
4| | —
[ ...._.._-.__F_.-.-u.- [ .Lﬂ_uul.-..__ﬂ
N el N ) - =
| E 1 !
_||- ﬂ V_l.“ wi 3o L II“
UPLRY O g _.II. e fh
= U — ) i M % :
3 " i
o .m m
2 X |
i .__.-l. MIl ﬁ o _
i.Tmo ' T z (]
_ - 374 i St
Souri : | 1-
s LonaY 1 oeus
.“ L AT & 124 m - A bComi v
- AT N 150 m

Do=1.80 X z.10 | | h
D=1.20 x 2.10 >

D1=1.05 X 2.10
D2=0.75 X 2.10 G. F. PLAN
W1=1.80 X 1.35 )

| W2=0.90 X 1.35
W1=0,80 X 1.80

V=D.90 X D45




