OFFICE OF THE

PROJECT ADMINISTRATOR

INTEGRATED TRIBAL DEVELOPMENT AGENCY
RAYAGADA

DETAILED TENDER CALL NOTICE
WITH SCHEDULE OF QUANTITIES

Name of Work : “‘Construction of Additional Hostel (1st floor) at Thutibar Girls High

School”
Amount put to Tender : Rs 34,61,308/-
Amount of bid security : Rs 34,600/-
Class of Contractor s “C& ‘B”

Name of the Tenderer

Last Date of receipt of Tender- ................ upto 5.30PM.
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GOVERNMENT OF ODISHA

ST & SC DEVELOEMNET DEPARTMENT
DETAILED TENDER CALL NOTICE

1. Sealed tender are invited from the registered eligible contractors of P.W.D. / Irrigation/
R. W. wings / Railways / C.P.W.D./M.E.S. in prescribed form to be eventually drawn in P.W.D. Form
F-2 and will be received by the Project Administrator, I.T.D.A. Rayagada up to 5.30 P.M,

Dated 20-01-2022 for the work ‘Construction of Additional Hostel (1st floor) at Thutibar

Girls High School” and will be opened in the presence of the tenderers or their authorized agents
on 21-01-2022 at 11.00 A.M in Conference Hall, ITDA, Rayagada.

2. The tenderers should please note that the work will have to be completed within 3 (Three)
calendar months commencing from the date of issue of work order. Tenderers are required to submit
detailed programme of works along with the tender which they consider necessary keeping in view of
the clause-2 of the O.P.W.D. Form No. F-2. Without the programme of works, the tender will be
considered defective. Authority for acceptance of tender would rest with Project Administrator,
I.T.D.A. Rayagada.

3. Tenderers are required to pay earnest money (Bid security) @ 1% of tendered amount
rounded to hundred rupees and Additional Performance Security (APS) required as described in
clause No 3(a) deposited either in shape of N.S.C./KVP/Deposit receipt of Scheduled Banks/Bank
Draft from any Nationalized Bank duly pledged to the Project Administrator, I.T.D.A., Rayagada
otherwise their tender will not be considered.

The earnest money and Additional Performance Security (APS) will be refunded to the
unsuccessful tenderers on application as per the terms and conditions laid down in P.W.D. Code and
the same will be retained in case of successful tenders and will not carry any interest.

3(a). Tenderers are required to deposit and Additional Performance Security of 1.00 times of
differential cost of Bid amount and 100% of the cost of tender at the time of Agreement. This is also
applicable for ST/SC contractors applying for availing price preference of 10%. The ST/SC
contractors have to deposit Additional Performance Security (APS) up to which they are intending to
get price preference at the time of filling of tender.

4. a) The plan & specification for the work can be seen in the office of Project Administrator,
I.T.D.A., Rayagada during working hours and days. Complaints at a future date the plan and
specification have not been seen can not be entertained.

Tender paper cost amount is not refundable. Tender must be submitted in sealed cover. The
name of the work should not be mentioned on the cover.

b) All other information can be obtained on application to the Project Administrator,
I.T.D.A., Rayagada.

c) However, the department will not be held responsible if there is any delay in receipt of
tender document by the intending contractors sent by the Postal Department through registered post
& similarly if the tender documents sent by the intending contractor through registered post do not
reach in the office by the appointed date and time their offers will not be considered on any account

even if the tender documents were dispatched by the tenders before due date.

CONTRACTOR PROJECT ADMINISTRATOR
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5. The Project Administrator, I.T.D.A., Rayagada reserves the right to reject any or all the

tenders received without assigning any reasons thereof.

6. The tenderer whose tender is selected for acceptance and who have no fixed deposit with
the Government shall within a period of seven days upon written intimation being to him of
acceptance of his tender make a security deposit of 1% of the tendered amount, so that the earnest
money and initial security deposit will be 2% of the tendered amount as shown in clause-3 above and
sign the agreement in the P.W.D. Form No. F-2 (Scheduled XLV No. 61) for the fulfillment of the
contract in the office of the Project Administrator, [.T.D.A, Rayagada.

The security deposit together with the earnest money and the amount withheld according to
the provision of F-2 agreement shall be retained as security deposit for the due fulfillment of this
contract. Failure to enter into required agreement and to make the security deposit as above shall
entail forfeiture of the earnest money. No tender shall be final accepted until the required amount of
security money is deposited. The written agreement to be entered into between the Contractor and
Government shall be the Fundamental Rights of the parties and the contract shall be deemed to be
incomplete until the agreement use first being signed by the contractor and then by the proper
officers, authority to enter into the contract on behalf of the Government. The department will accept
the security deposit in the form of National Savings Certificate, or postal time Deposits, action will

be taken to degrade them if they decline to sign the agreement within the period as in above case.

7. The percentage rate should be quoted in word and figures other wise the tender will be
liable to rejection. In case of discrepancies between words and figures, the words shall prevail. The
rates should be quoted in percentage (%) less or excess. The tender shall be written legibly and free
from erasures, over writings or conversion of figures, correction where unavoidable should be made
by scratching out, initialing bating rewriting. Rate quoted by the tederer shall be considered up to

two decimal places only.

8. The contractor will be responsible for payment of all taxes for quarrying materials. GST

(12%) and Welfare cess (1%) are to be paid by contractor.

9. The tender may not, at the discretion of the competent authority be considered unless
accompanied by attested copies of GST clearance certificate, non assessment certificate as the case
may be and the original certificate produced before Project Administrator, [.T.D.A., Rayagada

/committee of opening of tender.

10. If the contractor remove any materials or stock so supplied to him from the site of work
with a view to disposing of the same dishonestly he should in addition to any other liabilities Civil or
Criminal arising out of the contract be liable to pay a penalty equivalent to five times the price of the
materials or stock according to the stipulated rates and the penalty so imposed shall be recovered
from any sum that may then or any time thereafter become due to the contractor or from his security

or from the proceeds of sales thereof.
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11. The contractor shall be fully liable to indemnify the department for payment of any
compensation under “Workman” compensation Act VIII of 1923, on account of the workman being
employed by him and the full amount of compensation paid will be recovered from the contractor.

12. Every tenderer must examine the detailed specification of Odisha before submitting his
tender. This right is reserved without impairing the contract to make such increase or decrease in
the quantities or items of work mentioned in the scheduled attached to the tender notice as may be
considered necessary to complete the work fully and satisfactorily. Such increase or decrease shall in
no case invalidate the contractor’s rate it shall be definitely understood that the Government do not
accept any responsibility for the correctness or completeness of the quantities shown in the
scheduled. The schedule is liable to alteration by commission, or additions & or deduction & it shall
in no case invalidate the contract and no extra monetary compensation, will be entertained.

13. Deleted.

14. Deleted.

15. Empty cement bags to be returned failing which Rs 3.00 (Rupees Three only) will be

recovered per bag from the contractor.

16. All reinforced cement concrete work should confirm to Odisha Detailed standard
specification and should be of M-200 design mixed equivalent to normal proportion of 1:2:4, / 1:1.5:3 /
1:2:3. having minimum compressive strength in work test of 150 Kg./Cm2,200 Kg./Cm?2 in 15 cm
cubes at 28 days after mixing and tests conducted in accordance with I. S.-456 and 516 using 12 mm
to 20mm hard black broken granite chips ( 20mm size not exceed 25%).

17. Shuttering and centering shall be with seasoned sal wood planks and the inside of which
shall be lined with suitable sheeting made leak proof and water tight or alternatively steel
shuttering may be used.

18. The selected contractor may take delivery of department supply of materials according to
his need for the work issued by the J.E. in charge of the work. The contractor shall make all
agreements for proper storage of materials, but no cost for raising shed for storage of materials and
pay watchmen etc. will be borne by the Dept. These are also to be borne by the contractor, The
Department is not responsible for considering the theft of materials at site, It is contractors risk
Under any such plea if the contractor stops the work, he shall have to pay the full penalty as per
clause of the F-2 contract.

19. For the purpose of jurisdictions the event of any contract should be deemed to have
entered into with in the state of Odisha and it is agreed that neither party to the contract nor the
agreements will be competent to bring a suit in regard to the matters covered by this contract at any

place out side the state of Odisha.

20. After the work is finished all surplus material and debris are to be removed by the
contractor and preliminary work such as vats, mixing platform etc. are to be dismantled and all
building should be cleared and dressed. No extra payment will be made to the contractor on this
account. The quoted rates should be inclusive of all these items.
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21. The contractor shall not interfere with the execution of water supply or electrical
fitting arrangements and any other works entrusted to any other agency by the department at any

time during the progress of the work.

22. The department will have the right to inspect the scaffolding and centering made for the

work and can reject partly or fully such structures if found defective in their opinion.

23. The contractor will have to arrange for water supply for all works and make housing
arrangements at his own cost for his labour camps. Contractor has to arrange adequate lighting

arrangement for night work whenever necessary at his own cost.

24. Baling out of water from the foundation either rain water or sub-soil water necessary
should be born by the contractor. No payment will be made for benchmarks, level pillars, profiles and
benching and leveling ground where required. The rates quoted to be for finished items of work

inclusive of these incidental items of work.

25. All the quantities mentioned or the schedule are combined for ground floor and multi

floors, in case of multi storied buildings the rates should be through for the same.

26. Cement concrete in roof slab, beams etc. whenever prescribed by the Engineer in-charge
shall be machine-mixed and vibrated and the contractor should arrange his own mixers, concrete

vibrators, pumps etc. for the purpose.

27. It should be understood clearly that no claims, what so ever will be entertained in regard
to extra quantity of any item besides estimated amount a written order must be obtained from the
responsible officer of I.T.D.A. and rates settle for the extra items of works or extra quantity of any
item of work according to clause-Il of F2 contract. The rates for any item not covered in the
agreement will be arrived on derivation from the rate of same class or item of work with any
different specification provided in the agreement with addition or subs traction of corresponding cost
of materials, In case, rate can be derived from the agreement the same will be arrived or derived

from the schedule of rates in vogue at the time of actual execution of that item of work.

28. The tenderer shall have to be abide by the C.P.W.D. Safety code rule introduced by the
Govt. of India, Ministry of works, Housing and supply in their standing orders No. 44 to 50 dated
25-11-1957 which can be seen in the office Project Administrator, I. T. D. A., Rayagada on working

hours and days.
29. Deleted

30. Tenders are required to abide by the fair wage, clause as introduced by the Govt. of
Odisha, Works Dept. No. C. A. VIII R, 18/52-25 dated 26-02-1955 and No. IIM 56/6-28842 dated
27-09-1961, in case of any complaint by the labourers working about the nonpayment or less

payment of his wages as per minimum wages Act.

CONTRACTOR PROJECT ADMINISTRATOR
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The Project Administrator, I. T. D. A., Rayagada will have the right to investigate and
if contractor is found to be in default to such labour such amount will be deducted from the dues of
the contractor and pay the due amount to such labour directly under intimation to the local Labour
Office of the Government and the decision of the Project Administrator, I. T. D. A., Rayagada will be

final and binding on the contractor.

31. Pile / under-reamed Pile foundation should be executed as per standard design as

directed by the Engineer-in-charge.

32. The contractor will be responsible for the loss damage of any departmental materials
equipments supplied to him under clause 13 during execution of the work due to reasons what so
after and the cost of such materials will be recovered from him at the prevailing stock issue rates

plus storages charges or market rates which ever is higher

33. The contractor should arrange at his own cost, necessary tools and plans, machines,
concrete mixer and vibrators and other machineries such as pumps etc. required for efficient
execution of the work and rates quoted should be inclusive of the running charges of such plan and

cost of consumables.

34. The contractor will have to submit monthly return of labour both skilled and unskilled
employees engaged by him on the work to the Project Administrator, I. T. D. A., Rayagada.

35. The tenderers are required to go through each clause of Form No. F2 carefully in addition

to clause mentioned herewith before tendering.

36. No part of the contract shall be sublet without written permission of Project
Administrator, I. T. D. A., Rayagada or transfer made by power of attorney to others to receive

payment on contractor’s behalf.

37. Deleted.

38. If further necessary information is required, the Project Administrator, I. T. D. A,
Rayagada will furnish such, but it must be clearly understood that the tenders must be received in
order and according to instructions.

39. Cement shall be used in bags and weight of one Cum. of cement being taken as 42.41

quintals.

40. In the event of any delay due to department in supply of departmental materials or
supply of detailed structural designs for unavoidable reasons, reasonable extension or supply of time
will be granted on the application of contractor. But on claim for monetary compensation will be
entertained under any such circumstances for which a no claim undertaking has to be furnished by
the contractor in the prescribed proforma along with application for extension of time submitted by

him.
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41. No contractor will be permitted to furnish their tenders in their own manuscript papers.

42. Every tenderer is expected before quoting his rates to inspect the site of proposed work.
He should also inspect the queries and satisfy himself about the quality, availability of materials,
medical aids, labours and food stuff etc. and the rates should be inclusive of all those item of work in
every case the materials must comply with relevant specifications and samples of stores, metals
chips etc. and other materials to be used are to be deposited in sealed bags duly labeled noting the
name of query under dated initials by the tenderer for approval of the Project Administrator, I. T. D.

A., Rayagada.

43. Government will not, however, after acceptance of contract rate, pay any extra charges
for lead or and other reasons in case the contractor is found later on to have misjudged the materials

available.

44. All fitting for doors and windows are supplied by the contractor should be of best quality
and should be approved by the Project Administrator, I. T. D. A., Rayagada before they are used on
work.

45. The tenders containing extraneous conditions not covered by the tender call notice are

liable for rejection.

46. a) The contractor shall have to furnish a certificate in the proforma along with the
tender to the effect that he is not related to any officers of I. T. D. A., Rayagada of rank of Asst.
Engineer and above, any officer of the rank of Asst. Secretary and above in the S. C. as S. T.

Department.

b) I/We hereby certify that [/We am/are not related to any officer, I. T. D. A., Rayagada of the
rank of J. E. and above and any officer of the rank of Asst. Secretary and above of the works
department we am/are also aware that the facts subsequently proved to be false my/our contract will
be rescind with forfeiture of E. M. D. and total security deposit and I/We shall be liable to make good

the loss or damage resulting from such cancellation.

I/We also note that non-submission of this certificate with the tender will render my/our

tender liable for rejection.

47. All the tender received will remain valid for a period of ninety days from the date of

receipt of tenders. The period of validity can also be extended if agreed to by the Department.

48. After completion of the work the contractor shall arrange all requisite equipments for

testing of structure if found necessary and bear the entire cost of such test.

49. Tenders are required to submit (A) A list of works in their hand in the prescribed
proforma herewith, (B) List of T. & P., (C) List of works executed along with the tender.

CONTRACTOR PROJECT ADMINISTRATOR
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) I/ We do hereby certify that at present the following works are in my / our hand
y y P g y
Period in which the Appr(]){x(iimate val.ue tOf Department
Sl Particulars of work Amount of | work is stipulated to worh om]aiagaijﬁs under which the
No. Now in hand Each work be completed each work on the work is being
(i date of submission of
in Months ) Tender taken up
1 2 3 4 5 6

1/ We also note that, none-submission of this certificate will render my/our tender liable for
rejection.

(B) I/ WE do hereby certify that the following tools and pants, machineries and vehicle

are my/our possession in working orders.

i)
ii)
iii)
iv)
V)
vi)
vii)

viii)

| / We also note that, non-submission of this certificate will render my / our tender liable for

rejection.

(C) 1/ We do hereby certify that the following works have been executed by me/us in the

past.
Approximate Name of Dept. Period of itl(::]z the
Sl Particulars of work Pp under which the commencement
Amount of each. . Were completed
No Already executed work were and period of o
Work . in stipulated
executed completion .
period
1 2 3 4 5 6

1/ We also note that, non- submission of this certificate will render my/our tender liable for rejection.

50. Letters etc. found in the tender documents raising or lowering rates or dealing with any

point in connection with the tender will not be considered.

51. All reinforced cement concrete works in lintels, column, beam, chajja, roof, slab and other

such works mixed in concrete mixture should be finished smooth and no extra charges for plastering

if required shall be paid by the department.

52. Tenderers may at their opinion quote reasonable percentage of rates for the whole work

carefully so that the rate should not be unworkable low and others too high.

CONTRACTOR
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53. The contractor shall employ one or more Graduate Engineer or Diploma Engineers as
apprentices at his own cost for works costing Rs. 2.5 lakh or more. The apprentices will be selected
by the Collector, Rayagada. The stipend to be paid to the apprentices should not be less than
Rs. 9600/- and Rs 9300/- per month in case of Graduate Engineer, Diploma holders Engineer
respectively. The period of employment will commence within one month of the date of issue of work
order and would last till the date when 90% of the work is completed Number of apprentices
employed should be fixed by the Collector, Rayagada in any matter so that the total expenditure does
not exceed 1% of the tender cost of the work (under Works & Transport Department No. 67811 Dt.
12-08-1967)

54. The tenderer shall bear cost of the various incidental sundries and contingencies
necessitated by the work falling within the following or similar categories.

a) Rent, royalties and other charges of materials octrai duties all other taxes including
sales tax, ferry/tolls conveyance. Charge and other cost on account of land and building
including temporary building required by the tenderer for collection of materials, storage
housing of staff or other by the tenderer for purpose of work. No rent will however be payable to
Government for, temporary occupation of land owned by the Government at the site of the work.

b) Labours camps or huts necessary to a suitable scale including conservancy and sanitary
arrangement there in to the satisfaction of the local health authorities.

¢) Suitable water supply including pipe water supply whenever available for the staff and the
labour as well as for the work.

d) Fees and duties levied by the Municipal, canal or water supply authorities.

e) Suitable equipment and wearing apparatus for labour engaged in a risky operation.

f) Suitable fencing berries, signals including paraffin and electric signal where necessary at
work and approaches in order to protect the public employees from accidents.

g) Compensation including cost of any suit for injury to persons or property due to operation
of work men’s Compensation Act.

h) The contractor has to arrange adequate lightening arrangements for night work whenever
necessary at his own cost.

1) The contractor has to arrange all the building materials including equipments required for

undertaking under reamed File foundation for starting the work.

55. 12% of Gross Amount of the bill will be deducted towards GST from the contractor’s bills.

CONTRACTOR PROJECT ADMINISTRATOR
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56. Engineering Contractor or ST & SC contractors those availed the Govt. facilities for
execution of contract they should not be allowed to sublet the work to any other contractor or agency.

If they allowed to sublet the work to other contractor or agency, they should be penalized and
blacklisted.

57. Where it will be found necessary by the department, the Officer-in-charge of the work
shall issue an order book to the contractor to be kept at the site of the work with pages serially
numbered. Order regarding the work whenever necessary are to be entered in this book by the
I.T.D.A., Rayagada Officers-in-charge with their dated signature and duly noted by the contractor or
his authorised agent, with their dated signature. Order entered in this book and noted by
contractor’s agent shall be considered to have been duly given to the contractor for following the
instruction of the department. The order book shall be property of the I. T. D. A., Rayagada and shall
not be removed from the site of work without permission of the Project Administrator, I. T. D. A.,

Rayagada and to be submitted through the Engineer-in-charge every month.

58. The contractor shall requisition from the date of commencement of the work from the
department and shall maintain in proper I. T. D. A., Rayagada Form with pages serial numbered in
order to record items of work which are not covered by this contract and are claimable or his extra
Claims shall be entered regularly in this book under dated signatures of the contractor or his only
authorized agent at the end of each month. A certificate should also be furnished along with these
claims to the effect that beyond this claim entered in the book, certificate to that effect should be
furnished by the contractor in the claim book each claim must be definite and should give as for as
possible, the quantities and as well as total amount claimed. The claim must be submitted by the
contractor regularly by the 10th to 16th day of each month for orders of the Engineer-in-charge or
competent authority claims not made in this manner or the claim books not maintained from
commencement of the work are liable to be summarily REJECTED. The claim book is the property of
the I. T. D. A. and shall be finally surrendered by the contractor to Project Administrator, I. T. D. A.,
Rayagada after completion of the work or before rescission of the contract by the department

whichever earlier for record.

59. Over and above to these conditions the term and conditions and rules and regulation as

laid down on Detailed Standard Specification of Odisha, Code is also followed.

60. No circumstance interest is chargeable for dues or additional dues, if any payable for the
work.
61. Deleted.

62. The date of issue of the notice of the contractor to attend I. T. D. A. Office for signing the

agreement shall be treated as the date of commencement of work, tender otherwise stipulated.

CONTRACTOR PROJECT ADMINISTRATOR
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63. All the security deposits (includes EIM.D & 1.8.D) of the successful bidder will be
released after receiving of audit report. Any defects arise within 2 years from the date of completion
of works or the date of payment final bill will be rectified by the contractor. If the contractor fails to
rectify the defects the security deposit will be forfeited.

64. Deleted.

65. If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid
shall be rejected and the tender shall be finalized basing on merits of rest bids.

65(a). When the bid amount is less than the cost of tender, an additional performance
security is required to be deposited at the time of Agreement to the extent of 1.00 times of the
differential cost of the bid amount and 100% of the cost of the tender. This is also applicable for the
ST/ SC contractors applying for availing price preference of 10%. The ST/SC Contractors have to
deposit additional performance security up to which they are intending to get price preference at the

time of filling tender paper.

66. All the bidders have to submit an affidavit towards authentication of tender

documents at the time of submission of tender, without which the tender will be liable for rejection.

67. In P-2 Lump Sum and P. H. Engineering contract form, the following shall be
incorporated as new clause as 18 (c) of F-2 contract, clause-3 (c) of the Lump Sum contract and
clause 19 (c) of P. H. Contract form. Special class contractor shall employ under him one Graduate
Engineer and two Diploma Holder belonging to the State of Odisha, like wise ‘A’ class contractor
shall employ under his one Graduate Engineer or two Diploma Holders belonging to the State of
Odisha. The contractor shall pay to the Engineering personnel monthly emoluments which shall not
be less than the emolument of the personnel of equivalent qualification employed under state Govt.
of Odisha, Collector Rayagada may however assist the contractor with names of such unemployed

Graduated Engineer and Diploma Holders if such help is sought for by the contractor.

The names of such engineering personnel appointed by the contractor should by an
employment roll of the Engineering personnel together with a certificate of the Graduate Engineer or
Diploma Holder so employed by the contractor to the effect that the work executed as per the will
has been appraised by him. (Vide Works. Department No. Codes - M-22/91 - 15384, dated 09-07-
1991)

68. Past Performance Certificate of Contractor.
Performance Record of Contractor

a. Name of Contractor
b. Regd. No. & Date

Class of Contractor

e o

Licensing Authority

e. License valid up to

CONTRACTOR PROJECT ADMINISTRATOR
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74.
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f. Details of work Executed :

S.L. | Name of work | Agreement Date of Stipulated Whether work is Reasons for
No. under Amount Commencement Date of Progressing as Per delay if any

Execution Completion Programme
1 2 3 4 5 6 7
g. Whether the contractor has requisite machineries & Personnel deployed (Details of Machinery &
Personnel deployed):-

h. Whether the quality of Construction is satisfactory :-

i. Whether he has capability to make good the loss time :-
j- Whether the Contractor has abandoned any work in the past 3 years, if Yes the details thereof: -
k. Whether the Contractor has entered in to any litigation in the past, if Yes the details thereof :-

The tender of defaulting contractors (leaving the earlier works of I.T.D.A. incomplete and
those contractors whose progress on I.T.D.A. works are unsatisfactory within the stipulated
scheduled period) will not be considered till completion of the earlier works awarded by this
ILT.D.A.

Engineer Contractor will be availed 3 Nos. of works without E.M.D. in a financial year and
exemption of the E.M.D. should be entered in the Original Contractor Registration Certificate
as per Works Department Letter No. FA-R-11/201/10003, Dated. 24.05.2001.

To rescind the Contract (of which rescission notice in writing to the Contractor under the
hand of the accepting authority shall be conclusive evidence) 20% value of the left over works
will be realized from the contractor as penalty.

1% of the gross bill amount will be deducted from each bill from the contractors towards
welfare cess of Govt.

The bidder is responsible for procurement of materials from authorized sources and voluntary
disclose the source of procurement for the purpose of billing. Besides the bidder shall submit

the details of quarry for procurement while submitting the bids.

Before acceptance tender, the successful bidder will be required to submit a work programme
and milestone basing on the financial achievement so as to complete the work within the
stipulated time and in case of failure on the part of the agency to achieve the milestone

liquidated damage will be imposed.

Total 74 (Seventy Four) Clauses only

Signature of the Certifying Officer Signature of the Contractor
With Official Seal

Project Administrator,
I.T.D.A., Rayagada.

CONTRACTOR PROJECT ADMINISTRATOR
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BILLS OF QUANTITY

NAME OF THE WORK:- CONSTRUCTION OF ADDITIONAL HOSTEL (1ST FLOOR) AT
THUTIBAR GIRLS HIGH SCHOOL

. ITEMS QUANTITY | UNIT | RATE | Amount
i 2 3 4 5 6

Reinforced cement concrete M-20 grade using 20mm - and
down graded size crusher broken hard granite chips of
approved quality including mixing with concrete mixture,
including hoisting and laying in position & compacting
1| with vibrator to proper design section including all the
cost, conveyance, royalty & taxes of all materials, labour,
rigid smooth centering, shuttering and dismantling the
same after 28 days of casting, watering, curing efc.
complete as per the direction of Engineer-in-Charge.

Ground Floor

a) | Staircase 303 Cum. | I Cum. | 10400.40 31,529.84
1st Floor

b) | Column and Beam 3052 Cum. | | Cum. | 12160.66 | 3,71,166.55

¢) | Round Lintel 1039 Cum. | I Cum. | 7665.96 79,667.11

d) | Chajjas 5007  Sqm. | 1  Sqm. | 905.26 45,326.37

e) | Roof Slab 63.66 Cum. | 1  Cum. | 953539 6,06,993.21

Supplying  HYSD/Tor  steel reinforcement  from
SAIL,VIZAG STEEL OR TATA STEEL brand of
required diameter of approved quality including Labour
charges for cutting, bending, binding and tying the grills
and placing in position including cost, conveyance & faxes
of reinforcements confirming to IST standard and binding
wire 18 to 20 gauge and as per drawing, design etc.
complete as per the direction of Engineer-in-Charge.

a) | Ground Floor 6.06 Qtls. | 1 OQtls. | 6456.73 39,148.42

b) | 1st Floor 12526 Qtls. | 1 Qtls. | 6480.14 8,11,722.03

2.5cm thick grading concrete in C.C. (1:2:2) using 10mm
& down graded crusher broken hard granite chips for roof
making proper slope as per requirement on roof including
the cost of all labour materials, leak proofing chemicals
Scio or equivalent as per ISI Code elc. complete as per the
direction of Engineer-in-Charge.

15t Floor 49527 Sqm.‘ | sqm.{ 321,64 [ 1,50,298.45

9" thick Brick work with fly ash Bricks in cement mortar
(1:6) in superstructure having crushing strength not less
than 75.00 kgfcm2 immersing the bricks in water not less
4 | than six hours before use in masonry including watering
and curing for required period with all cost conveyance,
royalty, taxes of all materials etc. complete as per the
direction of Engineer-in-Charge.

1st Floor 10025 Cum. | 1 Cum. | 4705.73 | 4,71,754.21

e

CONTRACTOR PROJECT ADMINISTRATOR
I.T.D.A., RAYAGADA
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16 mm thick cement plaster (1:6) over brick work
including racking out joints finishing smooth with proper
plumb and line watering curing for seven days with cost,
conveyance, royalty taxes of all materials, labour, T & P
required for the work etc. Complete as per the direction of
Engineer-in-Charge.

1st Floor

768.11

Sqm.

Sqm.

200.70

1,54,161.56

6 mm thick cement plaster (1:4) over R.C.C works
including deep chipping , finished smooth with proper
thickness, watering, curing for required days with cost
conveyance, royalty, taxes of all materials, labour etc,
complete as per the direction of Engineer-in-Charge.

1st Floor

441.32

Sqm.

Sqm.

156.89

69,239.88

12 mm thick cement plaster (1:6) over brick work
including racking out joints finishing smooth with proper
plumb and line watering curing for seven days with cost,
conveyance, royalty taxes of all materials, labour, T & P
required for the work etc. Complete as per the direction of
Engineer-in-Charge.

1st Floor

389.22

Sgm.

Sqm.

140.58

54,716.31

Providing and fixing of M.S doors & windows frames
made of ISI Marked standard M.S. Angles 40X40X6 mm
angular sections as per drawing and specification including
the cost of all material, and MS fittings such as, hinges, T
& P ete. including the cost of all materials and labour etc.
complete as per direction of Engineer-in-Charge.

1st Floor

3774.60  Kg

Kg

85.00

3,20,841.00

Painting two coats of Asian/Burger or equivalent synthetic
enamel paints over a coat of primer to Iron work after
smoothening the surface by sand papering and filling the
neat and holes with best quality of putty with cost,
conveyance, royalty, laxes of all materials labours etc.
complete as per the direction of Engineer-in-Charge.

1st Floor

172.06

Sqm.

Sqm.

192.32

33,089.59

10

Distempering two coats to walls with distemper of
approved shade 1o give an even shade including onc coat
of primer, cost conveyance, royalty taxes of all materials,
labour, T & P required for the work etc. complete and as
per direction of Engineer-in-charge, including the cost of
all labour materials etc. complete

1st Floor

1209.42

Sqm.

Sqm.

124\63

1,50,724.67

CONTRACTOR

PROJECT ADMINISTRATOR

LT.D.A, RAYAGADA




-14-

il(; ITEMS QUANTITY UNIT RATE Amount
Providing & Painting with two coats to the entire outside
surface with silicon based weather coat paint before one
i coat of primer of any approved make to the outer surface
after scraping and cleaning the surface including all cost
of materials, scaffolding, labour, watering & curing T&P
ete complete as per direction of Engineer-in-charge.
1st Floor 389.22 Sqm. 1 Sqm. 133.42 51,928.85
Total 11 (Eleven) Nos. items only. Total cost of Civil work 34,51,308.06
Amount Put to Tender Rs. 34,51,308.00

(Rupees Thirty four lakh fifty one thousand three hundred eight) only

Rate quoted by the Contractor

/Excess Over the amount

W
&

CONTRACTOR

put to Tender

....................................................................................... %(both figure and words) less than

Signature of the Contractor

Project Administrator,

LT.D.A Rayagada

PROJECT ADMINISTRATOR
LT.D.A., RAYAGADA




