

OFFICE OF THE MUNICIPAL COUNCIL : RAYAGADA

PLACE - R.K. NAGAR, RAYAGADA

PIN CODE-765001, ODISHA

Tel No/ Fax No - 06856 - 235067, E-mail : ID-raygadarn.hud@nic.in

Date: 18/7/22

Letter No. 4254

INVITATIONS FOR BIDS

Bid Identification No. RGDA-MUN- 02/2022-23

1. The Executive Officer, Rayagada Municipality, Rayagada, District - Rayagada, PIN - 765001 invites percentage basis bids only on "ONLINE" for the construction of works detailed in the table, from eligible contractors registered with the State Government and Contractors of Equivalent Grades/Class Registered with Rayagada Municipality for execution of civil works, on production of definite proof from the appropriate authority. The bidders may submit bids for any (or) all of the following works separately.

Sl. No.	Name of the Work	Amount put to tender (in Rs.)	EMD Value (in Rs.) @ 1% of E.C	Cost of Documents (in Rs.)	Class of Contractor	Completion Time
1	2	3	4	5	6	7
1	Improvement of Road with factory made CC interlocking paver block at 1 st lane of Goutam nagar in W.N-10	1010938	No E.M.D is required as per the office memoranda m No. 8484dtd. 05.04.2022 of Works Deptt. Govt. of Odisha	6000	C & D	1 Month
2	Improvement of Road with factory made CC interlocking paver block from B Rama House to ADM Driver house at Mankada Jhula in W.N-01	1683478		6000	C & D	1 Month
3	Improvement of Road with factory made CC interlocking paver block S.Ravana house to BC Behera house, BC Das house to Muralidhara Rao house & Muna Pattanaik house lane of 3 nos cross road at RD office Hatipathar Main Road in W.N-09	1227824		6000	C & D	1 Month
4	Improvement of Road with factory made CC interlocking paver block padhi house to Children Park transformer at Mangala Mandir Area in W.N-09	1785307		6000	C & D	1 Month
5	Improvement of Road with factory made CC interlocking paver block from Dhobala majhi house to G Ravana house at Mankada Jhula in W.N-01	1129793		6000	C & D	1 Month
6	Improvement of Road with factory made CC interlocking paver block prasanta pattanaik house lane to hatipathar main road with various cross road at managala mandir area in W.N-09	1785275		6000	C & D	1 Month
7	Improvement of Road with factory made CC interlocking paver block from Mankada Jhula main road to Gopal reddy house in W.N-01	1478301		6000	C & D	1 Month
8	Improvement of Road with factory made CC interlocking paver block Ratnakar panda house to Muna pattanaik house at RD office hatipathar Main road in W.N-09	1785301		6000	C & D	1 month
9	Improvement of Road with factory made CC interlocking paver block with drain at maruti colony tapan dash house from kandha pitla sahi in W.N-03	1227862		6000	C & D	1 Month
10	Construction of CC interlocking paver block road from end of BT road at Pilakhai bandha towards PHD office road in W.N-03	357208		2000	C & D	1 Month

32	Construction of Paver Block road at Ambaguda near Apalawamy house	535714	No E.M.D is required as per the office memoranda m No. 8484dtd. 05.04.2022 of Works Deptt. Govt. of Odisha	4000	C & D	1 Month
33	Improvement of Road with B.M and SDBC road at Gajapati Jn., towards Alampeta Jn	1339286		6000	C & D	1 Month
34	Improvement of Road with B.M & SDBC road at Sai Priya Nagar Area.	1776786		6000	C & D	1 Month
35	Construction of RCC drain at Shiva Mandir towards 3 rd lane Jn.in Ward No-22	1779465		6000	C & D	1 Month
36	Construction of RCC drain at Sastri Nagar from Satha Bhauni Servicing Centre towards 3 rd lane Jn.	1776787		6000	C & D	1 Month
37	Construction of Road with B.M & SDBC and Culvert at Manga Raj Lane and Choudhary Lane balance Work Jn.	1071429		6000	C & D	1 Month
38	Construction of incomplete drain in front of N.V.R School at Sai Priya Nagar.	892857		4000	C & D	1 Month
39	Construction of Guard Wall at Back Side of I.T.D.A Panthaniwash towards Anjeyapeta	1584822		6000	C & D	1 Month
40	Construction of drain BM & SDBC road from PWD road towards Central School.	1696429		6000	C & D	1 Month
41	Construction of CC interlocking Paver Block road at Honda Show Room to Jain Dharamshala and Dr. Prusty 1 st Lane and 2 nd Lane.	1696429		6000	C & D	1 Month
42	Construction of Interlocking Paver Block road at Godavarish Nagar (Debendra Padhy House Lane)	1160715		6000	C & D	1 Month
43	Improvement of BM & SDBC road at Indira Nagar 6 th Lane	1642858		6000	C & D	1 Month
44	Construction of Bituminous Road in front of Prerana School from Kandha Tumbiguda Road Towards N.Ravana Res.	1042857		6000	C & D	1 Month
45	Construction of Ornamental Gate including beautification of Compound Wall, Exterior Wall Painting of Rayagada Municipality in ward No-06	1136821		6000	C & D	1 Month
46	Improvement of Road with factory made C.C interlocking Paver Block at Kandha Pitla Sahi in ward No-03.	1562972		6000	C & D	1 Month
47	Improvement of Road with BM & SDBC from Ring Road Maa Majhi Gouri Chowk towards DFO Office in Ward No-08.	1785150		6000	C & D	1 Month
48	Improvement of Balance road from Bhadra Kali Temple to PHD Pump House Via Harijana Smanan in ward No-03.	1785167		6000	C & D	1 Month
49	Construction of Compound Wall Gate & Periferi Development for Town Hall of Rayagada Municipality in Ward No-06.	1781697		6000	C & D	1 Month
50	Construction of B.M & SDBC Road back side of Govt.I.T.I from Ashok Nagar Jn., towards Anant Ram Majhi Res and Prabhakar Maharana Res. In Ward no-19.	1076786		6000	C & D	1 Month
51	Improvement of BM and SDBC Road from Kasturi Nagar 10 th Lane Jn., towards Jain Dharmasala. In Ward No-18.	1483929		6000	C & D	1 Month
52	Construction of RCC drain and SDBC Road from M.I Office towards R.W.C.C Store and Hotel Vamsi Krishna towards Sai Temple Road in W.No-13.	1138393		6000	C & D	1 Month

53	Improvement of Road with SDBC from Circuit House Jn., towards U.G.M.I.T in Ward No-14.	739286	No E.M.D is required as per the office memoranda m No. 8484dtd. 05.04.2022 of Works Deptt. Govt. of Odisha	4000	C & D	1 Month
54	Improvement of SDBC road at Nehuru Nagar 4 th Lane from Ganesh Temple Towards ICE Cream Parlour (Nehuru Nagar School Lane) in Ward No-17	1112500		6000	C & D	1 Month
55	Improvement of SDBC road at Ashok Nagar 1 st nad 2 nd Lane	1198215		6000	C & D	1 Month
56	Construction of BM & SDBC Road from Koraput Jn. Towards Trinath Mandir Lane in Ward No-24	811608		4000	C & D	1 Month
57	Improvement of SDBC Road at Gayatri Nagar 1 st Lane 2 nd Lane and in front of UGMIT College.in Ward No-14.	1155358		6000	C & D	1 Month
58	Construction of Bituminous Road from Kasturi Nagar 6 th Lane Jn towards Honda Show Room in front of Jain Dharmasala	1123215		6000	C & D	1 Month
59	Improvement of C.C road at Sai Priya Nagar in front of Mina Rao House in Ward No-20.	289286		2000	C & D	1 Month
60	Construction of BM & SDBC road back side of Balaji Timber Depot at Kasturi Nagar in ward No-19.	1209822		6000	C & D	1 Month
61	Completion of Incomplete 1 st Floor Building of Police Community and Livelihood/Empowerment Centre Hall at Rayagada.	1062213		6000	C & D	1 Month
62	Construction of Compound wall and Beautification at near Biju Pattanaik Statue at Bus Stand under Rayagada municipality	799107		4000	C & D	1 Month
63	Improvement of Road from Jyoti mahal road to Kapilash road via PSR Theater	1784315		6000	C & D	1 Month
64	Improvement of Road at Geetanjali Market , Daily Market road towards ADM Res park in W.N-07	1783929		6000	C & D	1 Month
65	Improvement of Road from Rama Talkies to Brahmin Sahi Jn via Harijana Sahi, Paika Sahi, Karana Sahi in W.N-03&05	1562500		6000	C & D	1 Month
66	Improvement of Road in front of Indoor stadium in W.N-14	1747322	6000	C & D	1 Month	

- Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of contract and other necessary documents can be seen in the official web site [http:// tendersorissa.gov.in](http://tendersorissa.gov.in).
- Bids must be accompanied by scanned copies of financial instruments towards *Cost of bid documents in shape of Demand Draft* issued from any *Nationalized Scheduled Bank prepared in favour of the Executive Officer, Rayagada Municipality, Rayagada* payable at Rayagada separately as mentioned at **Column-5** of the above table.
- The cost of document i.e cost of tender paper mentioned in **Column No - 5** read as non refundable.
- Additional performance security shall be obtained from the bidder when the bid amount is less than the estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price/rates than the estimated cost put to tender minus the quoted the quoted amount as Additional Performance Security (A.P.S) in shape of Demand Draft/Term Deposit Receipt pledged in favour of the Executive Officer within Seven Days, otherwise the bid shall be cancelled and the security deposit shall be forfeited. Further, proceeding for Blacklisting shall be initiated against bidder.

6. The amount put to tender is exclusive of G.S.T and G.S.T will be paid as per the direction of the Finance Department applicable from time to time.
7. The bidder should furnish work in hand position positively.
8. The bidder should furnish valid labour license at the time of bidding.
9. The tender will be evaluated and disposed off as per rules and procedures laid down in OPWD code, OGFR Volumes-I and OM Act & Rules - 1950 and 1953.
10. **Additional Performance Security in case of Abnormally Low Bids (ALBs).**

Additional Performance Security (APS) is being obtained from the Successful Bidder when the Bid amount is less than estimated cost put to tender to the extent of exact amount of differential cost i.e. estimated cost put to tender minus the quoted amount in shape of Term Deposit Receipt pledged in favour of Executive Officer / Bank Guarantee in favor of the Executive Officer from any Nationalized / Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar within seven days of issue of Letter of Acceptance (LoA) by the Executive Officer (by e-mail) to the successful bidder otherwise the bid of the successful bidder shall be cancelled and the Earnest Money Deposit / Bid Security shall be forfeited. Further proceeding for Blacklisting shall be initiated against the bidder as per amendment to Para 3.5.5 (v) of OPWD code, Volume-I vide Works Department Office Memorandum No. 14459 / W Dated. 20.09.2018.

A. The State Government is in receipt of many representations that on account of slowdown in economy due to the pandemic COVID-19 there is acute financial crunch among many contractors which in turn is affecting timely execution of the contracts. It has also been represented that this may affect the ability of the contractors to bid in tenders and hence reduce competition Requests are being received for reduction in quantum of Additional Performance Security in the Government Contracts.

B. In view of the above, the State Government is pleased to fix the following rate of additional performance Security.


Sl. No	Range of Difference between the estimated cost put to tender and Bid amount	Additional Performance Security to be deposited by the successful bidder.
1	Below 5%	No Additional Performance Security.
2	From 5% and above and below 10%	50% of (Difference between estimated cost put to tender and Bid Amount).
3	From 10% and above.	150% of (Difference between estimated cost put to tender and Bid Amount).

C. This shall take effect from the date of issue of this office Memorandum.

11. The codal provision exists in Works Department Office Memorandum No. 14459/W, Dated. 20.09.2018 stands modified to the above extent with effect from the date of issue of this office Memorandum. The Bid documents will be available in the website <http://tendersorissa.gov.in> from 11.30 A.M of Dtd. 22.07.2022 to 19.08.2022 Upto 5.30 P.M for 'Online Bidding'.
12. The bidders must possess compatible Digital Signature Certificate (D.S.C) of Class-II or Class-III.
13. Bids shall be received only in "ONLINE" on or before 5.30 P.M Upto Dtd. 19.08.2022.
14. Name of the work should be super-scribed on the cover submitting original documents failing which the tender will be liable for rejection.

15. Bids received "ONLINE" shall be opened at 11.30 A.M on dated 23.08.2022 in the office of the Executive Officer, Rayagada Municipality, Rayagada in presence of bidders who wish to attend. Bidders who participated in the bid can witness the opening of bids after logging on to the site through their D.S.C. If the office happens to be closed on the last date of opening of bids as specified, the bids will be opened on the next working day at the same time and venue.
16. After the date and time of receipt of Bid is over, the original bid security and Demand Draft towards cost of Bid documents shall be submitted in the office of the undersigned on or before 5.30 P.M Dtd. 22.08.2022 during office hours on working days failing which the bid will be rejected.
17. Other details can be seen in the bidding documents.
18. (A) The Engineer Contractors desirous of availing exemption of E.M.D should submit an affidavit as regards to the fact of availing award of work and should be present at the time of opening and produce original license failing which the tender will be liable for rejection.
(B) ST/S.C contractors desirous of availing exemption of E.M.D should submit an attested copy of caste certificate duly issued by the competent authority.
19. BID declaration certificate should be submitted at the time of BIDDING as per memorandum No. 5984 dtd.27:04:2021 of Works Deptt. Govt. of Odisha .
20. The contractors shall be responsible for procurement of materials from authorized sources and voluntarily disclose the sources of procurement for the purpose of billing. Besides, the bidder is required to submit the details of quarry for procurement while submitting the bids.
21. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification. An affidavit to the effect is to be furnished in **Schedule-F**. Non furnishing of the information in prescribed affidavit in Schedule-F, The bid document shall be summarily rejected.
22. The received tender shall remain valid for a period of 90 days from the date of opening of the bid.
23. It should be under stood clearly that no claim what-so-ever will be entertained to extra items of work, extra quantity of any item besides agreement quantity unless written order is obtained from the Engineer-in-Charge and rate settled before the extra items of work or extra quantity of any items of work is taken up. In case of S.D.B.C work the executants shall have to produce quality test certificate before finalization of bill.
24. The authority reserves the right to cancel any or all bids without assigning any reason.

Memo No. 4255


18/07/22
Executive Officer
Rayagada Municipality
Dt. 18/7/22

Copy to the Director, Municipal Administration, Housing and Urban Development Department, Orissa, Bhubaneswar/ The Collector & District Magistrate, Rayagada for favour of kind information.


18/07/22
Executive Officer
Rayagada Municipality
Rayagada Municipality

Memo No. 4256

Dt. 18/7/22

Copy to the submitted to the P.D., D.R.D.A-Cum-D.U.D.A, Rayagada/Additional District Magistrate, Rayagada/Sub-Collector, Rayagada/P.A. I.T.D.A Rayagada/Executive Engineer, P.H/ Executive Engineer, R&B, Rayagada/Executive Engineer, M.I.Division, Rayagada/Executive Engineer, R.D., Rayagada/Executive Engineer, Electrical, Rayagada/S.D.O, P.H.D., Rayagada/Tahasildar, Rayagada/Block Development Officer, Rayagada/Executive Engineer, GED, Sunabeda for favour of kind information. They are requested to display the same in their Notice Board for wide publicity.

yan 18/07/22
Executive Officer
Rayagada Municipality

Memo No. 4257

Dt. 18/7/22

Copy to Office Notice Board of Rayagada Municipality for information of all concerned and publication of ipr.advt@gmail.com.

yan 18/07/22
Executive Officer
Rayagada Municipality

Memo No. 4258

Dt. 18/7/22

Copy to A.C.T.O Rayagada and A.P.D Finance, D.R.D.A Rayagada for their information and they are requested on attend opening date 23.08.2022 at 11.30 am.

yan 18/07/22
Executive Officer
Rayagada Municipality