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BID IDENTIFICATION N0- ( P.S ) RGD No-……………………………………..

GOVERNMENT OF ODISHA
P.R. DEPARTMENT 

 

DETAILED TENDER CALL NOTICE & PRICE BID 
DOCUMENT 

 
 

Name of the Work Tender for Construction of C.D.P.O. office Building at 
Bissamcuttack of Bissamcuttack Block.

 
 

Estimated Amount Put to Tender :- Rs. 19,72,338/
 

OFFICE OF THE B.D.O., BISSAMCUTTACK
DIST- RAYAGADA 

Date & Time of Sale  for Tender Paper         :-   Upto 5.00 P.M from dt -20.08.2021 to dt 

Last Date & Time of Receipt of Tender         :-   Upto 5.00 P.M on  dt- 31.08.2021

Date & Time of Opening of Tender               :-   At 11.00A.M on     dt-  01.09.2021

Block Devlopement officer        
Bissamcuttack 

……………………………………..

GOVERNMENT OF ODISHA 

DETAILED TENDER CALL NOTICE & PRICE BID 

C.D.P.O. office Building at 
Bissamcuttack of Bissamcuttack Block. 

Rs. 19,72,338/- 

OFFICE OF THE B.D.O., BISSAMCUTTACK 

20.08.2021 to dt –31.08.2021 

31.08.2021 

01.09.2021 
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Procedure to participate in online bidding 
e-procurement 

1. PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: 
a). The Contractor/Bidder intending to participate in the bid is required to register in the 

Portal using his / her active personal/ official e-mail ID as his Login ID and attach his/her 
valid Digital Signature Certificate (DSC) to his/her unique Login ID. The DSC used must 
be of appropriate class (Class II or Class III) issued from a registered Certifying Authority 
such as n-code, Sify, TCS, MTNL etc. He/ She have to submit the relevant information as 
asked for about the firm/ contractor. The portal registration of the bidder/ firm is to be 
authenticated by the State Procurement Cell after verification of original valid  
certificates/ documents such as (i) PAN and (II) Registration Certificate (RC)/ GST 
Registration Certificate and GSTIN (for procurement of goods) of the concerned bidder. 
The time period of validity in the portal is at par with validity of RC/ GST Registration 
Certificate and GSTIN. Any change of information by the bidder is to be re-authenticated 
by the State Procurement Cell. After successful authentication bidder can participated in 
the online bidding process. Contractor not registered with Government of Odisha can 
participate in the e-procurement after necessary enrolment in the portal but have to 
subsequently register themselves with the appropriate registering authority of the State 
Government before award of the work as per prevalent registration norms of the State. 

b). To log on to the portal the Contractor/Bidder is required to type his/her username and 
password. The system will again ask to select the DSC and confirm it with the password 
of DSC. For each login, a user‟s DSC will be validated against its date of validity and also 
against the Certificate Revocation List (CRL) of respective CAs stored in system database. 
The system checks the unique ID, password and DSC combination and authenticates the 
login process for use of portal. 

c). The tender documents uploaded by the Tender Inviting Officer in the website 
https://tendersodisha.gov.in will appear in the section of “Upcoming Tender” before the 
due date of tender sale. Once the due date has arrived, the tender will move to “Active 
Tender” Section of the homepage. Only a small notification will be published in the 
newspaper specifying the work details along with mention of the specific website for 
details. The publication of the tender will be for specific period of time till the last date of 
submission of bids as mentioned in the „Invitation for Bid‟ after which the same will be 
removed from the list of Active tenders. Any bidder can view or down load the bid 
documents from the web site. 

d). Contractor exempted from payment of EMD will be able to participate in the tender 
directly by uploading documentary evidences towards his eligibility for such exemption. 

e). The software application has the provision of payment of cost of tender document 
through payment gateways of authorized bankers by directly debiting the account of the 
bidders. 

f). Furnishing scanned copy of such documents is mandatory along with the tender 
documents otherwise his/her bid shall be declared as non-responsive and thus liable for 
rejection. Bidders participating through Joint Venture shall declare the authorized 
signatory through Memorandum of Understanding duly registered and enroll in the portal 
in the name and style of the joint venture company. It is mandatory that the DSC issued 
in the name of the authorized signatory is used in the portal. 

g). In the case of any failure, malfunction, or breakdown of the electronic system used 
during the e-procurement process, the tender inviting officer shall not accept any 
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responsibility for failures or breakdowns other than in those systems strictly within their 
own control. 

h). Any third party/company/person under a service contract for operation of e-procurement 
system in the State or his/their subsidiaries or their parent companies shall be ineligible 
to participate in the procurement processes that are undertaken through the e- 
procurement system irrespective of who operates the system. 

i). For submission of Bids through the E-Procurement Portal, the bidder shall up load the 
scanned copy/copies of document in prescribed format wherever warranted in support of 
eligibility criteria and qualification information. The on line bidder shall have to produce 
the original documents in support of the scanned copies and statements uploaded in the 
portal before the specified date as per DTCN. 

j). Each bidder shall submit only one bid for one package. A bid is said to be complete if 
accompanied by cost of bid document and appropriate bid security. The system shall 
consider only the last bid submitted through the E-Procurement portal. 

k). The bidder may ask question related to tender online in the e-procurement portal using 
his/her DSC, provided the questions are raised within the period of seeking clarification 
as mentioned in tender call notice/Bid. The Officer inviting the Bid/ Procurement Officer- 
Publisher will clarify quarries related to the tender. 

l). The details of drawings and documents pertaining to the works available with the officer 
inviting the Bid as well as in the office of the Superintending Engineer and Executive 
Engineer as mentioned in the Contract Data will be open for inspection by the bidders. 
The bidder is required to down load all the documents for preparation of his bid. It is not 
necessary for the part of the Bidder to up-load other Bid documents (after signing) while 
up-loading his bid. He is required to up load documents related to his eligibility criteria 
and qualification information and Bill of Quantities duly filled in. It is assumed that while 
participating in the bid, the bidder has referred all the drawings and documents. Seeking 
any revision of rates or backing out of the bid claiming for not having referred to any or 
all documents provided in the Bid by the Officer Inviting the Bid will be construed as plea 
to disrupt the bidding process and in such cases the bid security shall be forfeited. 

m). Any addendum / corrigendum/ cancellation of tender shall be published in the website 
https://tendersodisha.gov.in, notice board and through paper publication and such notice 
shall form part of the bidding documents. 

n). The system generates a mail to those bidders who have already uploaded their tenders 
and those bidders if they wish can modify their tenders. The bidders are required to 
which the website till last date and time of bid submission for any addendum/ 
corrigendum/ cancellation thereof. Tender inviting authority is not responsible for 
communication failure of system generated mail. All the volumes/documents shall be 
uploaded / provided in the portal by the Officer inviting the bid. 

o). The bidder shall carefully go through the document and prepare the required documents 
and up load the scanned documents in Portable Document Format to the portal in the 
designated locations of Technical Bid. He will fill up the rates of items or percentage in 
the BOQ down loaded for the work in designated Cell and up loads the same in 
designated locations of Financial Bid. Bidders are to submit only the original BoQ 
uploaded by publisher after entering the relevant fields without any 
alteration/deletion/modification. Multiple BoQ submission shall lead to cancellation of bid. 
In case of item rate tender, bidders shall fill in their rates other than Zero value in the 
specified cells. In the percentage rate tender, the bidder quoting Zero value is valid and 
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will be taken as Schedule of Rates. Submission of document shall be effected by using 
DSC of appropriate class. 

 
2. PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS: 

a). The Bidder shall furnish, as part of his Bid, a Bid security for the amount mentioned 
under NIT/Contract Data in online mode. Non-submission of bid security within the 
designated period shall debar the bidder from participating in the online bidding system 
and his portal registration shall be cancelled. His name shall also be informed to the 
registering authority for cancellation of his registration. 

b). The EMD or Bid Security payable along with the bid is 1% of the estimated contract value 
(ECV) or as mentioned in the bid document. 

c). Deleted. 
d). The tender accepting authority will verify the originals of all the scanned documents of 

the successful lowest bidder only within 5 days of opening of the tender (price bid). In 
the eventuality of failure on the part of the lowest successful bidder to procedure the 
original documents, he will be debarred in future from participating in tender for 3 years 
and will be black listed by the competent authority. In such as situation, successful L-2 
bidder will be required to produce his original documents for consideration of his tender 
at the negotiated rate equal to L1 bidder. 

e). Contractor exempted from payment of EMD will be able to participate in the tender 
directly by uploading documentary evidences towards his eligibility for such exemption. 

f). Government of Odisha has introduced e-payment gateway in to the portal for payment of 
cost of Bid and Bid Security/ Earnest Money Deposit. The process of using e-payment 
gateway is mentioned in the “Procedure for Electronic receipt, accounting and 
reporting of Cost of Tender Paper and Earnest Money Deposit on submission of 
bids”. . 

 
3. FORMAT AND SIGNING OF BID: (Logging to the Portal)- 

a). The Contractor/ Bidder is required to type his/her Login ID and Password. The system 
will again ask to select the DSC and confirm it with the password of DSC as a second 
stage authentication. For each login, a user‟s DSC will be validated against its date of 
validity and also against the Certificate Revocation List (CRL) of respective CAs stored in 
system database. The system checks the unique Login ID, Password and DSC 
combination and authenticates the login process for use of portal. 

b). The bidder can download the tender of his choice and save it in his system and undertake 
the necessary preparatory work off-line and upload the completed tender at his 
convenience within the final date and time of submission. The bidder shall only submit 
single copy of the required documents and Price Bid in the portal. In the Financial bid, 
the bidder cannot leave any figure blank. He has to only write the figures, the words will 
be self generated. The Bidders are advised to up load the completed Bid document well 
ahead of the last date & time of receipt to avoid any last moment problem of power 
failures etc. 

c). The Bidder shall go through the Bid carefully and list the documents those are asked for 
submission. He shall prepare all documents including Declaration form, price bid etc and 
store in the system. 

d). The bidder shall log on to the portal with his DSC and move to the desired tender for up 
loading the documents in appropriate place one by one simultaneously checking the 
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documents. Once the Bidder makes sure that all the documents have been up-loaded in 
appropriate place he clicks the submit button to submit the bid to the portal. 

e). The bids once submitted cannot be retrieved or corrected. Tender cannot be pre-opened 
and cannot be submitted after due date and time. Therefore only after satisfying that all 
the documents have been uploaded, the Bidder should activate submit button. 

f). In the e-procurement process each processes are time stamped. The system can identify 
each individual who has entered in to the portal for any bid and the time of entering in to 
the portal. 

g). The Bidder should ensure clarity of the document up loaded by him to the portal 
especially the scanned documents by taking out sample printing. Non-submission of 
legible documents may render the bid non-responsive. However, the Officer inviting the 
Bid if so desires can ask for legible copies or original copies for verification with in a 
stipulated period provided such document in no way alters the Bidder‟s price bid. If the 
Bidder fails to submit the original documents with in the stipulated date, his bid security 
shall be forfeited. 

 
4. SUBMISSION OF BIDS:- 

a). The bidder shall carefully go through the tender and prepare the required documents. 
The bid shall have a Technical Bid and a Financial Bid. The Technical bid generally 
consists of GSTIN, PAN, Registration Certificate, Affidavits, Profit Loss statement, Joint 
venture agreement, List of similar nature of works, work in hand, list of machineries and 
any other information required by OIT. The Financial Bid shall consist of the Bill of 
Quantities (BOQ) and any other price related information/ undertaking including rebates. 

b). Bidders are to submit only the original BOQ (in .xls format) uploaded by Procurement 
Officer Publisher (Officer Inviting Tender) after entering the relevant fields without any 
alteration/ deletion/ modification. Multiple BOQ submission by bidder shall lead to 
cancellation of bid. In case of items rate tender, bidders shall fill in their rates other than 
zero value in the specified cells without keeping it blank. In the percentage rate tender 
the bidder quoting zero percentage is valid and will be taken at par with the estimated 
rate of the work put to tender. 

c). The bidder shall upload the scanned copy/ copies of document in support of eligibility 
criteria and qualification information in prescribed format in Portable Document Format 
(PDF) to the portal in the designated locations of Technical Bid. 

d). The bidder shall write his name in the space provided in the specified location in the 
Protected Bill of Quantities (BOQ) published by the Officer Inviting Tender. The bidder 
shall type rates in figure only in the rate column of respective items(s) without any blank 
cell in the rate column in case of item rate tender and type percentage excess or less up 
to two decimal place only in case of percentage rate tender. 

e). The bidder shall log to the portal with his/ her DSC and move to the desired tender for up 
loading the documents in appropriate place one by one simultaneously checking the 
documents. 

f). Bids cannot be submitted after due date and time. The bids once submitted cannot be 
viewed, retrieved or corrected. The Bidder should ensure correctness of the Bid prior to 
uploading and take print out of the system generated summery of submission to confirm 
successful uploading of bid. The bids cannot be opened even by the OIT or the 
Procurement Officer Publisher/ opener before the due date and time of opening. 

g). Each process in the e-procurement is time stamped and the system can defect the time 
of log in of each user including the Bidder. 
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h). The Bidder should ensure clarity/ legibility of the document uploaded by him to the 
portal. 

i). The system shall require all the mandatory forms and fields filled up by the contractor 
during the process of submission of the bid/ tender. 

j). The bidder should check the system generated confirmation statement on the status of 
the submission. 

k). The bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush 
and failure in the network. 

l). The Tender Inviting Officer is not responsible for any failure, malfunction or breakdown of 
the electronic system used during the e-procurement process. 

m). The Bidder is required to upload documents related to his eligibility criteria and 
qualification information and Bill of Quantity duly filled in. It is not necessary for the part 
of the bidder to upload the drawing and the other Bid documents (after signing) while 
uploading his bid. It is assumed that the bidder has referred all the drawings and 
documents uploaded by the Officer Inviting the Bid. 

n). The Bidder will not be able to submit his bid after expiry of the date and time of 
submission of bid (server time). The date and time of bid submission shall remain 
unaltered even if the specified date for the submission of bids declared as a holiday for 
the Officer Inviting the Bid. 

o). The „Online bidder‟ shall digitally sign on all statements documents, certificates uploaded 
by him, owning responsibility for their correctness/ authenticity as per IT ACT 2000. If 
any of the information furnished by the bidder is found to be false/ fabricated/ bogus, his 
EMD/BID Security shall stand forfeited and his registration in the portal shall be blocked 
and the bidder is liable to be blacklisted. 

 
5. SECURITY OF BID SUBMISSION: 

a). All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the 
opener(s). The system shall require all the mandatory forms and fields filled up by the 
contractor during the process of submission of the bid/tender. 

b). The Bid shall be received in encrypted format by the system which can only be decrypted 
/ opened by the authorized openers only on or after the due date and time. 

 
6. DEADLINE FOR SUBMISSION OF THE BIDS : 

The online bidding will remain active till the last date and time of the bid submission. 
Once the date and time (Server date and time) is over, the bidder will not be able to 
submit the bid. The date & time of bid submission shall remain unaltered even if the 
specified date for the submission of bids declared as a holiday for the Officer inviting the 
Bid. 

 
7. RESUBMISSION AND WITHDRAWAL OF BIDS : 

a). Resubmission of bid by the Bidders for any number of times before the final date and 
time of submission is allowed. 

b). Resubmission of bid shall require uploading of all documents including price bid afresh. 
c). If the bidder fails to submit his modified bids within the pre-defined time of receipt, the 

system shall consider only the last bid submitted. 
 

8. LATE BIDS :The system shall reject submission of any bid through portal after closure of 
the receipt time. For all purpose the server time displayed in the e-procurement portal shall 
be the time to be followed by the bidder and concerned officers. 
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9. MODIFICATION AND WITHDRAWAL OF BIDS : 
a). In the E-Procurement Portal, it is allowed to modify the bid any number of times before 

the final date and time of submission. The bidder shall have to log on to the system and 
resubmit the documents as asked for by the system including the price bid. In doing so, 
the bids already submitted by the bidder will be removed automatically from the system 
and the latest bid only will be admitted. But the bidder should avoid modification of bid at 
the last moment to avoid system failure or malfunction of internet or traffic jam or power 
failure. If the bidder fails to submit his modified bids with in the designated time of 
receipt, the bid already in the system shall be taken for evaluation. 

b). In the E-Procurement Portal, withdrawal of bid is allowed. But in such case he has to 
write a letter with appropriate reasons for his withdrawal addressed to the Officer inviting 
the bid and up load the scanned document to portal in the respective bid before the 
closure date and time of receipt of the bid. The system shall not allow any withdrawal 
after expiry of the closure time of the bid. 

 
10. OPENING OF THE BID: 

a). Bid opening date is specified during tender creation or can be extended with 
corrigendum. This date is available in IFB, tender document as well as the home page of 
portal. Bid opening can be done by the authorized users which are defined during the 
tender publication / approval stage. The bids are encrypted using their public keys and 
can be decrypted only on or after the Bid Opening due date and time. The bid openers 
private key will be required to open the bids and all the openers have to log on to the 
portal during that time. 

b). The bidders who participated in the on line bidding can witness opening of the bid from 
any system logging on to the portal with the DSC away from opening place. Contractors 
are not required to be present during the bid opening at the opening location if they so 
desire. 

c). Each activity is date and time stamped with user details. For time stamping, server time 
is taken as the reference. 

d). In the event of the specified date of bid opening being declared a holiday for the Officer 
inviting the Bid/Engineer-in-Charge, the bids will be opened at the appointed time on the 
next working day. 

e). In case bids are invited for more than one package, the order for opening of the “Bid” 
shall be that in which they appear in the “Invitation for Bid”. 

f). The Bid openers; who have been pre-defined shall log on to the portal with their 
respective DSC. Unless all the Officers who have been declared as Opening officers, log 
on the portal with their DSC the Tender cannot be opened. 

g). In case of non-responsive tender the officer Inviting tender should complete the e- 
Procurement process by uploading the official letter for cancellation/ re-tender. 

 
11. EVALUATION OF BIDS:- 

a). All the opened bids shall be downloaded and printed for taking up evaluation. The officer 
authorized to open the tender shall sign and number on each page of the documents 
downloaded and furnish a certificate that “the documents as available in the portal 
containing nos. of pages”. 

b). After opening of technical bid, the bidder may be asked in writing / online (in their 
registered e-mail ID) to clarify on the uploaded documents provided in the Technical Bid, 
if necessary, with respect to any doubts or illegible documents required for Technical 
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Evaluation. The Officer Inviting Tender may ask for any other document of historical 
nature during Technical Evaluation of the tender. Provided in all such cases, furnishing of 
any document in no way alters the bidders price bid. Non submission of legible 
documents may render the bid non-responsive. The authority inviting bid may reserve 
the right to accept any additional document. 

c). The bidders will respond in not more than 7 days of issue of the clarification letter, failing 
which the bid of the bidder will be evaluated on its own merit. 

d). Immediately, on receipt of these clarifications, the Evaluating Officers; predefined in the 
system for the bid, will finalize the list of responsive bidders. They will log on to the site 
with their DSC and record their comments on the Technical evaluation page in the 
system. The Officer Inviting the Bid if also the accepting authority, shall log on to the 
system with his digital signature and check the technical evaluation. He can either accept 
or pass on to the evaluating officers for re-evaluation. Upon acceptance of technical 
evaluation by the Accepting authority in the system, the system shall automatically 
generate letter to all the responsive bidders and the system shall forward the letter to all 
the responsive bidder that their technical bid has been evaluated responsive with respect 
to the data/information furnished by him and the letter shall also intimate him the date & 
time of opening of financial bid. The system shall also inform the non-responsive bidders 
in their e-mail ID that their bid has been found non-responsive. 

e). The Technical evaluation of all the bids shall be carried out up as per the information 
furnished by the Bidders. But evaluation of the bid does not exonerate the bidders from 
checking their original documents and if at a later date the bidder is found to have misled 
the evaluation through wrong information, action as per relevant clause of DTCN shall be 
taken against the bidder/contractor. 

f). The Procurement officer-Evaluators will evaluate bid and finalized list of responsive 
bidders. Opening of price bid and evaluation of lowest bidder is subject to satisfaction of 
other qualification information. 

g). The financial bids of the technically responsive bidders shall be opened on the due date 
of opening. The Procurement Officer-Openers shall log on to the system in sequence and 
open the financial bids. 

h). The Financial Bid will be opened on the notified date & time in the presence of bidders or 
their authorized representative who wish to be present. 

i). At the time of opening of “Financial Bid”, the names of the bidders whose technical bids 
were found responsive will be announced and the bids of only those bidders will be 
opened. The remaining bids will be rejected. 

j). The responsive bidders‟ name, the bid prices, the item wise rates, the total amount of 
each item in case the item rate tender and percentage above or less in case of 
percentage rate tenders will be announced. any discounts and withdrawals, and such 
other details as the officer inviting the tender may consider appropriate, will be 
announced by him or his authorized representatives at the time of opening. 

k). Rebate/discount offer if any uploaded to the system shall be declared and recorded first. 
l). The Financial bid of the bidders shall be opened one by one by the designated officers 

and the system shall auto-generate the Comparative statement. 
m). The Bidder can witness the principal activities and view the documents/summary 

reports for that particular work by logging on to the portal with his DSC from anywhere. 
n). Procurement Officer-Openers shall sign on each page of the download BOQ and the 

Comparative Statement and furnish a certificate to that respect. 
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o). System provides an option to Procurement Officer Publisher for reconsidering the 
rejected bid with the approval of concern Chief Engineer/ Head of Department. 

 
12. CLARIFICATION AND NEGOTIATION OF BIDS: 

a). For examination, evaluation, and comparison of bids, the officer inviting the bid may, at 
his discretion, ask the lowest bidder for clarification of his rates including reduction of 
rate on negotiation and breakdowns of unit rates. 

b). On opening of the price bid the system shall arrange the financial bids in order of their 
value (L1 first, followed by L2, L3 ….) for subsequent evaluation. The evaluation status 
(Sheet) will be visible to all the participating bidders after opening on their respective 
logins. Each activity is recorded in the system with date and time stamping. 

 
13. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 

a). In the E-Procurement Portal, the system shall generate the template of award letter and 
the Officer Inviting the Bid shall mention the amount of Performance Security and 
additional security required to be furnished in the letter and intimate the bidders in his e- 
mail ID. 

b). The Employer/ Engineer-in-Charge shall notify acceptance of the work prior to expiry of 
the validity period by cable, telex or facsimile or e-mail confirmed by registered letter. 
This letter of Acceptance will state the sum that the Engineer-in-Charge will pay the 
contractor in consideration of execution and completion of the works by the contractor as 
prescribed by the contract and the amount of performance security and Additional 
Performance Security required to be furnished. The issue of the letter of Acceptance shall 
be treated as closure of the Bid process and commencement of the contract. 

c). The Contractor after furnishing the required acceptable Performance Security and 
Additional Performance Security, “ Letter of Proceed” or “Work Order” shall be issued by 
the Engineer-in-Charge with copy thereof to the Procurement Officer-Publisher. The 
Procurement Officer-Publisher shall up load the summery and declare the process as 
complete. 

d). If the L1 bidder does not turn up for agreement after finalization of the tender then he 
shall be debarred from participation in bidding for three years and action will be taken to 
blacklist the contractor. Besides the consortium/ JV/firm where such an agency/ firm 
already happens to be or is going to be a partner/ member/ proprietor , he/ they shall 
neither be allowed for participation in bidding for three years nor his/ their application 
will be considered for registration and action will be initiated to blacklist him/ them. In 
that case, the L2 bidder, if fulfils other required criteria would be called for drawing 
agreement for execution of work subject to condition that the L2 bidder negotiates at par 
with the quoted by the L1 bidder, otherwise the tender will be cancelled. 

 
14. BLOCKING OF PORTAL REGISTRATION 

a). If the registration Certificate of the contractor is cancelled/ suspended by the registering 
authority/ blacklisted by the competent authority his portal registration shall be blocked 
automatically on receipt of information to that effect. 

b). The portal registration blocked in the ground mentioned in the above Para- 11.1 shall be 
unblocked automatically in receipt of revocation order of cancellation/ suspension/ 
blacklisting from the concerned authority. 

c). The Officer Inviting Tender shall make due inquiry and issue show cause notice to the 
concerned contractor who in turn shall furnish his reply, if any, within a fortnight from 
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the date of issue of show cause notice. Thereafter the Officer Inviting Tender is required 
to issue an intimation to the defaulting bidder about his unsatisfactory reply and 
recommend to the Chief Manager (Tech) for blocking of portal registration within 10 days 
of intimation to the defaulting bidder regarding his unsatisfactory reply with intimation to 
the Registering Authority and concerned Chief Engineer/ Heads of Office if any of the 
following provisions are violated. 
i. Fails to furnish original Technical Documents before the designated officer within the 

stipulated date and time. 
ii. Backs out from the bid on any day after the last date of receipt of tender till expiry of 

the bid validity period (including till the extended bid validity period) 
iii. Fails to execute the agreement within the stipulated date. 
iv. If any of the information furnished by the bidder is found to be false/ fabricated/ 

bogus. 
v. Accordingly the officer Inviting Tender shall recommended to the Chief Manager 

(Tech) State Procurement Cell, Odisha for blocking of portal registration of bidder and 
simultaneously action shall also be initiated by OFFICER INVITING TENDER for 
blacklisting as per Appendix-XXXIV of OPWD code Volume-II. The minimum period of 
blocking of Portal Registration shall in no case be less than 180 days. 

 
Procedure for Electronic receipt, accounting and reporting of Cost of 

Tender Paper and Earnest Money Deposit on submission of bids 

1. The State Government have formulated rules and procedures for Electronic receipt, 
accounting and reporting of the receipt- of Cost of Tender Paper and Earnest Money Deposit 
on submission of bids through the e-procurement portal of Government of Odisha i.e. 
"https://tendersodisha.gov.in". 

 
2. Electronic receipt of cost of tender paper has been successfully tested through SBI payment 

gateway. Now it has been decided to introduce electronic receipt of Cost of Tender Paper 
and Earnest Money Deposit on submission of bids through payment gateway of designated 
banks such as SBI/ICICI Bank/HDFC Bank for all Government Departments, State PSUs. 
Statutory Corporations, Autonomous Bodies and Local Bodies etc. in phases (ANNEXURE-I). 
The process outline as well as accounting and reporting structure are indicated below: 

a) It will be carried out through a single banking transaction by the bidder for multiple 
payments like Cost of Tender Paper and Earnest Money Deposit on submission of 
bids. 

b) Various payment modes like Internet banking/ NEFT/RTGS of Designated Banks and their 
Aggregator Banks as well can be accessed by the intending bidders. 

c) Reporting and accounting of the e-receipts will be made from a single source. 
d) Credit of receipts into the Government accounts and to the designated Bank account of 

the participating entities indicated in Para 2 above would be faster. 
 

3. Only those bidders who successfully remit their Cost of Tender Paper and Earnest Money 
Deposit on submission of bids would be eligible to participate in the tender/bid process. The 
bidders with pending or failure payment status shall not be able to submit their bid. Tender 
inviting authority, State Procurement Cell, NIC, the designated Banks shall not be held 
responsible for such pendency or failure. 
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4. Banking arrangement: 
a) Designated Banks (SBI/ICICI Bank / HDFC Bank) payment gateway are being integrated 

with e-Procurement portal of Government of Odisha (https://tendersodisha.gov.in) 
b) The Designated Banks participating in Electronic receipt, accounting and reporting 

of Cost of Tender Paper and Earnest Money Deposit on submission of bids will 
nominate a Focal Point Branch called e-FPB, who is authorized to collect and collate all e- 
Receipts. Each such branch will act as the Receiving branch and Focal Point Branch 
notwithstanding the fact that the bidder might have debited his account in any of the 
bank's branches while making payment. 

 
5. Procedures of bid submission using electronic payment of tender paper cost and 

EMD by bidder: 
a) Log on to e-Procurement Portal: The bidders have to log onto the Odisha e- 

Procurement portal (https://tendersodisha.gov.in) using his/her digital signature 
certificate and then search and then select the required active tender from the "Search 
Active Tender" option. Now submit button can be clicked against the selected tender so 
that it comes to the "My Tenders" section. 

b) Uploading of Prequalification/Technical/Financial bid: The bidders have to upload 
the required Prequalification /Technical/Financial bid, as mentioned in the bidding 
document and in line with Works Department office memorandum no.7885, 
dt.23.07.2013. 

c) Electronic payment of tender paper cost and EMD: Then the bidders have to select 
and submit the bank name as available in the payment options. 
I. A bidder shall make electronic payment using his/her internet banking enabled 

account with designated Banks or their aggregator banks. 
II. A bidder having account in other Banks can make payment using NEFT/RTGS facility 

of designated Banks 
• Online NEFT/RTGS payment using internet banking of the bank in which the bidder 
holds his account, by adding the account number as mentioned in the challan as an 
interbank beneficiary. 

d) Bid submission: Only after receipt of intimation at the e-Procurement portal regarding 
successful transaction by bidder the system will activate the 'Freeze Bid Submission' 
button to conclude the bid submission process. 

e) System generated acknowledgement receipt for successful bid submission: 
System will generate an acknowledgement receipt for successful bid submission. The 
bidder should make a note of 'Bid ID' generated in the acknowledgement receipt for 
tracking their bid status. 

 
6. Settlement of Cost of Tender Paper; 

a) Cost of Tender Paper: In respect of Government receipts on account of Cost of Tender 
Paper, the e-Procurement portal shall generate a MIS for the State Procurement Cell 
(SPC). The MIS will contain an abstract of the cost of tender paper collected with 
reference to Bid Identification Number. The State Procurement Cell shall generate Bank- 
wise-head-wise challans separately for Cost of Tender Paper and instruct the designated 
Banks to remit the money to the State Government account under different heads. In 
respect of the cost of tender paper received through the e-procurement portal, the 
remittance to the Cyber Treasury account will be made to the Head of Account 0075- 
Misc, General Services-800-Other Receipts -0097-Misc. Receipts-02237-Cost of Tender 
Paper. 
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b) For the time being, the State Procurement Cell (SPC) will use over the counter payment 
facility of the Odisha Treasury portal. Thereafter, remittance through NEFT & RTGS will 
be facilitated through the Odisha Treasury portal. 

c) Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and Local 
Bodies etc., Cost of Tender Paper, the e-Procurement portal shall generate a MIS for 
the State Procurement Cell (SPC). The MIS will contain an abstract of the cost of tender 
paper collected with reference to Bid Identification Number. The State Procurement 
Cell shall generate Bank-wise list of challans and instruct the designated Banks to remit 
the money through the Odisha Treasury portal. The cost of tender papers will be credited 
to the registered Bank account of the concerned State PSUs, Statutory Corporations, 
Autonomous Bodies and Local Bodies etc. 

d) Bank will refund (in case the Tender Inviting Authority (TIA) issues such instructions) the 
tender fee, EMD to the bidder, in case the tender is cancelled before opening of Bid as 
per direction received from TIA through e-procurement system. 

e) Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper and Earnest 
Money Deposit on submission of bids is enclosed in the Annexure. 

 
7. Settlement of Earnest Money Deposit on submission of bids. 

The Bank will remit the Earnest Money Deposit on submission/cancellation of bids to 
respective  bidder‟s  accounts  as  per  direction  received  from  TIA  through  e-procurement 
system. 

 
8. Forfeiture of EMD: 

Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is 
occasioned for various reasons. 

a) In case the Earnest Money Deposit on submission of bid is forfeited, the e-Procurement 
portal will direct the Bank to transfer the EMD value from the Pooling Account of SPC to 
the registered account of the tender inviting authority. 

b) The Tender inviting authorities of the Government Departments will deposit the forfeited 
Earnest Money Deposit on submission of bid, in the State Government Treasury 
under the appropriate head (8782-Cash Remittances and Adjustments between the 
officers rendering accounts to the same Accounts Officer-102- P.W.Remittances-1683- 
Remittances-91028-Remittances into Treasury) after taking the amount as a revenue 
receipt in their Cash Book under the head 0075-Misc. General Services-00-101 – 
Unclaimed Deposits-0097-Misc, Receipts-02080-Misc. Deposits and submit the detail 
account to DAG (Puri) as a deposit of the Division. 

c) By clicking submit button, system will initiate the forfeiture of EMD. System will not allow 
the evaluator to edit the initiation after clicking the submit button. Forfeiture option can 
be carried out in phased manner like one bidder at a time. 

 
9. Role of the Banks: 

a) Make necessary provision / customizations at their end to enable the provision for online 
payments / refunds as per this document. 

b) Provide necessary real-time message to bidders regarding successful or unsuccessful 
transactions during online payment processes and redirect them to e-Procurement 
website with necessary transaction reference details enabling them to submit their bids. 



{18} 
CONTRACTOR Block Devlopement officer        

          Bissamcuttack 

 

c) The bank shall ensure transfer of funds from the pooling account to the Government 
Head/current account of PSUs/ULBs within the next bank working day as per the 
directions generated from e-Procurement portal. 

d) Bank should provide timely reports and reference details to NIC enabling them to carry 
out their role as stated below. 

e) Refund of amount to bidders as per the XML file provided by e-Procurement system on 
the next bank working day from the date of generation of the XML file and also provide a 
confirmation to NIC on the same. 

 
10. Role of State Procurement Cell: 

a) Communicate requirements of Government departments/ State PSUs/ Autonomous 
Bodies/ ULBs online payment requirements to National Informatics Centre / the 
authorized Banks for mapping/ customization. 

b) In every working day, the State Procurement Cell shall generate MIS from the e- 
Procurement portal to ascertain the tender paper cost received in the e-Tendering 
process separately bank-wise for the Government Department and the PSUs/ULBs. The 
SPC shall generate bank-wise separate online challans from the Odisha Treasury portal 
and make the remittance through over the counter facility or NEFT/RTGS (as and when 
this functionality is available in Treasury portal) and issue instruction to the bank for 
remittance of the receipt to the State Government account. 

c) The State Procurement Cell shall be responsible for providing challan details and MIS in 
respect of the remittance towards tender paper cost to the Tender inviting authorities for 
their record. 

d) State Procurement Cell shall monitor the progress of e-Tendering by different 
Government departments / State PSUs/ Autonomous Bodies / ULBs through an MIS. 
State Procurement Cell shall monitor and send monthly progress reports to the 
Government. 

e) The e-Procurement system will generate a consolidated refund & settlement XML file as 
an end of the day activity. 

f) e-procurement system will provide a web service for payment gateway (PG) provider to 
pull the encrypted refund and settlement details in XML file against a day. 

g) Similarly, payment gateway (PG) provider will provide a web service to pull the refund 
and settlement status against a day. 

h) e-procurement system will update the status accordingly for reconciliation report. 
 

11. Role of National Informatics Centre : 
a) Customize e-Procurement software and web-pages of Government of Odisha 

(https://tendersodisha.qov.in) to enable the provision for electronic payment. 
b) The NIC, Odisha will modify / rectify the errors in electronic data relating to the Chart of 

Account. 
c) NIC will provide an interface to organizations to download the electronic receipt data. 
d) Enable automatic generation of daily XML files from e-Procurement system and ensure 

delivery of the same to the authorized Banks for enabling automatic refund/settlement of 
funds. 

e) NIC shall enable the e-Procurement portal to generate MIS as required for the State 
Procurement Cell in order to make remittance of the tender paper cost to the State 
Government account using the Odisha Treasury portal. 
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12. Role of Cyber Treasury : 
a) The cost of the tender paper deposited by the SPC using the Odisha Treasury Portal 

which will be accounted for by the Cyber Treasury and it shall submit the accounts to A.G 
(O) as per the established process. 

b) The Cyber Treasury will provide MIS as required to the SPC for the purpose of accounting 
and reconciliation of the electronic remittances made to the State Government account. 

 
13. Redressal of Public grievances: 

The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the e-FPB 
will have an effective procedure for dealing with, public complaint for e-Receipt related 
matters. In case, any mistake is detected by any of the stakeholders in reporting of 
receipt of tender paper cost and EMD, either suomoto or on being brought to its notice, 
the State Procurement Cell, Odisha, National Informatics Centre, Odisha unit, Cyber 
Treasury and the bank will promptly take steps for rectification. The e-Focal Point Branch 
of the participating Banks, National Informatics Centre, Odisha and the State 
Procurement Cell, Odisha will notify the contact number and address of the Help Desk for 
resolution of any dispute regarding e-Receipt. 

 
14. Applicability and modification of existing rules / orders: 

The modalities prescribed in this Office Memorandum for downloading of tender paper, 
submission and rejection of bid, acceptance of Bids as well as refund and forfeiture of 
earnest deposit will be applicable for electronic submission of bids through e-procurement 
portal. Existing provisions regulating cost of tender paper, earnest money deposit in OPWD 
Code and OGFR would stand modified to the extent prescribed. 

 
15. These arrangements would be made effective after signing of MoU between the designated 

Banks and the State Procurement Cell, firming up of Banking arrangements and technical 
integration between designated Bank and e-Procurement Portal. 
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ANNXURE-I 
Back-end Transaction Matrix of Electronic receipt and remittance of 
Cost of Tender Paper and Earnest Money Deposit on submission of bids. 

 
 Cost of Tender Paper on 

submission of Bids 
Earnest Money Deposit on submission of 
bids 

Government 
Departments 

I. The payment towards the cost of 
Tender Paper, in case Government 
Departments shall be collected in 
separate Pooling accounts opened in 
Focal Point Branch called e-FPB of 
respective designated banks [as 
stated in Para 2] at Bhubaneswar on 
T+1_day. 

I. In case of tenders of Government 
Departments, amount towards Earnest 
Money Deposit on submission of bids shall 
be collected in a pooling account opened for 
this purpose at Focal Point Branch called e- 
FPB of respective designated banks at 
Bhubaneswar and the banks will remit the 
amount to respective bidder‟s account within 
two working days on receipt of instruction 
from TIA through refund and settlement of 
e-procurement system. 

 II. With reference to the Notice 
Inviting Tender/ Bid Identification 
Number, the amount so realized is 
to be remitted to Government 
Account under the Head Of Account 
0075- Misc. General Services-800- 
Other Receipts-0097-Misc. Receipts- 
02237-Cost of Tender Paper through 
Odisha Treasury Portal after opening 
of the bid. 

II. In case of forfeiture of Earnest Money 
Deposit on submission of bids, the e- 
Procurement portal will direct the Bank to 
transfer the EMD value from the Pooling 
Account of SPC to the registered account of 
the tender inviting authority within two 
working days of receipt of instruction from 
TIA. 

State PSUs 
Statutory 
Corporations 
, 
Autonomous 
Bodies and 
Local Bodies. 

I. In case of State PSUs, Statutory 
corporations, Autonomous Bodies 
and Local Bodies etc. the amount 
towards Cost of Tender Paper, on 
submission of bids shall be collected 
in separated pooling accounts 
opened in Focal Point Branch called 
e-FPB of respective designated 
Banks at Bhubaneswar on T+1 days. 

I. Amount towards EMD on submission of 
bids shall be collected in a separate pooling 
account of Focal Point Branch called e-FPB of 
respective designated banks at Bhubaneswar 
and the banks will remit the amount to 
respective  bidder‟s  account  on  receipt  of 
instruction from TIA through refund and 
settlement of e-procurement system within 
two working days from receipt of such 
instruction. 

 II. The Paper cost will be transferred 
to the respective current accounts of 
concerned State PSUs, Statutory 
Corporation, Autonomous Bodies 
and Local Bodies etc. after opening 
of bid. 

II. In case of forfeiture of Earnest Money 
deposit on submission of bids, the e- 
Procurement portal will direct the Bank to 
transfer the EMD value from the Pooling 
Account of SPC to the registered account of 
the tender inviting authority within two 
working days of receipt of instruction from 
TIA. 
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DETAILED TENDER CALL NOTICE 
FOR BUILDING WORKS 

****** 
1. Sealed percentage rate bids are invited ONLINE in SINGLE cover system from the 

“C & B” Class of eligible contractors registered with the State Government and 
contractors of equivalent Grade / class registered with Central Government / MES / 
Railways having registration for execution of Civil works on production of definite proof 
from the appropriate authority in prescribed form to be eventually drawn in P.W.D. FORM 

P-1 for the work “Construction of C.D.P.O. office Building at 
Bissamcuttack of Bissamcuttack Block.for the Year 2021-22” The 

adopted format for percentage rate is same as that of the form adopted for item rate 
tenders but the word “Item rate” shall be replaced by “Percentage rate” and the contract 
will be named as P-1. Contractors not registered with Government of Odisha, should be 
registered under Odisha Government with required Class of Contractor as per Tender Call 
Notice before award of contract. 

 
2. The Bid documents are available in the official website of Government: 

http://www.tendersorissa.gov.in as per Contract Data and Tender Call Notice for 
online bidding. 

 
3. The Bid documents will be opened by the assigned officer in the office of the Executive 

Engineer, Block Development officer, Bissamcuttack Dist- Rayagada, Odisha as per 
Contract Data and Tender Call Notice in the presence of the bidders or their authorized 
representatives who wish to attend. 

 
4. The cost of Bid documents is to be remitted online for Rs 6,000.00 towards cost of each 

bid respectively. 

 
5. The bid is to be submitted in following formats. 

I). Cover-I :-The scanned copy of registration certificate, PAN card, GST Registration 
Certificate (along with online CDMS generated certificate is mandatory) and 
GSTIN, undertaking/certificates duly filled-in and documents required as per the 
relevant clauses of this DTCN. (in .pdf format). along with price bid duly filled in and 
signed by the bidder (in .xls format). 

 
6. The bidder shall remit the EMD/ bid security online as part of bid of the amount as 

specified in the Contract Data. Bidders desirous to hire machineries or equipments from 
outside the State or owned but deployed outside the State are required to furnish the 
EMD/bid security online as specified in the Contract Data and as per the above terms and 
conditions. 

7. The lowest preferred bidder is required to produce documents viz original Registration, 
GST Registration Certificate (along with online CDMS generated certificate), GSTIN, PAN 
card after opening of Technical Bid for verification purpose in the latter stage along with 
the original documents relating to ownership and hiring of plants and machineries 
mentioned at Annexure-I of Schedule-C, within five days from the date of opening of the 
tender (price bid). Furnishing scanned copy of such documents is mandatory otherwise 
his/ her bid shall be declared as non responsive and liable for rejection. 
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Furnishings of original documents are mandatory, failing which the bid shall be 
liable for rejection. The action will be taken for non-furnishing of the original documents 
as per clause No. 126 of Detailed Tender Call Notice. 

Furnishing of such documents along with the Technical Bid is mandatory otherwise 
his/ her bid shall be declared as non responsive and thus liable for rejection. No 
reference to any documents of ownership and hiring and plant of machineries submitted 
in any previous tender case will be entertained. Contractor exempted for payment of  
EMD will be availed to participate in the tender directly by uploading the documentary 
evidence towards his / her eligibility for such exemption. 

 
8. The work is to be completed in all respects within the scheduled time as mentioned in 

contract data and tender call notice from the date of issue of work order. Bidders whose 
bid is accepted must submit a work programme at the time of execution of Agreement. 

 
9. All tenders received will remain valid for a period of 90 (Ninety) days from the last date 

prescribed for receipt of tenders and validity of tenders can also be extended if agreed by 
the tenderers and the Department. 

 
10.  

I). If the Machineries are required then the Contractors are required to furnish evidence 
of ownership of principal machineries/equipments in Schedule-C as per Annexure-I 
for which contractor shall have to secure minimum 75% of marks for 
evaluation of Technical Bid failing which the tender shall be liable for rejection. 

 
II). In case the contractor executing several works he / she is required to furnish a time 

schedule for movement of equipment/machinery from one site to work site of the 
tendered work in Annexure-IV of Schedule-C. 

 
III). The contractor shall furnish ownership documents for those machineries which he / 

she is planning to deploy for the tendered work if these are not engaged and 
produce certificate from the Executive Engineer as per Annexure – III of 
Schedule-C under whom these are deployed at the time of tendering as to the 
period by which these machines are likely to be released from the present contract. 
Certificate from the Executive Engineer of Government of Orissa or Engineer-in- 
Charge of the project (in case of non-Government projects) under whose jurisdiction 
the work is going on, shall not be more than 90 days old on the last date of receipt 
of tender. 

 
IV). In-case the contractor proposes to engage machineries and equipments as asked for 

in the tender document, owned or hired but deployed outside the State, he/she is 
required to furnish additional 1% EMD /Bid Security. The entire bid security including 
the additional bid security shall stand forfeited in case the contractor fails to mobilize 
the machineries. 

 
V). The contractor intending to hire/lease equipments/machineries are required to 

furnish proof of ownership from the company/person providing 
equipments/machineries on hire/lease along with contracts/ agreements/lease deed 
and duration of such contract. The contracts/agreements/lease deed should be on 
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long term basis for a minimum period as per contract data from the last date 
receipt of bid documents. 

 
11. An applicant or any of its constituent partners of whose contract for any work has been 

rescinded or who has abandoned any work in the last five years, prior to the date of the 
bid, shall be debarred from qualification. The tenderer is to furnish an affidavit at the 
time of submission of tender paper about the authentication of tender documents. An 
affidavit to this effect is to be furnished in Schedule-F. Non furnishing of the scanned 
copy of information in Schedule-E and required affidavit in Schedule-F, the bid 
document will be summarily rejected (The affidavit should be prepared on or after the 
date of notification and on or before the last date of receipt of the Bid for the tendered 
work.) 

 
12. No Relation certificate. 

The contractor shall furnish a certificate along with the tender to the effect that he /she is 
not related to any officer in the rank of an Assistant Engineer & above in the state P.W.D. 
or Assistant/Under Secretary & above in the Works Department. If the fact subsequently 
proved to be false, the contract is liable to be rescinded. The earnest money & the total 
security will be forfeited & he / she shall be liable to make good the loss or damages 
resulting for such cancellations. The Performa for no relationship certificate is contained 
in a separate sheet vide Schedule-A. 

 
13. Each bidder is to submit along with bid a note regarding his experience on construction of 

Road / Bridge/ Building Works. 
a) Name of the Road/ Building/ Bridge: - 
b) Estimated Cost: - 
c) Total Length: - 
d) Major Item of works: - 
e) Quantity of items i) As per Agreement: - 

ii) As per execution: - 
f) Date of Commencement: 
g) Stipulated date of Completion: - 
h) Actual date of completion: - 
i) Other details if any. : - 

 
14. If an individual makes the application, the individual should sign above his full type 

written name and current address. 

 
15. If the application is made by proprietary firm, it shall be signed by the proprietor above 

his full type written name and the full name of his firm with its current address. 

 
16. If the application is made by a firm in partnership, it shall be signed by all the partners of 

the firm above their full type written names and current address, or alternatively by a 
partner holding power of attorney for the firm in which case a certified copy of the power 
of attorney shall accompany the application. A certified copy of the partnership deed and 
current address of all partners of the firm shall also accompany the application. 
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17. If the application is made by a limited company or a corporation, it shall be signed by 
duly authorized person holding power of attorney for signing the application in which 
case a certified copy of the power of attorney shall accompany the application. Such 
limited company or corporation will be required to furnish satisfactory evidence of its 
existence along with the technical bid. 

 
18. The tender should be strictly in accordance with the provisions as mentioned in the 

tender schedule. Any change in the wordings will not be accepted. 

 
19. No bidder will be permitted to furnish their bid in their own manuscript papers. All 

information should be submitted in English. The applicants name should appear on each 
page of the application along with his signature or the signature of his authorized 
representative at the bottom of each page. 

 
20. Submission of more than one tender by a bidder for a particular work will liable for 

rejection of all such tender papers. 

 
21. Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006 

and Works Department O.M 7885 Dt. 23.07.2013and In case of Percentage Rate 
tender:- 
I). The contractor has to quote percentage excess over or less than the estimated cost 

in the prescribed format appended to the tender document. The estimated cost is 
excluding GST. The rates of item basing on which estimated cost has been derived 
are excluding GST on different components to arrive at such rates. Bidders are to 
submit only the original BOQ (Bill of Quantities) in .xls format uploaded by 
Procurement officer, Publisher (Officer inviting tender) after entering the relevant 
fields without any alteration / deletion / modification. Multiple BOQ submission by 
bidder shall lead to cancellation of bid. 

II). The Contractors participated in the tender for more than one work may offer 
conditional rebate. Rebate offer submitted in separate letter duly scanned shall be 
opened, declared and recorded first. The rebate so offered shall be considered after 
opening of all packages called in the same Tender Notice. The Contractors who wish 
to tender for two or more works shall submit separate tender for each. 

III). The Contractor will quote percentage excess/less up to two decimal points 
only. If he writes the percentage excess/less up to three or more decimal 
points, the second decimal point shall only be considered without rounding 
off as per Works Department O.M 7885 Dt. 23.07.2013. 

IV). In the contract P-1 time is the essence. The contractor is required to maintain a 
certain rate of progress specified in the contract. 

V). The quantity mentioned can be increased or reduced to the extent of 10% for 
individual items subject to a maximum of 5% over the estimated cost. If it exceeds 
the limit stated above prior approval of competent authority is mandatory before 
making any payment. 

VI). The period of completion is fixed and cannot be altered except in case of exceptional 
circumstances with due approval of next higher authority. 

VII). Bills for percentage rate tenders shall be prepared at the estimated rates for 
individual items only and the percentage excess or less shall be added or subtracted 
from the gross amount of the bill. 
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VIII). GST as applicable on works contract shall be paid over the bill amount at the time of 
payment of bill. 

 
22. The bidder shall carefully study the tentative drawings and specifications applicable to 

the contract and all the documents which will form a part of the agreement to be entered 
in to by the accepted bidder and detailed specifications for Orissa and other relevant 
specifications and drawings which are for sale. Complaint at a future date that plans and 
specifications have not been seen by the bidders can‟t be entertained. 

 
23. The drawings if any furnished with the bid are tentative and subject to revision or 

modification as tendered during the execution as per actual necessity and detail test 
conducted. But the tendered rate quoted by the bidder will hold good in case of such 
modification of drawings during the time of execution and shall in no way invalidate the 
contract and no extra monetary compensation will be entertained. The work shall 
however be executed as per final approved drawing to be issued by the Engineer-in- 
Charge as and when required. 

 
24. Every bidder is expected before quoting his/ her rate to inspect the site of the proposed 

work. The bidder should also inspect the quarries and approach roads to quarries and 
satisfy himself/themselves about the quality and availability of materials. In every case 
the materials must comply with the relevant specifications. Complaints at future date 
that the availability of materials at quarries has been misjudged can‟t be entertained. 

 
25. The offer of bidder shall be inclusive of cost of construction and maintenance of island, 

ferry service, fair-weather road, service road, Foot Bridge, pylon base, winch stand and 
derrick stand etc. as required for the work. 

 
26. It must be definitely understood that the Government does not accept any responsibility 

for the correctness and completeness of the trial borings shown in the Cross Section. 
 

27. Additional Performance Security shall be obtained from the bidder when the bid 
amount is less than estimated cost put to tender. In such an event, only the successful 
bidder who has quoted less bid price/ rates than the estimated cost put to tender shall 
have to furnish the exact amount of differential cost i.e. estimated cost put to tender 
minus the quoted amount as Additional Performance Security (APS) in shape of Term 
Deposit Receipt pledged in favour of the Divisional Officer within seven days, otherwise 
the bid shall be cancelled and the security deposit shall be forfeited. Further, proceeding 
for blacklisting shall be initiated against bidder as per Works Department Office 
Memorandum No.14299 dtd.03.10.2017. 
If the Contractor fails to complete the work, the amount so furnished as additional 
performance security will be forfeited in addition to the other penal clauses, if any to be 
imposed. 

. 
28. In case of any discrepancy in printing or omissions of statutory specifications or any 

other part or portion of the approved document during download of the bid document, 
the decision of the officer inviting the bid will be binding on the bidder. 
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29. The tender containing extraneous conditions not covered by the tender notice are liable 
for rejection and quotations should be strictly in accordance with the tender call notice. 
Any change in the wording will not be accepted. 

 
30.  

I). Schedule of quantities are accompanied in (Price Bid). It shall be definitely 
understood that the Government does not accept any responsibility for the 
correctness or completeness of this schedule and that this schedule is liable for 
alternation or omissions, deductions or alternations set forth in the conditions of the 
Contract and such omissions, deductions, additions or alternations shall no way 
invalidate the contract and no extra monetary compensation, will be entertained. 

II). The quantity mentioned can be increased or decreased to the extent of 10% for 
individual items subject to a maximum of 5% over the estimated cost. If it exceeds 
the limit stated above, prior approval of competent authority is mandatory before 
making any payment. 

 
31. The authority reserves the right to reject any or all the tenders received without 

assigning any reasons there-of what so ever. 

 
32. The bid security (earnest money) will be retained and dealt with as per the terms and 

conditions of the OPWD Code. 

 
33.  

I). The bidder/tenderer whose bid has been accepted will be notified of the award by  
the Engineer-in- charge prior to expiration of the validity period by cable, telex or 
facsimile confirmed by registered letter. This letter (hereinafter and in the conditions 
of Contract called the “Letter of Acceptance”) will state the sum that the Engineer-in- 
charge will pay the contractor in consideration of the execution, completion and 
maintenance of the Works by the contractor as prescribed by the contract 
(Hereinafter and in the contract called the “Contract Price”). 

II). The Notification of award will constitute the formation of the contract, subject only to 
the furnishing of a performance security (Initial Security Deposit) and additional 
performance security as per clause 27 of DTCN in form of Fixed Deposit receipt 
of Kissan Vikash Patra / Post Office Savings Bank Account/National Savings 
Certificate / Post Office Time Deposit Account/ Bank Guarantee from any 
Nationalized bank, duly pledged in favour of the Executive Engineer, Rayagada 
(R&B) Division No-I, Rayagada and in no other form, which including the amount 
already deposited as bid security (earnest money) shall be 2% of the value of the 
tendered amount (excluding 1% deposited towards hiring of equipments / 
machineries from outside the state if any) and sign the agreement in the P.W.D. 
form No. P-1 (Schedule XLV No. 61) for the fulfillment of the contract in the office 
of the Executive Engineer, Rayagada (R&B) Division No-I, Rayagada and 
payable at Rayagada. The security deposit together with the earnest money and 
the amount withheld according to the provision of P-1 agreement shall be retained 
as security for the due fulfillment of this contract and additional  performance 
security in accordance with the provisions of the agreement. 

III). The agreement will incorporate all correspondence between the officer inviting the 
bid/Engineer-in-Charge and the successful bidder within 15 days following the 
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notification of award along with the Letter of Acceptance, the successful bidder will 
sign the agreement and deliver it to the Engineer-in-Charge. Following documents 
shall form part of the agreement. 

a) The notice inviting bid, all the documents including additional conditions, 
specifications and drawings, if any, forming the bid as issued at the time of 
invitation of bid and acceptance thereof together with any correspondence 
leading thereto & required amount of performance security including additional 
performance security. 

b) Standard     P.W.D.     Form     P-1     with      latest      amendment    Clause-
2 (b) of Percentage Rate P-1 Agreement: - Rescission of Contract (Amendment 
as per letter No.10639 dt.27.05.2005 of Works Department, Odisha) 

 
IV). Failure to enter in to the required agreement and to make the security deposit as 

above shall entail forfeiture of the Bid Security (earnest money) .No contract 
(tender) shall be finally accepted until the required amount of initial security deposit 
and additional performance security deposit are received by the Engineer-in-Charge. 
The security will be refunded after one year of completion of the work and payment 
of the final bill and will not carry any interest. 

V). As concurred by Law Department & Finance Department In their U.O.R. No 848 
dtd.21.05.97 J.O.R.No.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be 
forfeited in case, where bidders/tenderers back out from the offer before acceptance 
of tender by the competent authority. 

 
34. That for the purpose of jurisdiction in the event of disputes if any of the contract would 

be deemed to have been entered in to within the State of Odisha and it is agreed that 
neither party to the contract will be competent to bring a suit in regard to the matter by 
this contract at any place outside the State of Odisha. 

 
35. The contractor should be liable to fully indemnify the department for payment of 

compensation under workman Compensation Act. VIII of 1923 on any account of the 
workmen employed by the contractor and full amount of compensation paid will be 
recovered from the contractor. 

 
36. Bidders are required to abide by the fair wages clause as introduced by Govt. of Odisha, 

Works Department Letter No.-VIII-R 8/5225 Dtd. 26.02.55 and No.IIM- 56/628842(5) 
Dtd.27.09.61 as amended from time to time. 

 
37. In case of any complaint by the labour working about the non-payment or less payment 

of his wages as per latest minimum Wages Act, the Executive Engineer will have the right 
to investigate and if the contractor is found to be in default, he may recover such amount 
due from the contractor and pay such amount to the labour directly under intimation to 
the local labour office of the Govt. The contractor shall not employ child labour. The 
decision of the Executive Engineer is final and binding on the contractor. 

 
38. The contractor shall bear cost of various incidentals, sundries and contingencies 

necessitated by work in full within the following or similar category as per rule time to 
time fix by Govt. Rent, royalties and other charges of materials, octroi duty, all other 
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taxes including sales tax, labour cess ferry, tolls conveyance charge and other cost on 
account of land and building including temporary building and temporary electric 
connection to work site as well as construction of service road and diversion road and its 
maintenance till completion of work as required by the bidders for Collection of materials, 
storage, housing of staff or other purpose of the work. No bidder will however be liable to 
pay Govt. for temporary occupation of land owned by Govt. at the site of the work. 

I). Labour camps or huts necessary to a suitable scale including conservancy and 
sanitary arrangements therein to the satisfaction of the local health authorities. 

II). Suitable water supply including pipe water supply wherever available for the staff 
and labour as well as for the work. 

III). Fees and duties levied by the municipal, canal or water supply authorities. 
IV). Suitable equipments and wearing apparatus for the labour engaged in risky 

operations. 
V). Suitable fencing barriers, signals including paraffin and electric signal where 

necessary at works and approaches in order to protect the public and employees 
from accidents. 

VI). Compensation including the cost of any suit for injury to persons or property due 
to neglect of any major precaution also become payable due to operation of the 
workmen compensation act. 

VII). The contractor has to arrange adequate lighting arrangement for the work where 
ever necessary at his own cost. 

 
39. After the work is finalized, all surplus materials should be removed from the site of work. 

Preliminary work such as vats, mixing platforms etc. should be dismantled and all 
materials removed from the site and premises left neat and clean, this should be 
inclusive of the rate. 

 
40. No payment will be made for bench marks, level pillars profiles and benching and leveling 

the ground where required. The percentage rate to be quoted should be inclusive of 
carriage of all materials and incidental item of works. 

 
41. It should be understood clearly that no claim what-so-ever will be entertained to 

extra items of works, extra quantity of any item besides agreement quantity 
unless written order is obtained from the Engineer-in-charge and rate settled 
before the extra items of work or extra quantity of any items of work is taken 
up. 

 
42. The bidder shall have to abide by the C.P.W.D. safety code rules introduced by the 

Government of India, Ministry of work Housing and Supply in their standing order No- 
44150 dtd.25.11.57. 

 
43. Bid documents consisting specifications, the schedule of quantities and the set of terms 

and conditions of contract and other necessary documents can be seen in the e- 
procurement portal till last date of sale and receipt of bid documents. Interested bidders 
may obtain further information at the same address. But it must be clearly understood 
that the bids must be received in order and according to the instructions. 
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44. Bidders are required to go through each clause of P.W.D. Form P-1 carefully in addition 
to the clause mentioned herein before tendering. In case of ambiguity, the clauses of 
P.W.D Form P-1 with latest amendments shall supersede the condition of D.T.C.N. 

 
45. All reinforced cement concrete work should conform to IRC Code and Bridge Code section 

I, II, III, IV and VII & latest design criteria for prestressed concrete bridges specifically 
for road and bridges issued by MoSRT&H, Govt. of India. MoSRT&H Specification for Road 
& Bridge work (Latest Revision) shall be the guiding book for execution, quality 
assurance, specification and measurement for all items of Road & Bridge works. 

 
46. Steel shuttering & centering shall be used which shall be lined with suitable sheeting and 

made leak proof and water tight. 

 
47. The Department will have the right to inspect the scaffolding, centering and shuttering 

made for the work and can reject partly or fully such structures if found defective in their 
opinion. 

 
48. Concrete should be machine mixed unless otherwise ordered in writing by the Executive 

Engineer. The contractor should arrange his own concrete mixer, vibrator, and pumps 
etc, for this purpose at his own cost. 

 
49. Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) 

Kg. 
 

50. The bidder should arrange the materials like Steel, Cement, paint and bitumen etc. of 
approved quality and specification at his own cost for completion of the work with the 
time schedule. No extension of time will be granted on the application of the bidder due 
to delay in procurement of materials. 

 
51. The bidder will be responsible for the loss or damage of any departmental materials 

during transit and in the execution of the work due to reasons what – so-ever and the 
cost of such materials will be recovered from the bills at stock issue rates or market rates 
whichever is higher. 

 
52. If the bidder removes Government materials supplied to him from the site of work with a 

view to dispose of the same dishonestly, he shall be in addition to any other liability civil 
or criminal arising out of his contract be liable to pay a penalty equivalent to five times of 
the price of the materials according to the stock issue rate or market rate whichever is 
higher. The penalty so imposed shall be recovered at any time from any sum that may 
then or at any time thereafter become due to the bidder or from his security deposit or 
from the proceeds of sale thereof. 

 
53. The selected bidder may take delivery of departmental supply according to his need for 

the work issued by the Sub-Divisional office in-charge subject to the availability of the 
materials. The bidder shall make all arrangement for proper storages of materials but no 
cost for raising shed for storage, pay of watchman etc. will be borne by the Department. 
The Department is not responsible for considering the theft of materials at site. It is the 
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contractor‟s risk. Under any such plea if the bidder stops the work, he shall have to pay 
the full penalty as per clause of P-1 agreement. 

 
54. The Department will have the right to supply at any time in the interest of work any 

departmental materials to be used in the work and the contractor shall use such 
materials without any controversy or dispute on that account. The rate of issue of such 
materials will be at the stock issue rates inclusive of storage charges or rates fixed by the 
Department or current market rate whichever is higher. 

 
55. All the materials which are to be supplied from P. W. D. store will be as per availability of 

stock and the contractor will have to bear the charges of straightening, cutting, jointing, 
welding etc. to required sizes in case of M. S. Rods or Tor steel/M.S Angles, Tees and 
Joists etc. After issue from the P. W. D. store the materials may be under the custody of 
the contractor and the contractor will be responsible for its safety and storage. 

 
56. Though Departmental issue of cement and steel has indicated, it may not be taken as 

binding. The contractor must have to arrange by themselves cement, steel, bitumen and 
every sort of materials from approved manufacturer, get it tested in the Departmental 
Laboratory and approved by the Department before use. 

 
57. TOR rods, plates and structural members will be supplied in quantity, length and size 

available in the stock. For payment of reinforcement, the steel including plates etc. shall 
be measured in length of different diameter, size and specification as actually used 
(including hooks and cranks) in the work correct to an inch or cm. and their weight 
calculated as per sectional weight prescribed by the Indian Standard Specification or as 
directed by the Engineer-in-Charge. 

 
58. The tentative alignment of the proposed bridge has been shown in the enclosed drawing. 

However, the department has got the right to shift the actual bridge position within a 
reasonable range in both U/s and D/s. 

 
59. The contractor should at his own cost arrange necessary tools and plants required for the 

efficient execution of work and the rates quoted should be inclusive of the running 
charges of each plant and cost of conveyance. 

 
60. After completion of the work the contractor shall arrange at his own cost all requisite 

equipments for testing one unplugged well and specified span free of cost as directed by 
the Engineer-in-Charge and bear the entire cost of the test. 

 
61. Measurement of earth work in road embankment will be done by section measurement 

after the earth is consolidated including rolling with hand or power road roller and sheep 
foot roller at optimum moisture condition and no extra payment will be made for the 
jungle clearance for taking earth from the borrow areas. Earth work from cutting shall be 
economically utilized in filling. 

 
62. The stack of road metal and gravel will be measured in boxes of 1.5m × 1.5 M × 0.5M 

which will be taken as 1.5m × 1.5M × 0.44M = 1 Cum. The soling stones will be 
measured in the suitable stacks with deduction for voids @ 1/6 of volume or more 
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depending upon the looseness of stacking which would be determined on actual 
observation and deduction. 

 
63. The machineries, if available, with the department may be supplied on hire as per normal 

hire charges of Government in force at the time of execution of work subject to the 
condition that the contractor will execute in advance an agreement with the Engineer-in- 
Charge. 

 
64. In the event of any delay in the supply of Department road roller for unavoidable 

reasons, no extension of time will be granted to the contractor under any circumstances. 

 
65. Gradation of ingredients: - The coarse and fine aggregate shall meet the grade 

requirement as per the latest provision of relevant IS code / IRC code / MoRT&H 
specifications. 

 
66. Shrinking of wells shall be measured as per MoSRT&H Specifications for Road & Bridge 

works (Latest Revision). 

 
67. All method of sinking including pneumatic sinking by employment of divers and other 

equipment shall be included in the rate. Removal of trees, logs of trees or isolated 
boulders and de-silting of sand or earth from existing well, rectification of tilt and shift if 
any, etc. shall also be included within the rate. 

 
68. The depth of foundation indicated on the drawing are provisional but these may be 

altered if necessary in the light of the nature of strata indicated by boring which must be 
taken in advance of actual execution of the foundation. 

 
69. When resort has to be made for sinking the wells by air lock and vacuum chamber 

method rates there of shall be pre-decided by authority accepting the tender. 

 
70. Construction of coffer dam or island or the work of open excavation or dressing or labour 

for laying well curbs shall be included in the rate. 

 
71. For concreting the bottom plugs of well under the method of providing concrete should  

be either with tremie or any other approved method as well be directed by the Engineer- 
in charge with 10% extra cement to be used for under water concreting without any 
extra cost to the Department. 

 
72. No claim will be entertained in respect of difficulties during sand blowing met with during 

sinking of wells. 

 
73. No part of the bearing for the superstructure shall be allowed to rest on the noses of the 

piers. 

 
74. TOR Steel mesh reinforcement shall be provided in the concrete of the girders on the 

caps of the piers abutments immediately in contact with the bearing to ensure proper 
distributions of heavy load. 
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75. Lugs and grooves shall be provided in the bearings to prevent them from skewing and 
getting out of alignment. 

 
76. Inspection by the Director General of Supplies and Disposals of the bearing during 

manufacture and X-Ray or Gama Ray examination of castings thickness more than 8 
inches and load testing of bearing if considered necessary shall have to be carried out at 
the contractor‟s cost .The same procedure for testing may have to be followed for ribbed 
bearing manufactured by widening. 

77.  
I). It should be clearly understood that the joints of the bars are to be provided with 

lapping, welds or bolts nuts as will be directed by the Engineer-in-charge. 
II). Concrete test specimens 150mm × 150mm × 150mm in size (whether plain or 

reinforced concrete) for the testing shall be taken for each structural member by 
a representative of the contractor in the presence of responsible officer of the 
rank not lower than that of an Assistant Engineer or sub-Divisional Officer. The 
contractor shall bear the cost so involved in testing. The test specimen in cube 
should be carried out in the Departmental Quality Control and Research 
Laboratory of Cuttack or Bhubaneswar. Test should be carried out in accordance 
with the stipulation in Bridges code section-III. 

III). Test specimens shall be formed carefully in accordance with the standard method 
of taking test specimen and no plea shall be entertained later on the grounds 
that the casting of the test specimen was faulty and that the result of the 
specimen did not give a correct indication of the actual quality of concrete. 

IV). Plain concrete and reinforced concrete specimens will be tested in Government 
Test Houses at Alipore or Quality Control and Research Laboratory at 
Bhubaneswar. Cost of testing of all specimens and    samples will be borne  by 
the Contractor. 

V). The construction of well staining by injecting cement or grout in coarse aggregate 
placed in position shall not be permitted. 

78. The thickness of cement concrete in top plugging should be as per Departmental 
drawing. 

 
79. In well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm 

to the normal direction. Where it is not feasible to work these tolerance the contractor 
shall carry out. suitable remedial measures as may be directed by the Engineer-in-charge 
to overcome the adverse effects of tilts and shifts without any extra cost to the 
Department and without any damages to the well. Any additional work necessary 
consequent upon the excess tilt and shift shall be carried out by the contractor at no 
extra cost to the Department. 

 
80. Concrete of strength below of the required strength (as determined by actual tests) shall 

not be accepted. 

 
81. If the well is beyond rectification the well shall be rejected, the well has to be abandoned 

and another well to be sunk at a suitable location at the cost of the Contractor. The tilt 
and shift of the well including compensation is to be abided as per the clauses of 
MoSRT&H Specification for Roads & Bridge works (Latest Revision). 
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82. No claim for carriage of water what-so-ever will be entertained. 

 
83. The contractor shall employ one or more Engineering Graduate or Diploma holders as 

apprentice at his cost if the work as shown in the tender exceeds Rs.2,50,000/-.The 
apprentices will be selected by the Chief Engineer. The period of employment will 
commence within one month after the date of work order and would last till the date, 
when 90% of the work is completed. The fair wage to be paid to the apprentices should 
not be less than the emolument of personnel of equivalent qualification employed under 
Government. The number of apprentices to be employed should be fixed by the Chief 
Engineer in the manner so that the total expenditure does not exceed one percent of the 
tendered cost of the work. 

 
84. Super class contractor shall employ under himself two Graduate Engineer and two 

Diploma holders belonging to the State of Orissa. Special class contractor shall employ 
under him one graduate Engineer and two Diploma Holder belonging to the state of 
Odisha. Likewise „A‟ class contractor shall employ under him one Graduate Engineer 
or two Diploma Holders belonging to state of Orissa. The contractor shall pay to the 
Engineering personnel monthly emoluments which shall not be less than the emoluments 
of the personnel of equivalent qualification employed under the State Govt. of Orissa. 
The Engineer-in Chief (Civil), Orissa may however assist the contractor with names of 
such unemployed Graduate engineers and Diploma Holders if such help is sought for by 
the contractor .The names of such Engineering personnel appointed by the Contractors 
should be intimated to the tender receiving authority along with the tender as to who 
would be supervising the work. Each bill of the Super Class, Special Class or „A‟ Class 
Contractor shall be accompanied by an employment Roll of the Engineering personnel 
together with a Certificate of the Graduate Engineer or Diploma Holder so employed by 
the contractor to the effect that the work executed as per the bill has been supervised by 
him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required 
certificate is to be furnished in the Performa contained in a separate sheet vide Schedule- 
B. 

 
85. It is the responsibility of the contractor to procure and store explosive required for 

blasting operation. Department may render necessary possible help for procuring license. 

 
86. Orissa Construction Corporation Ltd. will be allowed price preference up to 3% over the 

lowest quotation or tender as laid down in works and Transport Department Resolution 
No-285 date-17.04.1974 .The Orissa Bridge and Construction Corporation will also be 
allowed a price preference to the extent of up to 3% over the lowest tender amount 
(Where their tender is not the lowest) provided they express willingness to execute the 
work after reduction of rates by negotiation. 

 
87. Amendment of existing Clauses :- By admission of a tender for the work, a tenderer 

will be deemed to have satisfied himself by actual inspection of the site and locality of the 
work, about the quality and availability of the required quantity of material including the 
wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates 
quoted by him in the tender will be adequate to complete the work according to the 
specifications attached there to and that he had taken in to account all conditions and 
difficulties that may be encountered during its progress and to have quoted rates 
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including labour and materials with taxes , octroi, other duties, lead, lifts, loading and 
unloading, freight for all materials and all other charges necessary for the completion of 
the work, to the entire satisfaction of the Engineer-in –Charge of the work and his 
authorized subordinates. After acceptance of the contract rate Government will not pay 
any extra charges for any reason in case the contractor claims later on to have 
misjudged as regard availability of materials, labour and other factors. 

 
88. The prevailing percentage of I. T. Department of the gross amount of the bill towards 

income tax will be deducted from the contractor‟s bill. 

 
89. Prevailing rate of TDS on GST as applicable under act on the gross amount of the bill will 

be deducted from the contractor‟s bill, as tax deduction at source (TDS) as per rule. 

 
90. Construction Workers Welfare Cess @ 1 (one) % of the amount of estimated cost put to 

tender as per tender notification and in conformity with latest Labour Employment 
Department  Circular  will  be  proportionately  deducted  from  the  contractor‟s  bill  at  the 
time of making payment. 

 
91. The contractor is required to pay royalty to Govt. as fixed from time of time and produce 

such documents in support of their payment to the concerned Executive Engineer with 
their bills, falling which the amount towards royalties of different materials as utilized by 
them in the work will be recovered from their bills and deposited in the revenue of 
concerned department. 

 
92. Under no circumstances interest is chargeable for the dues or additional dues if any 

payable for the work. 

 
93. Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the 

contractor who undertakes execution of work through labour should produce valid license 
from licensing authorities of labour Department. 

 
94. Sample of all material - The contractor shall supply sample of all materials fully before 

procurement for the work for testing and acceptance as may be requiring by the 
concerned Executive Engineer. 

 
95. Trial Boring - The foundation level as indicated in the body of the departmental drawing 

is `purely tentative and for the general guidance only. The Department has no 
responsibility for the suitability of actual strata at the foundation level. The contractor 
has to conduct his own boring before starting the work and get the samples tested at his 
own cost to ascertain the S.B.C. and credibility of the strata at founding level. While 
quoting his rates for tender the contractor shall take in to account of the above aspects. 

 
96. Any defects, shrinkage or other faults which may be noticed within 12( twelve) months 

from the completion of the work arising out of defective or improper materials or 
workmanship timing are upon the direction of the Engineer-in-Charge to be amended and 
made good by the contractor at his own cost unless the Engineer for reasons to be 
recorded in writing shall be decided that they ought to be paid for and in case of default 
Department may recover from the contractor the cost of making good the works. The 
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defect liability period for the work is 12 (twelve) calendar months from the date of 
successful completion of the work. 

 
97. From the commencement of the works to the completion of the same, they are to be 

under the contractors charge. The contractor is to be held responsible to make good all 
injuries, damages and repairs occasioned or rendered necessary to the same by fire or 
other causes and they hold the Govt. of Orissa harmless for any claims for injuries to 
person or structural damage to property happening from any neglect, default, want of 
proper care or misconduct on the part of the contractor or any one in his employment 
during the execution of the work. Also no claim shall be entertained for loss due to 
earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or 
incidental damages so caused will have to be made good by the contractor at his own 
cost. 

 
Note:- 

I). The clause no.98. of DTCN regarding Payment for variation in price- (Vide Works 
Department Memorandum No-12073 /W Dt.7.4.1986, No-14379 Dated. 22.6.91 
& No-22874 dtd. 24.10.92) and No 8310 dated 17/05/2006. And amendment 
issued vides Works Deptt. Lr. No. 5608/W/dt 03.04.07. (deleted) Works 
Department Circular / Letter No. 5608 Dt. 03.04.2007 stands Amended. 

 
II). The above clause no. 98 of Works Department Circular / Letter No. 5608 Dt. 

03.04.2007 is revised w.e.f Dt. 19.11.2019 and PRICE ADJUSTMENT CLAUSE 
DUE TO INCREASE OR DECREASE IN RATE AND PRICE OF LABOUR ,MATERIALS 
,FUELS & LUBRICANTS AND PLANT & MACHINERIES SPARE COMPONENTS TO BE 
INCORPORATED INCONDITION OF CONTRACT (Vide Works Department 
Memorandum No.15847 dated/19.11.2019). Works Department Circular / 
Letter No. 52713, dt 13.12.2019 stands Amended. 

 
98. Payment for variation in price – (As per the works Department O.M. no. 15847 dated 

19.11.2019 the Government have been pleased to make the codal / Contractual 
provisions regarding price Adjustment clause due to increase or decrease in rate and 
price of labour, materials, fuels & lubricants and Plan & machineries spare components) 
Price Adjustment 

 Contract price shall be adjusted for increase or decrease in rates and price of labour, 
materials, fuels and lubricants in accordance with the following principles and procedures 
and as per formula given in following Paras. 

a) The price adjustment shall apply for the work done from the start date given in 
the contract data up to end of the initial intended completion date or extensions 
granted by the Engineer and shall not apply to the work carried out beyond the 
stipulated time for reasons attributable to the contractor. 

b) The price adjustment shall be determined during each month from the formula 
given in following Paras. 

c) Following expressions and meanings are assigned to the work done during each 
month: 

R= Total value of work done during the month. It would include the amount of 
secured advance granted, if any, during the month, less the amount of secured 
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advance recovered, if any during the month. It will exclude value for works 
executed for extra items under variations. 

 To the extent that full compensation for any rise or fall in costs to the contractor is not 
covered by the provisions of this or other clauses in the contract, the unit rates and 
prices included in the contract shall be deemed to include amounts to cover the 
contingency of such other rise or fall in costs. 
The formulas (e) for adjustment of prices are: 

 
98 (a) (i): Adjustment of Other Materials Component 

Price adjustment for increase or decrease in cost of local materials other than cement, 
steel, bitumen, pipe and POL procured by the contractor shall be paid in accordance with 
the following formula: 
VM = 0.85 X Pm/100 X R x (M1- Mo) / Mo 
VM = Increase or decrease in the cost of work during the month under consideration due 

to changes in rates for local materials other than cement, steel, bitumen and  
POL. 

Mo = The all India wholesale price index (all commodities) on 28 days preceding the date 
of opening of Bids, as published by the Ministry of Commerce and Industry 
Government of India, New Delhi. 

M1= The all India wholesale price index (all commodities) for the month under 
consideration as published by the Ministry of Commerce and Industry, 
Government of India, New Delhi. 

Pm = Percentage of local material component (other than cement, steel, bitumen and 
POL) of the work. 

 
98 (a) (ii): Adjustment for Cement Component 

 

Price adjustment for increase or decrease in the cost of cement procured by the 
contractor shall be paid in accordance with the following formula: 
Vc = 0.85 x Pc /100 x R x (C1-Co)/Co 
Vc = Increase or decrease in the cost of work during the month under consideration due 

to changes in the rates for cement 
Co = The all India wholesale price index for Ordinary Portland Cement (OPC) on 28 days 

preceding the date of opening of Bids as published by the Ministry of Commerce 
and Industry, Government of India, New Delhi. 

C1= The all India wholesale price index for Ordinary Portland Cement (OPC) for the 
month under consideration as published by the Ministry of Commerce and Industry, 
Government of India, New Delhi. 

Pc = Percentage of Cement Component of the work. 
 

98 (a) (iii): Adjustment for Steel Component 
 

Price adjustment for increase or decrease in the cost of steel procured by the contractor 
shall be paid in accordance with the following formula: 
Vs = 0.85 x Ps /100 x R x (S1- S0)/S0 
Vs= Increase or decrease in the cost of work during the month under consideration due 

to changes in the rates for steel. 
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S0 = The all India wholesale price index for steel (Mild Steel long products) on 28 days 
preceding the date of opening of Bids as published by the Ministry of Commerce and 
Industry, Government of India, New Delhi. 

S1= The all India wholesale price index for steel (Mild Steel long products) for the month 
under consideration as published by the Ministry of Commerce and Industry, 
Government of India, New Delhi. 

Ps = Percentage of steel component of the work. 

 
Note: For the application of this clause, index of (Mild Steel long products) has 

been chosen to represent steel group. 

 
98 (a) (iv): Adjustment of Bitumen Component 

 

Price adjustment for increase or decrease in the cost of bitumen shall be paid in 
accordance with the following formula: 
Vb = 0.85 x Pb /100 x R x (B1- B0) / B0 
Vb = Increase or decrease in the cost of work during the month under consideration due 

to changes in the rate for bitumen. 
B0= The official retail price of bulk bitumen at the IOCL / BPCL depot at nearest center on 

the day 28 days prior to date of opening of Bids. 
B1 = The official retail price of bulk bitumen at IOCL / BPCL depot at nearest center for 

the 15th day of the month under consideration. 
Pb = Percentage of bitumen component of the work. 

 
98(a)(v): Adjustment towards differential cost of Pipes 

 

Price adjustment for increase or decrease in the cost of pipe shall be paid in accordance 
with the following formula: 
Vpi = 0.85 x Ppi /100 x R x (Pi1- Pio ) /Pio 
Vpi = Differential cost of pipe i.e. amount of increase or decrease in rupees to be paid or 

recovered during the month under consideration. 
Ppi = Percentage of pipe component of the work. 
Pi1 = All India Whole sale price index of pipe for the period under consideration as 

published by the Ministry of Commerce and Industry, Government of India, New 
Delhi. 

Pio = All India Whole sale price index of pipe on 28 days preceding the date of opening of 
Bids as published by the Ministry of Commerce and Industry, Government of India, 
New Delhi. 

98 (b): Adjustment of Labour Component 
 

Price adjustment for increase or decrease in the cost due to labour shall be paid in 
accordance with the following formula: 
VL = 0.85 x P1 / 100 x R x (L1 – L0) / L0 
VL = Increase or decrease in the cost of work during the month under consideration due 

to changes in rates for local labour. 
L0= The minimum wages for unskilled labour as Notified by Government of Odisha as 

prevailed on the last stipulated date of receipt of tender including extension, if any. 
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L1= The minimum wages for unskilled labour as Notified by Government of Odisha as 
prevailed on the last date of the Month previous to the one under consideration. 

P1 = Percentage of labour component of the work. 

 
98(c): Adjustment of POL (fuel and lubricant) Component 

 

Price adjustment for increase or decrease in cost POL (fuel and lubricant) shall be paid in 
accordance with the following formula: 
Vf = 0.85 x Pf/100 x R x (F1- F0)/ F0 
Vf = Increase or decrease in the cost of work during the month under consideration due 

to changes in the rates for fuel and lubricants. 
F0 = The official retail price of High Speed Diesel (HSD) at the existing consumer pumps 

of IOCL /BPCL / HPCL at nearest center on the day 28 days prior to the date of 
opening of Bids. 

F1= The official retail price of HSD at the existing consumer pumps of IOCL / BPCL / HPCL 
at nearest center for the 15th day of the month under consideration. 

Pf = Percentage of fuel and lubricants component of the work 
 

Note: For the application of this clause, the price of High Speed Diesel oil has 
been chosen to represent fuel and lubricants group. 

 
98 (d): Adjustment for Plant and Machinery Spares Component 

 

Price adjustment for increase or decrease in the cost of plant and machinery spares 
procured by the Contractor shall be paid in accordance with the following formula: 

 
Vp= 0.85 x Pp /100 x R x (P1- P0)/P0 
Vp = Increase or decrease in the cost of work during the month under consideration due 

to changes in the rates for plant and machinery spares 
P0= The all India wholesale price index for manufacture of machinery for mining, 

quarrying and construction on 28 days preceding the date of opening of Bids as 
published by the Ministry of Commerce and Industry, , Government of India, New 
Delhi. 

P1 = The all India wholesale price index for manufacture of machinery for mining, 
quarrying and construction for the month under consideration as published by the 
Ministry of Commerce and Industry, Government of India, New Delhi. 

Pp = Percentage of plant and machinery spares component of the work 

 
Note: For the application of this clause, index of manufacturing of machinery for 

mining, quarrying and construction has been chosen to represent the Plant 
and machinery Spares group. 

 
Regarding wholesale price Index (WPI) for appropriate commodity for payment of 

price adjustment, due to change of base year of WPI from 1993-94 to 2004-05 & 2011- 
12, it is observed that, the commodity 'Bars and Rod', 'Cement', 'Heavy machinery and 
parts' included in the list of WPI 1993-94 series are not mentioned as such in the WPI 
2004-05 & 2011-12 series. Therefore, the following items in the WPI 2004-05 & 2011-12 
series shall be considered corresponding to items in WPI 1993-94 series: 
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Sl. No. Item in WPI 1993-94 
Series 

Item in WPI 2004-05 
series 

Item in WPI 2011-12 
series 

1 Cement Grey Cement Ordinary Port land cement 

2 Bars & rods Rebars Mild steel long products 

3 Heavy Machinery & 
parts 

Construction Machinery Manufacture of machinery for 
mining, quarrying & 
construction. 

 

98(e): APPLICATION OF ESCALATION CLAUSE: 
The contractor shall for the purpose of availing reimbursement/refund of 

differential cost of steel, bitumen, cement, pipe, POL and wages, keep such books of 
account and other documents as are necessary to show that the amount of increase 
claimed or reduction available and shall allow inspection of the same by a duly authorized 
representative of Government and further, shall at the request of the Engineer-in- 
Charge, furnish documents to be verified in such a manner as the Engineer-in-Charge 
may require any document and information kept. The contractor shall within a reasonable 
time of 15 days of his becoming aware of any alteration in the price of such material, 
wages of labour and /or price of P.O.L. give notice thereof to the Engineer-in-Charge 
stating that the same is given pursuant to this condition along with information relating 
to there to which he may be in a position to supply. 

Percentage Table 
Sl. 
No. 

Category of works % Component (cost wise) 

Labour 
(P1 ) 

POL 
(Pf) 

Steel (Ps) + Cement (Pc) + 
Bitumen (Pb)+ Pipes (Ppi)+ 
Plant & Machinery Spare & 
Component (Pp) + Other 
Materials* 

1 R&B works 
(% of 
Component) 

Road Works 5 5 90 
Bridge Works 5 5 90 
Building Works 5 5 90 

2 Irrigation 
works (% 
Of 
Component) 

Structural work 5 5 90 
Earth, Canal & 
Embankment 
work 

5 5 90 

3 P.H. Work Structural work 5 5 90 
Pipeline Work 5 5 Pipe-70% 

*Machinery+ Other material-20% 
Sewer Line 5 5 Pipe-70% 

*Machinery+ Other material-20% 

 
NOTE :- Further break up may be worked out considering the consumption of cement, steel, 
bitumen, pipe and plant and machinery spare component in the concerned works and shall be 
provided in the bid document in shape of “Schedule of Adjustment Data” as an “Appendix to 
Bid” (enclosed herewith). 
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Appendix to Bid 
Schedule of Adjustment Data 

[For all works, adjustment factor for Labour and POL shall be considered @ 5% each, Steel, 
Cement, Pipes, Other materials and Machinery shall contribute to 90% of Price Adjustment and 
shall be calculated for each work separately during preparation of estimate, shall be approved 
by the authority during technical sanction as a “Schedule of Adjustment Data” and shall form 
part of the Bid Document]. 

Cl. No- 31 
of F2/P1 
contracts 
Sl No. 

Index 
description 

Source of Index Base 
value* 

Base 
Date 
* 

Weightage 
of Item** 

31 (a) (i) Other 
materials 

All India Whole sale price index (all 
commodities) as published by the 
Economic Advisor to the Govt 
of India, Ministry of Commerce and 
Industry 

  58.49% 

31 (a) (ii) Cement Whole sale price index for Cement 
(Ordinary Portland Cement) as published 
by the office the Economic Advisor to the 
Govt. of India, Ministry of Commerce and 
Industry. 

  13.79% 

31 (a) (iii) Steel Wholes sale price index for Steel (Mild 
Steel-Long Products) as published by the 
Office of the Economic Advisor to the Govt. 
of India, Ministry of Commerce and 
Industry. 

  17.40% 

31 (a) (iv) Bitumen 
(VG-30) 

Official retail price of bulk bitumen at the 
nearest IOCL/HPCL depot 

  0% 

31 (a) (v) Pipes Whole sale price index for the type of pipe 
under consideration, as published by the 
office the Economic Advisor to the Govt. of 
India, Mistry of Commerce and Industry 

  0% 

31 (b) Labour Minimum wages notified by the Labour and 
Employee‟s State Insurance Department of 
Government of Odisha, India. 

  5.00% 

31 (c) POL Official retail price of HSD at nearest 
IOCL/HPCL/BPCL Consumer pump depot 

  5.00% 

31 (d) Plant & 
Machinery 

Whole sale price index for Manufacture and 
machinery for Mining, Quarrying and 
Construction as published by the office the 
Economic Advisor to the Govt. of India, 
Ministry of Commerce and Industry. 

  0.32% 

   Total  100.00% 
*Values to be filled up at the time of drawl of contract. 
** Values to be filled up in the bid document. 
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99. For diversion road the contractor will have to make his own arrangement to make the 
same in private land if necessary for which agreement of such land by the side of C.D. 
works and the rental charges for such private land shall be borne by the contractor 
including the proper maintenance with lighting arrangements during the night time and 
signaling during day time and barricading etc. till the C.D. works are opened to the 
traffic. No extra cost will be paid to the contractor for the above rental charges etc. His 
rate in the tender shall include this arrangement, rental charges for the land and 
maintenance, lighting and removal of such temporary road crust from the private land to 
bring the land to its original condition etc. complete. 

 
100. The contractor has to arrange the land required for borrowing earth if necessary for the 

road work at his cost. No extra payment by the Department will be made on this account 
and no claim what-so-ever will be entertained on this ground. The rate quoted by the 
contractor should be inclusive of all such charges. 

 
101. Where it will be found necessary by the Department, the Officer-in-Charge of the work 

shall issue an Site Order book to the contractor to be kept at the site of the work with 
pages serially numbered. Orders regarding the work whenever necessary are to be 
entered in this book by the P.W.D. Officer-in-Charge with their dated signatures and duly 
noted by the contractor or his authorized agents with their dated signature. Orders 
entered  in  this  book  and  noted  by  the  contractor‟s  agent  shall  be  considered  to  have 
been duly given to the contractor for following the instructions of the Department. The 
Site Order Book shall be the property of the P.W.D. and shall not be removed from the 
site of work without written permission of the Engineer (Executive Engineer) and to be 
submitted to the Engineer-in-charge every month. 

 
102. The bidder should conduct three bores at each pier and S.B.C. of soil at foundation level 

and abutments location and furnish the test results in conformity with I.R.C. code at his 
own cost before execution of the work and rate quoted by the contractor should be 
inclusive of such bores and S.B.C. tests etc. without any extra cost to the Department. 

 
103. The details of foundation, sub-structure and floor protection for execution shall be done 

in accordance with the test results thus obtained. 

 
104. The contractor shall have no claim what so ever for the extra quantity of work to be 

executed in view of above possible changes and payments is to be made as per Clause 
11 of the P-1 Contract. 

 
105. Over and above these conditions, the terms and conditions and rules and regulations and 

specifications as laid down in Orissa P.W.D. Code, Bridge code and MoSRT&H 
Specifications with latest revision / amendment are also binding on the part of the 
contractor. 

 
106. No part of the contract shall be sublet without written permission of the concerned 

Executive Engineer or transfer be made by power of Attorney authorizing others to 
receive payment on the contractor‟s behalf. 

107. The contractor should attach the certificate in token of payment deposit with the 
registration authority as per recent circular of the Government relating to his registration. 
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108. Any damages caused by natural calamities should be done by the contractor at his own 
cost. The Department will not be any way responsible for the same and will not pay any 
cost towards the repair done by the contractor. 

 
109. The rate quoted by the contractor shall cover the latest approved rates of labours, 

materials, P.O.L. and Royalties. Arrangement of borrow areas; land, approach road to the 
bridge site etc. are the responsibility of the contractor. 

 
110. The concrete items wherever dewatering is imperatively necessary the term dewatering 

shall mean the execution or operation of the items due to standing water as well as due 
to percolation of water. The quoted rate will be inclusive of this. 

 
111. The materials, borrow areas and hutments at site should be arranged by the contractor 

at his own cost. No future complaint on this account shall be entertained. 

 
112. The contractor shall make requisition of claim book from the date of commencement of 

the work from the Department and shall maintain in proper P.W.D. form with pages 
serially numbered in order to record items of works are not covered by his contract and 
claimable as extra. Claims shall be entered regularly in this book under the dated 
signature of the contractor or his duly authorized agents at the end of each month. A 
certificate should be furnished along with the claim to the effect that he has no other 
claim beyond this claim up-to-date. If in any month there are no claims to record, a 
certificate to that effect should be furnished by the contractor in the claim book. Each 
claim must be defined and should be given as for as possible regarding the quantities as 
well as the total amount claimed. The claim book must be submitted by the contractor 
regularly by 10th and 16th days of each month for orders of the Engineer-in-Charge or 
competent authority. Claims not made in this manner or the claim books not maintained 
from the commencement of the work are liable to be summarily rejected. The claim 
books are the property of the P.W.D. and shall be surrendered by the contractor to the 
Engineer-in-charge after completion of the work or before recession of the contract by 
the Department whichever is earlier for record. 

 
113. Number of tests as specified in I.R.C./MoSRT&H/I.S.I specification required for the 

construction of roads /bridges / buildings or any other structural works will be conducted 
in any Govt. Test House / Departmental laboratories/reputed material testing laboratory 
as to be decided by the Engineer-in-charge. Testing charges including expenditure for 
collection / transportation of samples /specimens etc. will be borne by the contractor. 
The collection of samples and testing are to be conducted for both prior to execution and 
during execution as may be directed by the Engineer-in-charge and on both the accounts 
the cost shall be borne by the contractor. 

 
 

114.  
I). Besides, the firm / contractor shall install fully fledged field laboratory at work site 

for conducting required tests as per IRC/MoSRT&H/ISI requirements at his own cost 
for providing sufficient opportunity for checking from time to time. 
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II). Engineering personnel of the executing agency should be present at work site at the 
time of visit of high level inspecting officers in the rank of Chief Engineer and 
above. 

III). After completion of the road in all respects the road furniture‟s should be affixed by 
the executing agency indicating locations like school, hospital, No-horn etc. 

 
115. Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be 

issued to the contractor only if it is desirable in the interest of Govt. works and if these 
can be spared without inconvenience to the Department. The Sanction of the 
Superintending Engineer shall be necessary in each case. The contractor shall arrange his 
programme of work according to the availability of the plant & machinery & no claim will 
be entertained for any delay in supply by the Department. 

 
An agreement shall be entered in to by the contractor to the effect that these hire 

charges are recoverable from the bills of the contractor regularly and the final payment 
for the work including refund of security deposit will not be made until the total amount 
due to the Government on account of hire of machinery etc. is recoverable in full. Full 
amount of hire charges due from the contractor at any contract at any time shall be 
recovered from his next subsequent bill. All transit and incidental charges in connection 
with the dispatch of tools and plants and machineries from workshop shed/ deposit 
return there to, will be borne by the contractor. 

 
The hire charge shall be recovered at the prescribed rates from and inclusive of 

the date, the plant and machinery is made over up to and inclusive of the date of its 
return, even though the same day it may not have been utilized for any reason except 
for a major break down which may take more than 72 hours for repairs. The contractor 
shall immediately intimate in writing to the Engineer –in-charge when any plant or 
machinery goes out of order requiring major repairs. 

 
The hire charges are for clock hours. In case of tar boilers, hot mix plant and any 

other machinery requiring similar preparation the working hour will include the time 
required to make up the boiler temperature and bring plant to the operating conditions 
before the actual start of work. 

 
The machine will work in shifts of 8 hours each. Extra charges towards overtime 

wages of any of the operating and maintenance staff will be leviable. These charges will 
be fixed by the Engineer-in-charge from time of time. In no case the tools and plants 
shall be operated beyond 8 hours in any shift without prior written permission of the 
Engineer-in-charge. 

 
The contractor shall release the plant and machinery as and when required for 

periodical servicing and maintenance. He shall also provide for any labour and water 
source for washing the plants. In the case of Concrete mixtures, pavers and similar such 
type of equipments, the contractor shall arrange to get the hopper cleaned and the 
drums etc. washed at the close of work each day. 

 
The plant and machinery once issued to a contractor shall not be returned by him 

on account of lack of arrangement of labour and material etc. on his part. The same will 
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be returned only when they do not require or when in the option of Engineer-in-charge 
the work or a portion of work for which issued is completed. 

 
The tools and plants shall while in transit and in the custody of contractor be at 

his sole risk and responsibility for damages and / or loss except fair wear and tear. The 
damage or loss as assessed by Engineer-in-charge shall be made good by the contractor. 
In the event of a disagreement as to the extent of damage or the value of article lost, the 
decision of superintending Engineer shall be final. The contractor shall on or before the 
supply of plant and machinery sign an agreement in indemnifying the Govt. against loss 
or damage to the machine. The Contractor shall also be responsible for any claim for 
compensation for loss of life, injury or damages to property etc. arising from any cause 
what-so-ever. The contractor shall provide full time choukidar for guarding the plant and 
machinery at site. 

 
If the articles are not returned within the date originally specified or extended by 

the Engineer-in-charge, in addition to the normal hire charge, a surcharge equal to 10% 
of the hire charges will be levied for the period that the machinery is not returned. Such 
period will be treated as working time. In the event of the non-return of the machinery, 
the full value of the articles at the current market price will be recovered from the 
contractor‟s outstanding bills or any bills that may become due in respect of his other 
work under the state public works Department. The decision of the superintending 
Engineer shall be final in case of dispute. 

 
FORM OF AGREEMENT – The contractor shall, before taking the possession of the 
machinery, enter in to an agreement with the Engineer-in-charge or his nominees in the 
form attached. 

 
Log Books for recording the hours of daily works for each of the plant and 

machinery supplied to the contractor will be maintained by the Department will be 
attested by the contractor or his authorized agent daily. In case of contractor contests 
the correctness of the entries and / or fails to sign the log book, the decision of the 
Engineer-in-charge shall be final and binding on him. Hire charges will be calculated 
according to the entries in the logbook and will be binding on the contractor. 

 
AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS. 

 

This  agreement made the  Two Thousand 
  between (here-in-after referred to as 
“the hirer” which expression shall unless excluded by or repugnant to the context include 
his heirs, executors, administrators and assigns) of the one part and the Govt. of Orissa 
(here in after referred to as the Governor which expression shall unless excluded by or 
repugnant to the context include his successors in office as assigns) of the other part. 

 
Whereas the hirer desirous of hiring the tools and plants of the P. W. Department 

of the Orissa Govt. and more particularly specified in the schedule here under between 
here in after referred to as “the tools and plants”. And whereas Government has agreed 
to let in hire the tools and plants to the hirer on the terms and conditions here in after 
mentioned. 
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Now it is here by and between the parties here to as follows:- 
a) In consideration of agreement that hire charges be recovered from their bill for work 

executed on which this machinery will be used or any other than standing in the names 
of contractors in the book of the Department or any other Government Department. The 
Govt. agrees to let the hirer tools and plants for the period to be computed from the date 
of delivery of the tools and plant to the hirer at the P.W. Department workshop at 
Rayagada. 

b) The rate of higher charges will be as per Government order in vogue. 
c) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants 

or any part there-of without the previous written approval of the Engineer-in-charge. 
d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the 

Public Works Department. & workshop / store at Rayagada in the same good condition in 
which they were received by him. 

e) In the event of the tools and plants not being returned on the expiry of the above- 
mentioned period, the hirer shall without prejudice and any other liability pay to the 
Government on account equivalent to the rate of hire specified for the working period 
and an increase of ten percent. 

f) The tools and plants shall be open for inspection at all times to the officers of the 
Government. 

g) The hirer shall not operate the tools and plants so hired for more than one shift / two 
shifts of 8 hours each per day without the prior sanction of the Engineer-in-charge. If the 
hirer operates the tools and plants beyond the aforesaid limit without the prior sanction 
of the Assistant Engineer, he shall pay to Government additional hire charges as well as 
over time charges for staff for such excess operation at the rate approved by the 
Engineer-in-charge from time to time. 

h) In case of breakdown, repairable at the site within a period of three days hire charges as 
specified in the schedule will be levied except in case of major repairs. 

i) Normally the tools and plants will be supplied with operating staff. 
j) The hirer shall be responsible for any claims for compensation for loss of life, injury or 

damage to property etc. arising due to any causes what-so-ever during the period of the 
machinery is in his charge. 

k) All municipal or other dues and taxes payable on account of the use or operation of the 
tools and plants for the period of hire shall be defrayed by the hirer. 

l) The hirer shall make good any loss or damages arising out of causes other than fair wear 
and tear to the tools and plants during the period of hire. The cost recoverable from the 
hirer shall be the full replacement value as determined by the Engineer-in-charge .In the 
event of any loss or damage not being made good by the hirer to the satisfaction of the 
said Engineer-in-charge the office shall be at liberty to make good himself such loss or 
damage and recover the cost thereof from the hirer. The hirer shall pay to the Engineer- 
in-charge such an amount as shall be necessary to make good the loss or damage failing 
which the same will be recovered from his dues as in case of hire charges. 

m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in- 
charge shall be entitled to demand the return of tools and plants and the hirer shall 
return the tools and plants within 72 hours from the date of receipt of such order in 
writing .In case of failure on the part of the hirer to comply with such order he shall be 
liable to pay such penalty as may be imposed by the Engineer-in-charge for the period 
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the tools and plant are detained provided that the maximum penalty shall not exceed the 
cost replacement of the tools and plants. 

n) In case of any disputes between the hirer and the Government, the 
decision of the Superintending Engineer shall be final. 

o) This agreement shall be operated by the Engineer-in-charge on behalf of 
the Government and the term Engineer-in-charge shall include all officers 
duly authorized by him to exercise power on his behalf. 

 
THE SCHEDULE 

Serial No. Description and Name of the articles. No. Amount of hire per hour. Remarks. 
     

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the 
Governor of the State has set their respective hand, the day and the year here in above 
written. 
Signed by: 

1. 2. 
Signed sealed and delivered in the presence of 

1. 2. 
116. The agency will be responsible for traffic management and maintenance of the stretch of 

the road (for which the tender has been invited) at his own cost during the period of 
execution. 

 
117. Even qualified criteria are meets; the bidders can be disqualified for the following 

reasons, if enquired by the Department 
a). Making a false statement or declaration. 
b). Past record of poor performance. 
c). Past record of abandoning the work half way/ recession of contract. 
d). Past record of in-ordinate delay in completion of the work. 
e). Past history of litigation. 

 
118. The information furnished must be sufficient to show that the applicant is capable in all 

respects to successfully complete the envisaged work. 

 
119. In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one 

by one, thereby facilitating a particular tender for award, then they shall be penalized 
with adequate disincentives with forfeiture of EMD unless adequate justification for such 
back out is furnished. Appropriate action for black listing the tenderers shall also be 
taken apart from disincentivizing the tenderer. 

 
120. ADDENDUM TO THE CONDITION OF P1 CONTRACT 

Clause-2 (a) of P-1 Contract:-TIME CONTROL (Vide Works Department Office 
Memorandum No.24716 dt.24.12.2005 and No.8310 dt.17.05.2006):- 

 
 Progress of work and Re-scheduling programme. 

 The Executive Engineer / Engineer- in- Charge shall issue the letter of acceptance to the 
successful contractor. The issue of the letter of acceptance shall be treated as closure of 
the Bid process and commencement of the contract. 
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 Within 15 days of issue of the letter of acceptance, the contractor shall submit to the 
Engineer-in Charge for approval a Programme commensurate to Clause No. 

120.1.3 showing the general methods, arrangements, and timing for all the 
activities in the Works along with monthly cash flow forecast. 

 
 To ensure good progress during the execution of the work the contractors shall be bound 

in all cases in which the time allowed for any work exceeds one month to complete, 1/4th 
of the whole time allowed under the contract has elapsed, ½ of the whole of the work 
before ½ of the whole time allowed under the contract has elapsed, 3/4th of the whole of 
the work before 3/4th of the whole time allowed under the contract has elapsed. 

 
 If at any time it should appear to the Engineer-in-Charge that the actual progress of the 

work does not conform to the programme to which consent has been given the 
Contractor shall produce, at the request of the Engineer-in-Charge, a revised programme 
showing the modifications to such programme necessary to ensure completion of the 
works within the time for completion. If the contractor does not submit an updated 
Programme within this period, the Engineer-in-Charge may withhold the amount of 1% of 
the contract value from the next payment certificate and continue to withhold this 
amount until the next payment after the date on which the overdue Programme has been 
submitted. 

 
 An update of the Programme shall be a Programme showing the actual progress achieved 

on each activity and the effect of the progress achieved on the timing of the remaining 
work including any changes to the sequence of the activities. 

 
 The  Engineer-in-Charge‟s  approval   of  the  Programme  shall  not  alter  the 

Contractor‟s obligations. The Contractor may revise the Programme and submit it to the 
Engineer-in-Charge again at any time. A revised Programme is to show the effect of 
Variations and Compensation Events. 

 
 Extension of the Completion Date. 

120.2. 1. The time allowed for execution of the works as specified in the Contract data shall 
be the essence of the Contract. The execution of the works shall commence from 
the 15th day or such time period as mentioned in letter of Award after the date on 
which the Engineer-in-Charge issues written orders to commence the work or from 
the date of handing over of the site whichever is later. If the Contractor commits 
default in commencing the execution of the work as aforesaid, Government shall 
without prejudice to any other right or remedy available in law, be at liberty to 
forfeit the earnest money & performance guarantee / Security deposit absolutely. 

 
120.2. 2. As soon as possible after the Contract is concluded the Contractor shall submit the 

Time & Progress Chart for each milestone and get it approved by the Department. 
The Chart shall be prepared in direct relation to the time stated in the Contract 
documents for completion of items of the works. It shall indicate the forecast of the 
dates of commencement and completion of various trades of sections of the work 
and may be amended as necessary by agreement between the Engineer-in-Charge 
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and the Contractor within the limitations of time imposed in the contract 
documents, and further to ensure good progress during the execution of the work, 
the contractor shall in all cases in which the time allowed for any work, exceeds one 
month (save for special jobs for which a separate programme has been agreed 
upon) complete the work as per milestone given in contract data. 

 
 3. In case of delay occurred due to any of the reasons mentioned below, the Contractor 

shall immediately give notice thereof in writing to the Engineer-in-Charge but shall 
nevertheless use constantly his best endeavors to prevent or make good the delay and 
shall do all that may be reasonably required to the satisfaction of the Engineer-in- Charge 
to proceed with the works. 

a) Force majeure, or 
b) Abnormally bad weather, or 
c) Serious loss or damage by fire, or 
d) Civil commotion, local commotion of workmen, strike or lockout affecting any of 

the trades employed on the work, or. 
e) Delay on the part of other contractors or tradesmen engaged by Engineer-in- 

Charge in executing work not forming part of the Contract. 
f) In case a Variation is issued which makes it impossible for Completion to be 

achieved by the Intended Completion Date without the Contractor taking steps to 
accelerate the remaining work and which would cause the Contractor to incur 
additional cost, or 

g) Any other cause, which, in the absolute discretion of the authority mentioned, in 
Contract data is beyond the Contractors control. 

 
 4.Request for reschedule and extension of time, to be eligible for consideration, shall be 

made by the Contractor in writing within fourteen days of the happening of the event 
causing delay. The Contractor may also, if practicable, indicate in such a request the 
period for which extension is desired. 

 
120.2.5.   In any such case a fair and reasonable extension of time for completion of work   

may be given. Such extension shall be communicated to the Contractor by the Engineer- 
in-Charge in writing, within 3 months of the date of receipt of such request. Non- 
application by the contractor for extension of time shall not be a bar for giving a fair and 
reasonable extension by the Engineer-in-Charge and this shall be binding on the 
contractor. 

 
 Compensation for Delay. 

If the contractor fails to maintain the required progress in terms of clause 2 of P-1 
contract or to complete the work and clear the site on or before the contract or 
extended date of completion, he shall, without prejudice to any other right or remedy 
available under the law to the Government on account of such breach, pay as agreed 
compensation the amount calculated at the rates stipulated below as the Chief Engineer 
(whose decision in writing shall be final and binding) may decide on the amount of 
tendered value of the work for every completed day / month (as applicable) that the 
progress remains below that specified in Clause 2of P-1 contract or that the work 
remains incomplete. This will also apply to items or group of items for which a separate 
period of completion has been specified. Compensation @ 1.5% per month for delay of 
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work, delay to be completed on per Day basis. Provided always that the total amount of 
compensation for delay to be paid under this condition shall not exceed 10% of the 
Tendered Value of work. 

 
The amount of compensation may be adjusted or set-off against any sum payable 

to the Contractor under this or any other contract with the Government. In case, the 
contractor does not achieve a particular milestone mentioned in contract data, (which is 
in this case the original work programme furnished by the Contractor and approved by 
the Engineer-in-Charge which formed a part of agreement) or the rescheduled 
milestone(s) in terms of Clause 2.5, the amount shown against that milestone shall be 
withheld, to be adjusted against the compensation levied at the final grant of extension 
of time. Withholding of this amount on failure to achieve a milestone, shall be automatic 
without any notice to the contractor. However, if the contractor catches up with the 
progress of work on the subsequent milestone(s), the withheld amount shall be released. 
In case the contractor fails to make up for the delay in subsequent milestone(s), amount 
mentioned against each milestone missed subsequently also shall be withheld. However 
no interest whatsoever shall be payable on such withheld amount. 

 
 Management Meetings. 

 Either the Engineer or the Contractor may require the other to attend a management 
meeting. The business of a management meeting shall be to review the plans for 
remaining work and to deal with matters raised in accordance with the early warning 
procedure. 

 
 The Engineer shall record the business of management meetings and is to provide copies 

of his record to those attending the meeting and to the Employer. The 
responsibility of the parties for actions to be taken to be decided by the Engineer 
either at the management meeting or after the management meeting and stated in 
writing to all who attended the meeting. 

 
Clause-2 (b) of Percentage Rate P-1 Agreement: - Recession of Contract 
(Amendment as per letter No.10639 dt.27.05.2005 of Works Department, 
Orissa):- 
To rescind the contract (of which rescission notice in writing to the contractor under the 
hand of the Executive Engineer shall be conclusive evidence), 20% of the value of left 
over work will be released from the contractor as penalty. 

 
121. A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD 

Code Vol.-II on rules for black listing of Contractors vide letter no.3365 dt.01.03.2007 of 
Works Department, Orissa. 
As per said amendment a Contractor may be blacklisted 

 
I). Rule – 14.3 (ii) (a) Appendix-IX (A) of OPWD Code, Volume –II 

“Tender cost, EMD, VAT, PAN, Contractor RC” under the column “Document 
Description” shall be modified as “GSTIN, PAN, Contractor RC”. 

II). Rule- 16.1 in Appendix- IX (A) of OPWD Code Volume – II 
The statement “The Technical bid generally consists of cost of bid documents, 
EMD/Bid Security, VAT, PAN / TIN, RC, Affidavits, Profit Loss statement, work in 
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hand, list of machineries and any other information required by OIT” shall be 
modified as “The technical bid generally consists of GSTIN, PAN, Registration 
Certificate, Affidavits, Profit Loss statement, work in hand, list of machineries and 
any other information required by OIT. 

III). Rule- 23.3.1 in Appendix- IX (A) of OPWD Code Volume – II 
The statement “Fails to furnish blocking of Portal Registration shall in no case be 
less than 90 days” shall be modifies as “The original Technical / Financial (Tender 
paper cost/ EMD/Bid Security) instruments before the designated officer within the 
stipulated date and time” 

IV). Rule- 24.3 in Appendix- IX (A) of OPWD Code Volume – II 
The statement “The minimum period of minimum period of blocking of Portal 
Registration shall in no case be less than 180 days”. 

a) This shall take from the date of issue of this Office Memorandum. 
b) Accordingly, relevant existing codal / contractual provision exist vide Office 

Memorandum No. 7885/W Dt.23.07.2013 of Works Department stands 
modified with effect from the date of issue of this Office Memorandum. 

c) This has been concurred in by the Finance Department vide Dt.06.07.2017. 
 

122. The authority reserves the right to negotiate with the lowest tenderer. 

 
123. Amendment of codal / contractual provisions as per Works Department OM No. 

12366 Dt. 08.11.2013. 
I). Amendment to Para – 3,4, 16 (a)(vii) of OPWD code, Vol 1 by substitution. 

For the purpose of estimate, the approved quarry lead is to be provided judiciously, 
Engineers in charge would be responsible for ensuring the quality of the materials 
supplied. The contractors would, however, be responsible for procurement of materials 
from authorized sources and voluntarily disclose the source of procurement for the 
purpose of billing. Besides, the bidder would be required to submit the details of quarry 
for procurement while submitting the bids. 

II). Amendment to Para – 3,4,,14 Note-I of OPWD code, Vol-I by inclusion 
If L1 bidder does not turn up for agreement after finalization of the tender, then he shall 
be debarred from participation in bidding for three years and action will be taken to 
blacklist the contractor. In that case the L2 bidder, if fulfills, other required criteria 
would be called for drawing agreement for execution of work subject to the condition 
that L2 bidder negotiates at par with the rate quoted by the L1 bidder otherwise the 
tender will be cancelled. In case a contractor is blacklisted, it will be widely publicized 
and intimated to all departments of Govt. and also to Govt. of India agencies working in 
the state. 

III). Amendment to Appendix – IX, Clause – 36 of OPWD code, Vol-II by inclusion 
If the rate quoted by the bidder is less than 15% of the tendered amount, than 
such a bid will shall be rejected and the tender shall be finalized basing on 
merits of rest bids. But if more than one bid is quoted at 14.99% (Decimals up to 
two numbers will be taken for all practical purposes) less than the estimated cost, the 
tender accepting authority will finalize the tender through a transparent lottery system, 
where all bidders / their authorized representatives, the concerned Executive Engineer 
and DAO will remain present. 

 
IV). (A) - Amendment to Para 3,5,5(v) Note – II of OPWD code, Vol-I by 

substitution 
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Amendment to Para 3 .5 .5 (v) Note – ii of OPWD Code Vol.-I by modification) 
Additional Performance Security shall be obtained from the bidder when the bid amount 
is less than estimated cost put to tender. In such an event, only the successful bidder 
who has quoted less bid price/ rates than the estimated cost put to tender shall have to 
furnish the exact amount of differential cost i.e. estimated cost put to tender minus the 
quoted amount as Additional Performance Security (APS) in shape of Term Deposit 
Receipt pledged in favour of the Divisional Officer within seven days, otherwise the bid 
shall be cancelled and the security deposit shall be forfeited. Further, proceeding for 
blacklisting shall be initiated against bidder as per Works Department Office 
Memorandum No.14299 dtd.03.10.2017 
(B) - Amendment to Para 3,5,5(v) Note – III of OPWD code, Vol-I by inclusion. 
For availing incentive clause in any project which is completed before the stipulated date 
of completion, subject to other stipulation it is mandatory on the part of the concerned. 
Executive Engineer to report the actual date of completion of the project as soon as 
possible through FAX or E-mail so that the report is received with 7 days of such 
completion by the concerned Superintending Engineer, Chief Engineer and the 
Administrative Department. The incentive for timely completion should be on a 
graduated scale of 1 (One) percent to 5 (Five) percent of the contract value. Assessment 
of incentives may be worked out for earlier completion of work in all respect in the 
following scale. 

1. Before 30% of the contract period = 5% of contract value. 
2. Before 20% to 30% of the contract period = 4% of contract value. 
3. Before 10% to 20% of the contract period = 3% of contract value. 
4. Before 5% to 10% of the contract period = 2% of contract value. 
5. Before 5% of the contract period = 1% of contract value. 

The amount of bonus, is payable shall be paid along with final bill after completion of 
work. 

 
V).  Amendment to Para – 3,5,18 Note-VIII of OPWD code, Vol-I 

Before acceptance of tender, the successful bidder will be required to submit a work 
programme and milestone basing on the financial achievement so as to complete the 
work within the stipulated time and in case of failure on the part of the agency to achieve 
the mile stone liquidated damage will be imposed. 

 
124. Engineer Contractor desirous to avail the facility of exemption of EMD is required to 

submit an affidavit to the effect that he has not yet been awarded more than two works 
in any department with exemption of EMD (excluding this work) during the current 
financial year. The name of works awarded with EXEMPTION OF EMD and the tender 
inviting authority must be mentioned in the affidavit, failing which the tender will be 
rejected. The contractors belongs to scheduled caste and scheduled tribe interested for 
availing concession on price as per relaxation of Rule Para 3.5.14 of the OPWD Code and 
vide Works department resolution No. 27748 Dt. 11.10.1977 is required to submit an 
affidavit in this regard. 

 
125. In case of the first lowest tenderer or even the next lowest tenderers withdraw in 

series one by one, there by facilitating a particular tender for award then they 
shall be penalized with adequate disincentives with forfeiture of EMD unless 
adequate justification for such back out is furnished. Appropriate action for black 



CONTRACTOR {52} Block Devlopment Officer 
           Bissamcuttack 

 

listing the tenderers shall also be taken apart from disincentives against the 
tenderer. 

 
126. Additional clauses regarding codal provisions regarding e-procurement as per Works 

Department, Govt. of Odisha O.M No. 7885 / W Dt. 23.07.2013 shall be referred before 
participating in the tender. 

 
It is mandatory to submit other related bid documents in original for verification within 
the schedule time as per tender call notice / Detailed tender call notice, failing which the 
participated tenderer shall debar from participating in the on line bidding system and his 
DSC will be blocked by competent authority as per Clause No. 24 of Works Department 
O.MNo. 7885 / W Dt. 23.07.2013& O.M. No. OM No. 12366 Dt. 08.11.2013. 

 
127. Even Qualifying criteria are meets; the bidders can be disqualified for the following 

reasons, if enquired by the Department. 
1. Making a false statement or declaration. 
2. Past record of poor performance. 
3. Past record of abandoning the work half way/recession of contract. 
4. Past record of in-ordinate delay in completion of the work. 
5. Past history of litigation. 

128. The companies or individuals registered with State Government and contractors of 
equivalent Grade / class registered with Central Government / MES / Railways having 
registration for Civil, Electrical and P.H. works having both legal competency and 
expertise in Civil, Public Health and Electrical Engineering works need put tenders for this 
composite work and the documentary evidence under appropriate Act in support of their 
legal competency and expertise to execute Civil, Electrical and P.H. work invariably 
should accompany their tender papers. The Civil Contractor in order to take part in the 
Composite tender should enter into a sub-contract agreement in shape of an affidavit 
with eligible Registered Electrical Contractors having valid H.T. /L.T license (Associate 
with the sub-contractor). Scanned copy of such agreement and the Electrical License 
copy should must be uploaded in the tender for the work. The Original agreement and 
the Original Electrical License should be produced during verification of Opening of Cover- 
I (Technical Bid) of the tender. This agreement with the electrical contractor shall also 
form a part of the tender. If the Civil Contractor is having registration in Electrical works 
under the same name and style, the question of joint venture does not arise. The tender 
papers shall bear signature of authorized person of the tenderer, the letter of 
authorization should accompany tender papers. The authorization should clearly indicate 
the name of legal person to sign and enter in to agreement and receiving payment and 
will be responsible for all contractual obligations for execution of work for Civil, P.H. and 
Electrical Items of work to the Engineer-in- Charge. 

I).  The contract will be drawn in P.W.D. P-1 contract form and will constitute 3 
parts as follows. 

a). Part – I : For Civil items of works 
b). Part – II     :      For Electrical. items of works 
c). Part – III : For P.H items of work 

The contract shall be drawn & signed by Block Devlopement officer, Bissamcuttack 
Dist- Rayagada  on behalf of the Governor of Odisha. 
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II). The Civil items of works as per Part-I of Schedule of quantities, Electrical items of works 
(both internal & external) as per part-II of Schedules of quantities and P.H. items of 
works (both internal & external) as per Part-III of the Scheduled of quantities of the 
Agreement shall be supervised measured and check measured by the Asst. Executive 
Engineer, GED, Rayagada and Executive Engineer, Rayagada (R&B) Division No-I, 
Rayagada respectively. 

In the interest of expeditious execution of work, payment of interim bills (Running 
A/c bills) shall be made by the Executive Engineer of General Electrical, Rayagada 
and G.P.H. Division No.II, Sambalpur in respect of Electrical and Public Health works 
respectively and nil final bill shall be sent to the Block Devlopment officer, Bissamcuttack  
Dist- Rayagada for final adjustment and compilation of accounts. The General 
Electrical Sub-Division Rayagada and G.P.H. Division No. II, Sambalpur 
concerned shall be responsible for proper and timely execution of their respective items 
of works and implementation of the terms and condition of the contract. The contractor 
shall be bound to receive and act as well according to the direction of the Engineer-in-
Charge for General Electrical / General Public Health Authority concerned. 

The contractor shall properly co-ordinate with the execution of P.H. and Electrical 
works and take care of the safety of workers. 

III). Any deviation in execution of Civil, P.H. and E.I. items of respective agreement will 
mean deviation to the composite work as a whole. The GPH and GED 
counterparts/authorities will keep note and deal such deviation as per relevant clauses 
of P1 Agreement and DTCN / Code at their level. The financial implications thereby must 
be informed by them to the concerned PWD Executive Engineer, Superintending 
Engineer and Chief Engineer (Buildings) Orissa for proper action. 

IV). Similarly, extension of time if applied by the contractor to any of the three Executive 
Engineers for their part, it will mean and amount to extension of time for the composite 
work as a whole and thus will be dealt with by concerned Executive Engineer as per 
relevant clause of P1 agreement & DTCN / Code. 

V). In case of necessity felt by any of the three Executive Engineers regarding show 
progress of work or otherwise, then in co-ordination with each other, a joint crash 
management meeting may be convened suitably asking the contractor for a revised 
work programme and to remove the bottlenecks of any sort on the way to completion of 
the composite work. 

 
129. The following documents which are not submitted with the bid will be deemed to be part 

of the bid. 
S.L No. Particulars 

1. Notice inviting Tender and corrigendum if any. 

2. Instruction to the Bidders vide clause no 126 of Detailed tender call 
notice. 

3. Conditions of Contract in the Detailed tender call notice 

4. Contract Data. 
5. Specifications 
6. Drawings. 

 
130. EIGIBILITY CRITERIA: - To be eligible for qualification in technical bid (cover-I), 

applicants/bidder shall furnish the minimum documents as per detailed tender call notice. 
However the tender inviting authority reserves the right to accept or reject any tender 
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received basing on the decision in tender evaluation committee meeting in the interest of 
Govt. works. 

1) Required E.M.D Declaration and tender paper cost as per the clause No. 04 & 

06. & as per schedule-G, Falling which bid will be liable for rejection. 

2) Copy of valid Registration Certificate with CDMS (Contractor Data Management 

System) registration Certificate/ Slip, Valid GST clearance certificate, GSTIN, 

PAN card along with the tender documents as per Clause No.07. Falling which 

bid will be liable for rejection. 

3) Required additional Performance Security as per clause No. 27 . 

4) Information regarding (i) Evidence of ownership of principal machineries / 

equipments in Schedule-C as per Annexure-I of Schedule-C as per Clause  

No.10. 

5) Information regarding current litigation, debarring / expelling of the applicant or 

abandonment of work by the applicant in schedule “E” and in schedule “F” as 

per clause 11, Falling which bid will be liable for rejection. 

6) Information regarding experience of works in Schedule D-1 & Schedule - D2 as 

per Clause No.13 if any 

7) The relevant document from competent authority of Govt. shall be furnished in 

online tender. 

8) Submission of original bid security Declaration and tender paper cost within 

schedule time as per clause no 04 & 06 and schedule-G of detailed tender call 

notice and contract data. 

. 

9) Other requirements as per Detailed tender call notice. The scan copy of all 

relevant documents shall be uploaded in online. 
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SCHEDULE-A 
CERTIFICATE OF NO RELATIONSHIP 

I/We hereby certify that I/We* am/are* related/not related(*) to any officer of 

P.W.D of the rank of Assistant Engineer & above and any officer of the rank of Assistant 

/ Under Secretary and above of the Works Department, Govt. of Orissa I/We* am/are* 

aware that, if the facts subsequently proved to be false, my/our* contract will be 

rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable to make 

good the loss or damage resulting from such cancellation. 

I//We also note that, non-submission of this certificate will render my / our tender liable 

for rejection. 

 
 

(*) - Strike out which is not applicable 
 
 

Signature of the Tenderer 
Date:- 

 
 

SCHEDULE-B 
CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE 

ENGINEER / DIPLOMA HOLDERS 
(For Super class / special class / A class contractors only) 

I / We hereby certify that at present the following Engineering personnel are working 
with me / in our firm / company and their bio-data are furnished below 

Sl. 
No. 

Name of 
Engineering 
personnel 

appointed for 
supervising 

contractor‟s work 
with address. 

Qualifica 
tion 

Date of 
Appointment 

Monthly 
emolument 

Whether full 
time 

engagement 
and  

continuous. 

If they are superannuated / 
retired / dismissed or removed 

personnel from state Govt./ 
Central Govt ./ Public Sector 

Undertaking / private Companies 
and s or any one ineligible for 

Government service. 

1 2 3 4 5 6 7 
       

I / We also note that, non-submission of this certificate will render my / our tender liable for 
rejection 

 
Signature of the tenderer. 
Date 
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ANNEXURE – I OF SCHEDULE-C 
LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTRACT WORK 

(MINIMUM REQUIREMENT) 
List of plants and equipments Requirement Total marks 

   

   

   

   

Not Required   

   

   

   

   

   

 

NOTE: 
1) Capacity of each plant and equipment should be as per specification attached 

separately. 
2) The above equipment should either be owned or availed on long-term lease 

extended beyond the duration of the work, the authority of which in either 
case is to be substantiated before award of the work. 

3) The equipment mentioned above must be included in Schedule “C” and clearly 
indicated as “Owned/leased.” 

4) The above list is not exhaustive. All other machinery/equipments as will be 
required for satisfactory completion of the work shall have to be deployed by 
the agency. 

5) For deploying additional sophisticated machinery by the agency for 
completion of the work, no claim shall be entertained. 
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ANNEXURE – II OF SCHEDULE-C 
CAPACITY OF PLANTS AND EQUIPMENTS 

1.a) Tractor/Tipper The tractor should have a minimum capacity of 22 to 50 H.P. 
b) Water Tanker The water tanker should be a truck mounted one or as a trailing unit 

having minimum capacity of 5000 liters 
c) Smooth 

wheeled Roller 
Weight from 8 tonnes to 10 tonnes 
Un-ballasted : 8 tonnes Approx. 
Water Ballasted : 9 tonnes approx. 
Sand Ballasted : 10 tonnes Approx. 

2.a) Compressor Having capacity of 450 CFM 
b) Water Pump Having capacity of 5H.P. to 27 H.P. 
c) Jack Hammer Having capacity of 2 tonnes. 
d) Winch with 

grab 
Winch having capacity of 5 tonne and grab having 1 tonne capacity. 

3.a) Concrete Mixer Batch type Concrete Mixer as per IS-1791 / 1985 for capacity of 15 Cum / 
hour (Tilting drum type) with power operated side loaded revolution 
counter, automatic shaker, Gear mounted on steel chassis with 4 MS 
wheels complete with suitable prime mover. 

b) Welding 
generator 

Having Capacity of 8-15 KW. Immersion type with vibrating Needle of 40 
mm/ 50mm / 60mm & 4 meter length. 

4.a) Diesel 
Generator 

Having capacity of 32 K.W. 

b) Truck Having capacity of 12 tonnes. 

c) Jeep Diesel jeep having capacity of 16 H.P. with trailer. 

 
ANNEXURE – III OF SCHEDULE-C 

CERTIFICATE TO BE ISSUED BY THE EXECUTIVE ENGINEER 
UNDER WHOM THE MACHINERIES / EQUIPMENTS ARE DEPLOYED. 

(Not issued prior to 90 days of receipt of tender 
 

Sl. 
No 

Name of the 
machineries/ 
equipments 

Identification 
No. / Engine / 
Chassis No. 

Capacity Year of 
purchase 

Condition 
(Working / 
breakdown) 

Since 
when 

deployed 
under him 

When it is 
likely to be 

released from 
current 

assignment 

1 2 3 4 5 6 7 8 

        

Certified that, 
1. I have verified the ownership documents with the identification no. of the Machineries / 

Equipments. 
2. Machines are currently utilized exclusively for the work under the Division. 
3. The facts provided are true as on the date of issue of this document to the best of my 

knowledge. 
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ANNEXURE – IV (A) OF SCHEDULE-C 
TIME SCHEDULE FOR MOVEMENT OF EQUIPMENT / MACHINERIES AVAILABLE 
WITH THE TENDERER FROM ONE SITE TO WORK SITE WHEN THE CONTRACTOR 

IS EXECUTING SEVERAL WORKS 

 
 
 

Sl. No 

 
Name of 

Equipment 
&      

Machineries 

 

 
Required 

No. 

Name of 
the work 
for which 

Equipment 
&     

Machinerie 
s deployed 

Name of the 
Division under 

whose 
jurisdiction 

Equipment & 
Machineries 
deployed 

Name of the 
place where 
equipments 

and 
machineries 
deployed. 

Time schedule for 
movement of 
equipment/ 

machineries to 
work site for use 
in tendered work 

01       

02       

Certified that, the above machineries shall be available solely for this work from the date 
mentioned against them 

 
Signature of the tenderer 

 
ANNEXURE – IV (B) 

 SCHEDULE “C” 
 

PLANT AND EQUIPMENT PROPOSED TO BE EMPLOYED BY THE APPLICANT FOR USE ON 
THE WORK 

 
 

 
Sl. 
No 
. 

 

 
Name of 
equipme 

nt 

Total 
requirement 

Equipment in hand 
Equipment to 
be procured 

 
 
 

Whether 
documen 

tary 
evidence 
furnished 

 
Referenc 

e to 
documen 

tary 
evidence 

 
 
 
 
 

Rema 
rks 

N
o.

 o
f 

u
n
it
s 

K
in

d
 a

n
d
 m

ak
e 

C
ap

a
ci

ty
 

N
o
. 

of
 e

a
ch

 

Y
ea

r 
o
f 

m
an

u
fa

ct
u
re

 a
n
d
 

p
re

se
n
t 

co
n
d
it
io

n
 

Pr
es

en
t 

lo
ca

ti
on

 

N
o
. 

of
 e

a
ch

 

C
ap

a
ci

ty
 

T
h
ro

u
g
h
 l
e
as

e 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 
              

 
A. Construction Equipments 
B. Vehicle Trucks etc. 
Reference Annexure I for list of essential equipments for contracts . 
If leased indicate the date when the current lease expires 

 
 

Signature of the tenderer 
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ANNEXURE – VI 
 

Name of the work : to be write by bidder 

For which the materials to be used. 

 
 
 
 
 
 

Certified that, the above materials will be procured or collected from the above 
quarry for the above noted work. 

 

Name of the contractor 
Signature of the tenderer 

 

SCHEDULE-D1 
WORKING EXPERIENCE 

D-1. LIST OF SIMILAR NATURE OF PROJECTS EXECUTED 
 

 
Name of 
Employer 

Name of 
location 

and name 
of work 

Contract 
price in 
Indian 
Rupees 

 
Items 

of 
works 

Date of 
starting the 
work as per 
Agreement 

Stipulated date 
of completion of 
the work as per 

Agreement 

Actual 
date of 

completion 
of the 
work 

Reasons for 
delay in 
starting/ 

completion, 
if any 

1 2 3 4 5 6 7 8 
        

        

 
 

Signature of the tenderer 
SCHEDULE-D2 

WORKING EXPERIENCE 
D-2. LIST OF SIMILAR NATURE OF PROJECTS IN PROGRESS 

 

 
Name of 
Employer 

Name of 
location and 

name of 
work 

 
Contract price 

in Indian 
Rupees 

 
Items of 
works 

Date of 
starting the 
work as per 
Agreement 

 
Stipulated date of 

completion of the work 
as per Agreement 

Revised 
target date of 
completion of 
the work, if 

any 

Reasons for 
slow progress, 

if any, with 
the updated 

billing amount 

1 2 3 4 5 6 7 8 
        

        

 
 

Signature of the tenderer 

Sl. No Type of product Name of the quarry Name of the District 
Distance / lead 

to work site 
01     

02     

03     

 



CONTRACTOR {60} Block Devlopment Officer 
           Bissamcuttack 
 

 

SCHEDULE-“E” 
 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF 
TENDERED OR ABANDONMENT OF WORK BY THE TENDERER 

 
1.a) Is the tenderer currently involved in any litigation relating to the works. Yes / No 

 If yes: give details:  

b) Has the tenderer or any of its constituent partners been debarred/ expelled 
by any agency in India during the last 5 years. 

Yes / No 

2.a) Has the tenderer or any of its constituent partners been debarred/ expelled 
by any agency in India during the last 5 years. 

Yes / No 

3.a) Has the tenderer or any of its constituent partners failed to perform on any 
contract work in India during the last 5 years. 
If yes, give details: 

Yes / No 

Note:  
If any information in this schedule is found to be incorrect or concealed, 
qualification application will be summarily be rejected. 

 
 

Signature of the tenderer 
 

 

AFFIDAVIT 
SCHEDULE –“F” 

1. The undersigned do hereby certify that all the statements made in the required 
attachments are true and correct. 

2. The     undersigned     also     hereby     certifies     that     neither      our      firm 
M/s  nor any of its constituent partners / I have 
abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any 
contract awarded to us / me for such works have been rescinded during the last five 
years prior to the date of this bid. 

3. The undersigned hereby authorized and request (s) any bank, person, firm or 
Corporation to furnish pertinent information as deemed necessary and as requested by 
the Department to verify this statement or regarding my (our) competency and general 
reputation. 

4. The undersigned understands and agrees that further qualifying information may be 
requested and agree to furnish any such information at the request of the Department. 

 
 

(Signed by an Authorized Officer of the firm or Bidder) 
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SCHEDULE - G 
FORM OF BID – SECURITY DECLARATION 

 

<Letter head of the bidder> 
<Date> 

Bid No. BCTC/ 01/2021-22, 
Name of the Work:- :- “Construction of C.D.P.O Building at 

Bissamcuttack Dist- Rayagada. 
 

To,  
Block Devlopment officer, 
Bissamcuttack 

 

We the undersigned, declare that : 
1. We understand that, according to your conditions, bids must be supported by a Bid 

Security Declaration. 
2. We accept that the Authority / Employer / Tender Inviting Authority shall cancel our 

empanelment and / or suspend / prohibit / debar / blacklist from participating in 
bidding in any contract of the State for a minimum period of 180 days, is we are in 
breach of our obligation(s) under the bid conditions, because we : 

1. Have withdrawal our bid prior to the expiry date of the bid validity specified in the 
letter of bid or any extended date provided by us: or 

2. Having been notified of the acceptance of our bid by the employer prior to the expiry 
date the bid validity in the letter of bid or any extended date provided by us, 

1. Failure of use to furnish the Performance Security and, Additional Performance 
Security, if required in accordance with the DTCN / Terms of the bid document 

2. Fail to agree to the decisions of the contract negotiation meeting or 
3. Failure refuses to execute the contract. 
4. We understand this Bid-Security declaration shall expire if we are not the successful 

bidder. Upon the earlier of your notification of the name of the successful bidder 
through award of contract; or (ii) after the expiry date of the bid validity. 

 
Name of the Bidder * _   

Name of the person duly authorized to sign the Bid on behalf of the Bidder ** 

     . 

Title of the person signing the Bid     

Signature of the person named above       

Date signed  Day of     
 

*. In the case of the Bid submitted by jointed venture specify the name of the Joint 
venture as Bidder 
**. Person signing the Bid shall have the power of attorney given by the Bidder attached 
to the Bid. 

 

{Note – In case of a Joint Venture, the Bid Security Declaration must be in the name of 
all members =to the Joint Venture that submits the Bid} 
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PART –I 
TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK 

Materials of following specification are to be used in work. The tenderer are 
expected to possess and be well conversant with the following IS standard and code of 
practice. 

1. Cement Will be as per I.S. 269/455 (However the grade of cement to be 
selected by the Engineer-in-Charge of work and compressive cube 
test before commencement of work in each batch). 

2. Steel I.S. 432 (Plain) and 1786 (Tor) 

3. Vibrator I.S. 7246 

4. Aggregate I.S. 383, I.S. 515 

5. Water for mixing and 
curing 

Shall be clean, free from injurious amount of oil, salt, acid, 
vegetable materials and other substances and harmful to concrete 
in conformity to I.S. 456 and I.S. 2025. 

6. Sand / Fine Aggregate I.S. 2116, 383 

7. Binding wire I.S. 280 (galvanized minimum 1 mm) 

8. Rain water pipe I.S. 2527 

9. Construction joints I.S. 3414 

10. Steel Window Frame I.S. 1038/83 

11. Steel Door Frame I.S. 4351/75 

12. Fitting & Fixtures for 
works 
joinery 

Conforming to I.S. 7452/82 strictly conform to I.S. specification 
and as per direction of Engineer-in-Charge. 

Note : For road work (Approach Road) specification as per road and bridges (latest edition) 
published by I.R.C & M.O.S.T. shall be followed. In case of any doubt and absence of 
provision, regarding specification I.S. shall be referred (Indian standard). 

ITEM OF WORK 
1. Concrete shall be with conformity to I.S.456. 
2. Foundation shall be with conformity to I.S.1080. 
3. Stone masonry (R.R.) shall be with conformity to I.S.1597 (Part-I) 
4. C.R. Masonry shall be with conformity to I.S.1597. 
5. Brick masonry shall be with conformity to I.S.2212. 
6. Cement plastering shall be with conformity to I.S.9103 & 6925. 
7. Mortar shall be with conformity to I.S.2250 
8. White and colour washing shall be with conformity to I.S.6278. 
9. CC in foundation shall be with conformity to I.S.2571. 
10. Anti-Termite Treatment shall be with conformity to I.S.6813. (Part – I & Part – II) 
11. Painting to all surfaces shall be with conformity to I.S.2395 (Part – I & Part – II) 
12. DPC shall be with conformity to I.S.3067 
13. Tarfelt treatment shall be with conformity to I.S.1346 
14. Mosaic flooring with conformity to I.S.2114 
15. Steel painting shall be with conformity to I.S.1477 (Part – I & Part – II) I.S.1661 

Total: - 130(One hundred Thirty) clauses only 
Total 62 (Sixty Two) Pages Only 

APPROVED 
Sd/- 
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Bill of Quantites for Tender  Schedule 

1. Name of the Work Construction of C.D.P.O Building at Bissamcuttack 

2. Amount Put to Tender 
Rs 
19,72,338/
- 

 

 
3. E.M.D Required __ 

  

 
4. Cost of Tender Paper Rs- 6000/- 

 

 
5. Class of Contractor :- ''D'' & ''C'' Class 

 
6. Time of Period of Completion 07 ( Seven) months 

 
7. Date of sale of tender Paper Dt-20.08.2021 upto 5.00 PM  

8. Last date of Receipt of Tender Paper Dt-31.08.2021 upto 5.00 PM 

9. Date of Opening of Tender Dt-01.09.2021 at 11.00 AM  

 
Sl. 
No. 

Descriptions of Items Unit  Qnty. 
Unit Rate 

(in Rs) 
Amount  (in Rs)  

1 

Earth Work  in hard   soil within initial 
Lead and  Lift  including rough dressing 
and breaking  the clods and deposite the 
soil as directed by Deptt. With all Lab 
our , royality taxes, Removal of Heeps 
for Levelling of Area.etc. completed.  

Cum 79.20 156.50 12394.80 

2 

Earth Work  excavation of Foundation  in 
hard   soil with 50 m  initial Lead and  
1.50m initial   Lift  including  rough 
dressing levelling  the bed and deposite 
the soil as direction  of the Engineer in 
charge ect. Completed . With all Lab our 
, royality taxes, etc. completed.  

Cum 40.12 183.79 7373.25 

3 

Filling in Foundation and Plinth with 
sand  with watered and ramed including 
with  all cost ,Conveyance , Royality ,  
labour taxes  Etc. Comp. 

Cum 45.85 297.73 13650.39 

4 

Cement Concret(1:4:8) with 4 cm Size 
Hard granite Metal well watered  and 
rammed  with all cost, conveyance, 
royalty , watering  & curing etc. complete 
as per the direction of Engineer-in-
Charge.  

Cum 37.14 3761.40 139698.00 

5 

Cemeny  concrete (1:1.5:3) using 12mm 
Size  crusser broken chips well watered 
and rammed   with all cost, carriage , 
Roayality,  labour taxes hoisting and 
laying  etc. . Comp.watering  & curing 
etc. complete as per the direction of 
Engineer-in-Charge.  

        

(a ) 
Ground Floor 

Cum 32.87 6142.2 201895.00 

( b)  
First Floor 

Cum 23.81 6395.4 152273.00 
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6 

Cemeny  concrete (1:2:4) using 12mm 
Size  crusser broken chips well watered 
and rammed  with all cost, carriage , 
Roayality,  labour taxes hoisting and 
laying  watering  & curing etc. complete 
as per the direction of Engineer-in-
Charge.                                                                                

        

(a ) 

Ground Floor 

Cum 0.54 5528.6 2985.00 

( b)  

First Floor 

Cum 0.54 5781.7 3122.00 

7 

Rigid and Smooth Centring and 
Shutering for R.C.C Work and mass 
Concrete including false   Works and 
Dismenating then After Casting with all 
inclding cost of all materials, Royalty, 
Labourers, Taxes etc. 
Completed.carriage 

        

  a) Foundation & Plinth Beam.         

  Ground floor only sqm 53.56 104.16 5578.94 

  b)  Lintel  Beam          

  Ground  Floor sqm 22.38 265.53 5942.56 

  First Floor sqm 20.54 289.44 5945.39 

  C) Columns & Beams         

  Ground Floor sqm 83.45 743.50 62045.00 

  First Floor sqm 100.85 841.19 84834.00 

  D) Slab, Chajja .         

  Ground Floor sqm 91.39 395.67 36160.84 

  First Floor sqm 92.28 416.21 38407.19 

8 

Cost & Supply of M.S Rods including 
Labour Charges for Straighteing,Cutting 
,bending  Binding and Tying the M.S 
Reinforcement and Placing in Position 
including cost of  Wire 18 to 20 Gauge 
with all cost of materials carriage royalty 
labourers taxes etc.completedBinding  

        

(a ) Ground  Floor Qnty Qntl 30.80 7161 220555.00 

( b)  FIRST Floor Qnty Qntl 22.60 7180.9 162287.00 
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9 

Flyash brick masonry in C.M (1:6) in 
Super Structure with cost of all Materials 
Carriage  Royalty watering  & curing etc. 
complete as per the direction of 
Engineer-in-Charge.  

        

(a ) Ground floor cum 23.80 4095.7 97476.00 

( b)  First Floor cum 29.44 5319.1 156595.00 

10 

12 mm thick Cement Plaster  in CM (1:6) 
over brick masonary with cost of all 
materials  Carriage Royalty labourers 
taxes etc Completed watering  & curing 
etc. complete as per the direction of 
Engineer-in-Charge.  

        

(a ) Ground Floor sqm 123.72 136.01 16827.02 

( b)  First Floor sqm 135.46 138.79 18800.42 

11 

16 mm thick Cement Plaster in CM (1:6) 
over brick masonary with cost of all 
materials  Carriage royalty watering  & 
curing etc. complete as per the direction 
of Engineer-in-Charge.  

        

(a ) Ground floor Inside sqm 258.61 194.43 50281.74 

( b)  Fist floor  inside sqm 238.58 201.31 48028.54 

12 

20mm. thick cement grading plaster with 
(  c.m 1:4)  over Roof Slab   Including all 
cost of conveyance,  royality & curring 
Etc. Comp. 

        

  First Floor sqm 87.35 219.70 19191.54 

13 

Fixing tiles in floors treads or steps and  
landing on 25mm thick bed of cement 
mortar  1:1 (1 cement: 1 sand) jointed 
with neat  cement slury mixed with 
pigment to match the    cost of precast   
tiles.shades of tiles including rubbing 
and   polishing complete  including cost 
of Tiles including watering  & curing etc. 
complete as per the direction of 
Engineer-in-Charge.  

        

(a ) Ground Floor sqm 83.90 1121 94053.00 

14 

Fixing tiles in dados Skirting and risers 
of Steps on 12mm thick   Cemment 
Plaster (1:3) jointed with neat  cement 
slury mixed with pigment to match  the 
shades of tiles  polishing complete 
excluding cost of precast tiles.including 
rubbing and  Cost of Tiles including 
watering  & curing etc. complete as per 
the direction of Engineer-in-Charge.  

        

(a ) Ground Floor sqm 31.65 1226 38801.00 



CONTRACTOR {66} Block Devlopment Officer 
           Bissamcuttack 
 

 

15 

Providing & ,  fixing  of  Al. Door with 
OEL anodlized Al. Door section of 9202   
as vertical member 9201 as top member 
as 9200 as bottom  &  middle members  
& 6 mm  Plain  in  T &P hire charges of 
Drill machine labour charges etc 
completeto be completed by means of 
jointing angle No 1855 including all Coat 
of labour bottom  portion fixed on door 
frame by means of tapered clips No 
4660 & the frame Glass in Top portion &  
12mm thick Pre laminated  board  

        

  Ground Floor sqm 3.78 6231 23553.22 

16 

Supply , Fitting & Fixing of UPVC door 
including cost of all materials , Lab our 
charges   ,Lab our well fair cess taxes 
etc completed 

        

(a) Ground Floor & First Floor sqm 6.30 2895.00 18238.50 

17 

Supply of M.S Grills,M.S Doors,M.S  
windows  , M.S Gate , Hand Rail  with 
vertical , Horizontal supports   etc. 
including all  cost , conveyance of all  
materials etc. completed.  

        

  (a)Door, windows , Grills , Hand Rail kg 1860.00 70.00 130200.00 

  ( b)  Grill Gate (Collapsible) kg 183.00 110.00 20130.00 

18 
Labour for fitting fixing M.S  Door, 
Windows  Grill & Grill Gate  and grill gate 
in  proper position  etc completed. 

        

  Ground Floor & first Floor sqm 86.14 70.10 6038.41 

19 

Painting two  coats with  approved 
Plastic Emulsion  Paint  over one coat of 
Primer on iron works  to Door & windows 
including all Lab our cost, Paint Primer 
Cost   taxes   etc completed 

        

(a ) Ground Floor  sqm 27.59 139.01 3835.29 

( b)  First Floor sqm 21.51 141.95 3053.34 

20 
White washing two coats with white shell 
Lime on new work to give an even shade  
including   cost of Shell Lime  taxes etc . 

        

(a ) Ground Floor sqm 455.94 16.65 7591.40 

( b)  First  Floor sqm 437.78 17.14 7503.55 

21 

Distempering two coats with approved 
Distemper  on new work to give even 
shade including the cost of Distemper  
with Lab our, taxes etc. Complete. 

        

(a ) Ground floor sqm 455.94 63.15 28792.61 

( b)  First Floor sqm 437.78 64.44 28210.54 

  21 (twenty one) items only.     Total   19,72,338.00  

  

        

(Rupees ninteen 
lakhs seventy two 

thousand three 
hundred thirty 

eight only) 
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My quoted rate is_________________________%(both in figure and  word)excess over /less than/  

 
the amount put to tender. 

 
Siganature of The Contractor 

 
Note:- 

1. The contractor should not write any thing except quoting of percentage and in case any thing 
     else regarding tender rate mentioned, the tender 
is liable for rejection. 

2. Strike out which are not 
applicable. 

sd /- 
  

sd /- 
 A.P.D ( Technical ) Block Devlopment Officer 

D.R.D.A, Rayagada        Bissamcuttack   

 


