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BID IDENTIFICATION NO – (P.S) GUDARI No:-01/2021-22. 

GOVERNEMNT OF ODISHA 
P.R. & D.W. DEPARTMENT 

 
 
 

 
 

DETAILED TENDER CALL NOTICE 
& PRICE BID DOCUMENTS 

 
 

NAME OF THE WORK: TENDER FOR CONSTRUCTION OF CDPO OFFICE BUILDING 
AT GUDARI BLOCK 

ESTIMATED AMOUNT PUT TO TENDER: Rs. 22, 31,716/- 

 
 
 

1. Date of Sale Of Tender Paper          : FROM-03.09.2021 TO 17.09.2021 (Up to 5.00 PM) 

2. Date of Receipt of Tender              : FROM-03.09.2021 TO 17.09.2021 (Up to 5.00 PM) 

3. Date of Opening of Tender                : 18.09.2021 (11.00 AM) 

 
 
 

OFFICE OF THE BLOCK DEVELOPMENT OFFICER, GUDARI 
DISTRICT: RAYAGADA 
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Issued for the Work:- 

CONSTRUCTION OF C.D.P.O.OFFICE BUILDING AT GUDARI ON CASH PAYMENT OF RUPEES 

6,000/- VIDE RECEIPT NO……………… DATED…………………….. 

 
 

 
 
 

(1) EARNEST MONEY DEPOSITED 

Block Development Officer, 

Gudari, 
Dist- Rayagada 

 
 

N.S.C. Rs .................................................. Pledged / Unpledged 

K.V.P. Rs............................................... Pledged / Unpledged 

N.P.S.C. Rs............................................... Pledged / Unpledged 

Post Office Time Deposit Rs............................................... Pledged / Unpledged 

Postal Saving Pass Book Rs .................................................. Pledged / Unpledged 

Deposit Receipt of Schedule Bank Rs ..................................... Pledged / Unpledged 

Total Rs. ………………………………………. 

(1) REGISTRATION OF LICENCE VALID UP TO ………………………………….. 

VIDE No. ……………………………… DATE ……………………………… OF ………………………….. 

(2) Attested Copy of I.T.C.C. furnished/ not furnished 

(3) Attested Copy of GST: furnished/ not furnished 

(4) Attested Copy of Contractor License: furnished/ not furnished 

(5) Attested Copy of Labour License: furnished/ not furnished 

(6) Total No. of Corrections: 

(7) Total No. of Overwriting: 

 
 
 

Block Development Officer, 

Gudari, 
Dist- Rayagada 

 
 
 
 

CONTRACTOR Block Development Officer, 
Gudari, 

Dist- Rayagada 



[3] 
 

INVITATION FOR BIDS (IFB) 

PANCHAYAT SAMITI, GUDARI, DIST- RAYAGADA, ODISHA 
TENDER CALL NOTICE NO. GUDARI …………………………… 

 
The Block Development Officer, Gudari, District – Rayagada on behalf of Government of 

Odisha invites percentage rates bids for the Construction of works as detailed below in the 
Table from ELIGIBILE Contractors registered with the State Govt. and Contractors of 
equivalent Grade/ Class registered with Central Govt. for execution of Civil works on 
production of definite proof from the appropriate Authority. 
Bids for the following works. 

 
Sl. 
No 

 

Name of the Work 

 
Value of 
works in 

(Rs.) 

Bid 
security 

EMD 
1% in 
(Rs.) 

Cost of 
Tender 

Paper in 
(Rs.) 

 
Period of 

Completion 

 
Class of 

Contractors. 

1 2 3 4 5 6 7 

1. Construction of CDPO 
Office Building at Gudari. 

 
22,31,716/- 

 
22,317/- 

 
6,000/- 

06 (Six 
Calendar 
Months 

 
“B” & “C” 

 
1. Bid documents consisting of plans, specification, the schedule of quantities and the set 

of terms and conditions of contract and other necessary documents can be seen in the 

office of undersigned during the office hour every day except Sunday and public 

holidays till last date of sale and receipt of the tender papers. Interested bidder may 

obtain further information at the same address. 

2.  The sale and receipt of the Bid documents shall starts from Dt. 03.09.2021 and close on 

Dt. 17.09.2021 during office hours (Except Sunday and Holiday) on payment of cost of 

bids documents either in shape of cash or demand draft (non-refundable) issued from 

and National Bank drawn in favour of the Block Development Officer, Gudari payable at 

Gudari. 

3. The sealed, signed and duly filled bid documents are to be dropped in the tender box 

having Identification No. B.D.O (Gudari). 01/2021-22 Containing signed DTCN, attested 

copy of Registration Certificate, PAN Card, valid GST clearance certificate, valid Labour 

license, affidavit regarding authentication of documents, no relation certificate and 

documents required as per the relevant clauses of the DTCN and special condition if any 

required, amount of EMD in shape of NSC/KVP/POTD/BANK deposit receipt of any 

National Bank duly pledged in favour of Block Development Officer, Gudari without 

which bid will not be considered. The tenderer can also send their tender papers 

through Registered Post/Speed Post only to Block Development Officer, Gudari. Such 

Bids must be received on or before stipulated date & time as mentioned above. The bids 

received late will not be consider. The authority will not be held responsible for the 

postal delay if any or non-receipt of tender documents. The bidders are not required to 

write their name on the outer cover of the bid except the name of work with name of 

office from which bid documents was issued. 
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4. The Engineering contractor desiring of having EMD exemption benefit must have to 

produce an affidavit to the effect that, have not availed such exemption for more than 

three times during this financial year. Also the Engineering Contractor will produce 

his/her Original License at the time of opening of tender so that the tender opening 

authority will enter the exemption of EMD in his/her license failing which tender liable 

for rejection. 

5. The tenderers are required to submit the experience certificate of same nature of work 

executed during last three year. 

6. The bid received will be opened on 18.09.2021 at 11.00 AM in the office of the Block 

Development Officer, Gudari. In the presence of bidder or there authorized agents wish 

to attend. If the office happens to be closed on the date or receipt/ opening of the bids 

as specified, the bids will be received/ opened on the next working day at the same time 

& venue. 

7. Other details can be had in the bid documents. 

8. Special clause: Additional performance security in case of ABL bids- An amount of 50% 

(difference between estimated cost put to tender and bid amount) shall be deposited if 

the tender value remains less between 5% to 10% of (difference between estimated 

cost put to tender and bid amount) shall be deposited if the tender value remains less 

between 10%and above. No performance security shall be deposited for the bid amount 

less than 5%. By the bidder as additional performance security in shape of fixed deposit 

of schedule Bank/ Kissan Vikas Patra/ Post Office saving bank account/ N.S.C post office 

time deposit, duly pledged in favour of Block Development Officer, Gudari, self attested 

copy of caste certificate issued by competent authority in case of SC, ST contractor 

deserving of performance shall be submitted along with the bid document failing which 

the preference shall not be considered. 

9. The authority reserves the right to reject any or all bids without assigning any reason 

thereof. 

10. The work should be completed within the stipulated time period of completion & in no 

case the time extension will be allowed except the reason not attributable to 

contractors. 

11. In other to ensure that the envelopes are properly sealed, the contractor can seal them 

with superglue and also add tamperproof tapes as additional precaution. The tender 

submitted for the works shall not be taken into consideration. 

 
 

 
Block Development Officer, 

Gudari, Dist- Rayagada 
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Block Development Officer, 
Gudari, Dist- Rayagada 

CONTRACTOR 

 

 

OFFICE OF THE BLOCK DEVELOPMENT OFFICER, GUDARI 

DETAILED TENDER CALL NOTICE 

 
The Block Development Officer, Gudari on behalf of Government of Odisha Invites 

 
1. Sealed percentage rate bids from C & B class contractors registered with the State 

Government and contractors of equivalent grade class registered with Central 

Government/ MES/ Railways for execution of civil works on production of definite 

proof from the appropriate authority form to be eventually drawn in P tender from 

…………………………………………………………………………..............................………………………………… 

………………………………………………………………………………………………………….................…………… 

………………………………………………………………………………………………………………………………… 

…………....………………………………………………….………………………………………………………………… 

……………………………………………………………………………………….. 

2. The sale and receipt of the Bid documents shall stars from 03.09.2021 and close on 

17.09.2021 during office Hours. Bids will be sold and received in the following offices 

up to 17 Hours in the office of the undersigned. 

 
(i) B.D.O, Gudari 

 
3. The tender will be opened by the B.D.O, Gudari in the office of the B.D.O, Gudari at 11.00 

Hours on 18.09.2021 in the presence of the bidders of their authorized representatives 

who wish to attend. 

4. Bid document may be purchased from the office of the undersigned against a non 

refundable fee of Rs. 6,000/- (Rupees Six Thousand) only towards cost of the 

documents in the form of cash or demand draft issued from any National Bank payable 

at Gudari in favour of B.D.O, Gudari duly pledged on or before the last date of receipt 

along with the bid. 

5. Bidding documents requested by mail will be dispatched by register/speed post on 

payment of an extra amount of Rs. 500/- (Rupees Five Thousand) only over the cost of 

documents. The Department will not be held responsible for the postal delay if any, in 

the delivery of the document or non-receipt of the same. 

6. The tender documents sent through registered/ Speed Post, do not reach in the 

concerned office by the above date and time, the office will not be considered 

responsible on any account even if the tender documents were dispatched by the 

tender before the due date. 

7. In order to ensure that the envelope is properly sealed, the contractor can seal them 

with superglue and also add tamperproof tapes as additional precaution. The tenderers 

are not required to write their name on the outer cover containing the id documents. 

They are only required to write the name of the work and authority who issued the 

tenders. The tender submitted in the wrong box shall not be taken in to consideration. 
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Block Development Officer, 
Gudari, Dist- Rayagada 

CONTRACTOR 

 

 

8. The bid must be accompanied by security of the amount @1% (One Percent) of the 

estimated cost put  to tender (Rounded to nearest hundred  rupees i.e.  Rs. (Rupees 

……………………………………………………    thousand .................................................................) 

only along with tender in the form of Deposit receipt of Schedule Bank/ Kissan Vikas 

Patra/ Post Office Saving Bank Account/ National Saving Certificate/ Postal Office Time 

Deposit Account duly pledged in favour of the B.D.O, Gudari and payable at Gudari as 

per the terms and conditions paid down in OGFR and in no other form, Bidders desirous 

to hire machineries or equipments form outside the state are required to furnish 2% 

(Two Percent) of the conditions. Tenders not accompanied with EMD as specified above 

shall be liable for rejection. 

9. The tender should be accompanied with the attested true copies of the valid 

Registration certificate, valid GST clearance certificate and Pan Card which are 

mandatory and the original certificates are to be produced within 3 (Three) days of 

opening of the tender responsive and thus liable for rejection. 

10. The work is to be completed in all respects within six calendar months. Tenders whose 

tender is accepted must submit a work programme at the time of execution of 

Agreement. 

11. All tenders received will remain valid for a period of 90 (Ninety) days from the last date 

of receipt of tenders and validity of tenders can also be extended is agreed to be the 

tenderer and the department. 

12. (i) The contractors are required to furnish evidence of ownership of principal 

machineries/ equipment as per Annexure – I 

(ii) In case the contractor executing several works he is required to furnish a time schedule 

for movement of equipment/ machinery from one site to work site when work is to be 

executed in Annexure –IV of Schedule – C. 

(iii) The contractor shall furnish ownership documents for those machineries which are to 

be deployed for the tendered work if these are not engaged of produce certificate from 

the B.D.O, as per        Annexure – III of Schedule –C under whom these are deployed at 

the time of tendering and as to the period by which these machines are likely to be 

released from the present contact. Certificate from the authority of Government of 

Odisha under whose Jurisdiction the work is going on shall not be more that 90 

days old on the date of receipt of tender. 

(iv) In case the contractor proposes to engage machineries and equipments as asked for in 

the tender document, owned or hired but deployed outside the state, he/she is required 

to furnish additional 1% EMD/Bid security. The entire bid security including the 

additional bid security shall stand forfeited in case the contractor fails to mobilize the 

machineries within 30 days from the date of execution of agreement. 

(v) The contractor intending to hire/lease equipments/machineries are required to furnish 

proof of ownership from the company/person providing equipments/machineries on 

hire/lease along with contractors/agreements/lease deed and duration of such 

contract. The contracts/agreements/lease deed should be on long term basis for a 

minimum period of...................... Months from the last date of receipt of Bid documents. 
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Block Development Officer, 
Gudari, Dist- Rayagada 

CONTRACTOR 

 

 

13. An applicant or any of its constituent partners of whose contract for any work has 

been rescinded or who has abandoned any work in the last five years, prior to the date 

of the Bid, shall be debarred from qualification. The tendered is to furnish an affidavit 

at the time of submission of tender paper about the authentication of tender 

documents including Bank guarantee. An affidavit of this effect in to be furnished in 

Schedule –F. Non furnishing of the information is Scheduled in –E and required 

affidavit in Scheduled – F, the bid documents will be summararily rejected. 

14. No Relation Certificate. 

The contractor shall furnish a certificate along with the tender to be effect that he is not 

related to any officer in the rank of an Assistant Engineer & above in the P.R. 

Department. If the fact subsequently proved to be false, the contract is liable to be 

rescinded. The earnest money & the total security will be forfeited & shall be liable to 

make god the loss or damages resulting for such cancellations. The Performa for no 

relationship certificate is contained in a separate sheet vide Schedule – A. 

15. Is an individual makes the application; the individual should sign above the full type 

written name and current address. 

16. Is the application is made by proprietary firm, it shall be signed by the proprietor above 

his full type written name and the full name of his firm with its current address. 

17. If the application is made by a firm in partnership, it shall be signed be signed by all the 

partners of the firm above their full type written names and current address, or 

alternatively by a partner holding power of attorney for the firm in which case a 

certified copy of the power of attorney shall accompany the application. A certified copy 

of the partnershing deed and current address of all partners of the firm shall also 

accompany the application. 

18. If the application is made by a limited company or a corporation, it shall be signed by 

duly authorized person holding power of attorney for signing the application in which 

case a certified copy of the power attorney shall accompany the application such limited 

company or corporation will be required to furnish satisfactory evidence of its 

existence along with the technical bid. 

19. The tender should be strictly in accordance with the provision as mentioned in the 

tender schedule. Any change in the wording will not be accepted. 

 
20. No tender will be permitted to furnish their tender in their own manuscript papers. All 

information’s should be submitted in English. The applicants name should appear on 

each page of the application along with this signature or the signature of his authorized 

representative at the bottom of each page. 

 
21. In the cash of item Rate Tenders, only rates quoted shall be considered. Any tender 

containing percentage below/above the rates quoted is liable to be rejected. That if on 

check there are differences between the rates given by contractor in words and figures 

or in the amounts worked out by him the following procedure shall be followed:- 
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Block Development Officer, 
Gudari, Dist- Rayagada 

CONTRACTOR 

 

 

(I) When there is difference between the rates in figures and in words, the rates which 

correspond to the amounts worked out by the contractor shall be taken as correct. 

(II) When the amount of an item is not worked out by the contractor or it does not 

correspond with the rate written either in figures or words, then the rate quoted by the 

contractor in words shall be taken as correct. 

(III) When the rate quoted by the contractors in figures and in words tally but the amount is 

not worked     out correctly, the rates quoted by the contractor shall be taken correct 

and not the amount. 

(IV) The tender shall be written legibly and free erasures, overwriting or corrections of 

figures corrections, overwriting & interpolations where unavoidable should made by 

making out, initialing, dating and rewriting. 

 
22. The tendered shall carefully study the tentative drawings and specifications applicable 

to the contract and all the documents which will form a part of the agreement to be 

entered in by the accepted tenderer and detailed specifications for Orissa and other 

relevant specifications gave not been seen by the tenderers cannot be entertained. 

 
23. The drawing furnished with the tender are tentative and subject of revision or 

modifications as tendered during the execution as per actual necessity and detail test 

conducted. But the tendered rates quoted by the tenderer will hold good in case of such 

modification of drawings during the time of execution and shall in no way invalidate the 

contract and no extra monetary compensation will be entertained. The work shall 

however be executed as per final approved drawing to be issued by the Engineer-in- 

Charge as and when required. 

 
24. Every tenderer is expected before quoting his rates to inspect the site of the proposed 

work. He should also inspect the quarries and approach roads to quarries and satisfy 

himself about the quality and availability of materials. In every case the materials must 

comply with the relevant specifications, Complaints at future date that the availability 

of materials at quarries have been misjudged cannot be entertained. 

For a particular work a bidder can submit one tender paper, Submission of more than 

one tender paper by a bidder for a particular tender will be liable for rejection of all 

such tender papers. (Works department letter No. 4985 dt. 28.03.2007). 

 
25. The offer of tender shall be inclusive of cost of construction and maintenance of land, 

ferry service, fair-weather road service, road Foot Bridge, pylon base, which stand and 

derrick stand etc. as required for the work. 

 
26. It must be definitely understood that the Government does not accept any 

responsibility for the correctness and completeness of the trial borings shown in the 

cross section in case of irrigation works. 
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Block Development Officer, 
Gudari, Dist- Rayagada 

CONTRACTOR 

 

 

27. The tenderer may at his option quote reasonable rate for each item of work carefully so 

that the rate for one item should not be abnormally low and for others too high. 

 
28. Additional performance security: Additional performance security shall be deposit by 

the successful bidder when the bid amount is seriously unbalanced i.e. less than the 

estimated cost by more than 10%. In such an event the successful bidder will deposit 

the additional performance security to the extent of the differential cost of the bid 

amount and 90% of the estimated cost in shape of Post Office Saving Bank Account/ 

National Savings Certificate/ Post Office Time Deposit/ Kissan Vikash Patra Deposit 

Receipt of Schedule Bank. 

In the event of a particular item (s) of work for which the contractor has quoted rate(s) 

which are grossly below the corresponding estimated rates (or CSR) for the particular 

item, the difference between the amounts according to the estimated of (CSR) rates and 

the grossly under-quoted rate for quantity of work to be executed by the Contractor 

shall be kept withheld from the payments due to the contractor until such time as the 

execution of the said item(s) of work is/are completed in all respect by the contractor 

to the full satisfaction of the Engineer-in-Charge. 

 
29. The tender containing extra conditions not covered by the tender notice are liable for 

rejection and quotations should be strictly in accordance with the tender call notice, any 

change in the wording will not be accepted. 

 
30. Letters etc. found in the tender box regarding rising or lowering the rates or dealing 

with any point in connection with the tender will not be accepted. 

 
31. Schedule of quotations are accompanied with this in “Tender Schedule”. It shall be 

definitely understood that the Government does not accept any responsibility of the 

correctness or completeness or this schedule and this schedule is liable for alternation 

or omissions, deductions or alternations set forth in the conditions of the contract and 

no extra monitary compensation will be entertained. 

 
32. The authority reserves the right to reject any or all the tenders received without 

assigning any reasons there-of what so ever. 

 
33. The earnest money will be retained and dealt with as per the terms and conditions of 

the O.P.W.D. Code. 

For a particular work a bidder can submit only one tender paper. Submission of more 

than one tender paper by a bidder for a particular tender will liable for rejection of all 

such tender papers. (Vide Works Department Letter. No. 4985 Date. 28.03.2007) 

 
34. The bidder/ Tenderer whose bid has been accepted will be notified of the award by the 

Engineer-in-Charge prior to expiration of the validity period by cable, telex, or facsimile 
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Block Development Officer, 
Gudari, Dist- Rayagada 

CONTRACTOR 

 

 

confirmed by registered letter. This letter (hereinafter and in the conditions of contract 

called the “Letter of Acceptance”) will state the sum that the Engineer-in-Charge will 

pay the contractor in consideration of the execution, completion and maintenance of 

the works by the contractor as prescribed by the contract (Hereinafter and in the 

contract called the “Contract Price”). 

The notification I m I of award will constitute the formation of the contract. Subject only 

to the furnishing of a performance security (initial Security Deposit) in form of Deposit 

receipt of schedule Bank/ Kissan Vikash Patra/ Post Office Saving Bank Account/ 

National Saving Certificate/ Postal Office time deposit account duly pledged in favour of 

the B.D.O, Gudari and in no other form which including the amount already deposited as 

bid security (earnest money) shall be 2% of the value of the tendered amount 

(excluding 1% deposited towards hiring of equipments/ Machineries from outside the 

state is any) any signing the agreement in the P.W.D. form No. F-2 (Schedule XLV No. 

61) for the fulfillment of the contract in the office of the B.D.O, Gudari as directed. The 

security deposit together with the earnest money and the amount withheld according to 

the provision of F-2 agreement shall be retained as security for the due fulfillment of 

this contract and additional performance security in accordance with provisions of the 

agreement. 

 
The agreement will incorporate all agreements between the officer inviting the bid; 

Engineer-in-Charge and the successful bidder. Within 15 days following the notification 

of award along with Letter of acceptance, the successful bidder will sign the agreement 

and deliver it to the Engineer-in-Charge. Following documents shall form part of the 

agreement. 

 
(a) The notice inviting bid, all the documents including additional conditions, specifications 

and drawings, if any forming the bid as issued at the time of invitation of bid and 

acceptance thereof together with any correspondence leading thereto & required 

amount of performance security including additional performance security. 

 
(b) Standard P.W.D. form F-2 with latest amendments. Failure to enter in to the required 

agreement and to make the security deposit as above shall entail forfeiture of the bid 

security (earnest money). No contract (Tender) shall be finally accepted until the 

required amount of initial security money is deposited. The security will be refunded 

one year after the date of completion of the work provided the final bill has been paid 

and defects if any rectified and will not carry and interest. (For item rate and L.S 

Contract: works department letter No. 17823 Date: 11-10-2006) 

As concurred by Law Department & Finance Department in their U.O.R. No. 848 Dated: 

21.05.1997 J.O.R. No. 202 W.F.D Dated: 06.03.1998 respectively the E.M.D. will be 

forfeited in case, where renderers back out form the offer before acceptance of 

tender by the competent authority. 
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Block Development Officer, 
Gudari, Dist- Rayagada 

CONTRACTOR 

 

 

35. That for the purpose of jurisdiction in the event of disputes if any of the contract would 

be deemed to have been entered in to within the State of Odisha and it is agreed that 

neither party to the contract will be competent to bring a suit in regard to the matter by 

this contract at any place outside the State of Odisha. 

 
36. The contractor should be liable to fully indemnify the department for payment of 

compensation under workman compensation Act. Viii of 1923 on any account of the 

workmen employed by the contractor and full amount of compensation paid will be 

recovered from the contractor. 

 
37. Tenderers are required to abide by the fair wages clause as introduced by Govt. of 

Odisha. P.R. Department Letter No. –VIII-R 8/5225 Date: 26.02.55 and No. IMM- 

56/628842(5) Date. 27.09.61 as amended from time to time. 

 
38. In case of any complaint by the labour working about the nonpayment or less payment 

of his wages as per latest minimum wages Act, the B.D.O will have the right to 

investigate and if the contractor is found to be in default, he may recover such amount 

due from the contractor and pay such amount to the labour directly under intimation to 

the local labour is final and binding on the contractor. 

 
39. The contractor shall bear cost of various incidentals, sundries and contingencies 

necessitated by work in full within the following or similar category. 

 
(a) Rent, Royalties and other charges of materials, octroi duty, all other taxes including 

sales tax, ferry, tolls service tax conveyance charge and other cost on account of land 

and building including temporary building and temporary electric connection to work 

site as well as construction of service road and diversion road and its maintenance till  

completion of work as required by the tenderer for collection of materials, storage, 

housing of staff or occupation of land owned by Govt. at the site of the work. 

 
(b) Labour camps or huts necessary to a suitable scale including conservancy and sanitary 

arrangements therein to the satisfaction of the local health authorities. 

 
(c) Suitable water supply including pipe water supply wherever available for the staff and 

labour as well as for the work. 

 
(d) Fees and duties levied by the municipal, canal or water supply authorities. 

 
(e) Suitable equipments and wearing apparatus for the labour engaged in risky operation. 

 
(f) Suitable fencing barriers, signals including paraffin and electric signal where necessary 

at works and approaches in order to protect the public and employees from accidents. 
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Block Development Officer, 
Gudari, Dist- Rayagada 

CONTRACTOR 

 

 

(g) Compensation including the cost of any suit for injury to persons or property due to 

neglect of any major precaution also becomes payable due to operation of the work-

men compensation act. 

 
(h) The contractor has to arrange adequate lighting arrangement for the work where ever 

necessary at his own cost. 

 
40. After the work is finalized, all surplus materials should be removed from the site of 

work. Preliminary work such as bats, mixing platforms etc. Should be dismantled and 

all materials removed from site and premises left neat and clean, this should be 

inclusive of the rates. 

41. No payment will be made for bench marks, level pillars profiles and benching and laying 

the ground where required. The rates to be quoted should be for the finished items of 

work inclusive of carriage of all materials and incidental item of works. 

 
42. It should be understood clearly that, no claim what-so-ever will be entertained to extra 

items of works quantity of any item besides estimate amount unless written order is 

obtained from the Engineer-in-Charge and rate settled before the extra items of work or 

extra quantity of any items of work is taken up. 

 
43. The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the 

Government of India, Ministry of Work Housing and Supply in their standing order 

No.44150 dtd. 25311.57. 

 
44. Bid documents consisting of plans, specifications, the schedule of quantities and the set 

of terms and conditions of contract and other necessary documents can be seen in all 

the offices issuing the documents and office of the under signed during office hours 

every day except Sundays and Public Holidays till the date of sale and receipt of tender 

papers. Interested bidders may obtain further information at the same address. But it 

must be clearly understood that the tenders must be received in order and according to 

the instructions. 

 
45. Tenderers are required to go through each clause of P.W.D. form F-2 carefully in 

addition to the clause mentioned herein before tendering. 

 
46. All reinforced cement concrete work should conform to Odisha detailed Standard 

Specifications, IRC Code and Bridge Code Section I,II,III, IV & VII & latest design criteria 

for pre-stressed concrete bridges specially for road and bridges issued by MORT & H 

specification for road and Bridge works (4th Revision) Govt. of India) 

 
47. Steel shuttering & centering shall be used which shall be lined with suitable sheeting 

and made leak proof and water tight. 
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Block Development Officer, 
Gudari, Dist- Rayagada 

CONTRACTOR 

 

 

48. The Department will have the right to inspect the scaffolding centering and shuttering 

made for the work can reject partly or fully such structures if found defective in their 

opinion. 

 
49. Concrete should be machine mixed unless otherwise ordered in writing by the B.D.O. 

The contractor should arrange his own concrete mixer, vibrator, and pumps etc, for this 

purpose at his own cost. 

 
50. Cement shall be used bags and weight of one bag of cement taken as fifty (50) Kg. 

 
51. The contractor should arrange the materials like steel, Cement, Paint and bitumen etc. 

of approved quality and specification at his own cost for completion of the work with 

the time schedule. No extension of time will be granted on the application of the 

contractor due to delay in procurement of materials. 

 
52. The tentative alignment of the proposed bridge in case of Bridge projects has been 

shown in the enclosed drawing. However, the department has got the right to shift the 

actual bridge position within a reasonable range in both U/S and D/S. 

 
53. The contractor should at his own arrange necessary tools and plants required for the 

efficient execution of work and the rates quoted should be inclusive of the running 

charges of each plant and cost of conveyance. 

 
54. After completion of the work contractor shall arrange at his own cost all requisite 

equipments for testing one unplugged well and specified span free of cost all directed 

by the Engineer-in-Charge and bear the entire cost of the test. 

 
55. Measurement of earth work in road embankment will be done by section measurement 

after the earth is consolidated including rolling with hand or power road roller and 

sheep foot roller as specified at optimum moisture condition and no extra payment will 

be made for the jungle clearance for taking earth from the borrow areas. Earth work 

from cutting will be economically utilized in filling. 

 
56. The stack of road as 1.5m x 1.5m x 0.44m = 1Cum. The soling stones will be measured in 

the suitable stacks with deduction for voids @ 1/6 of volume or more depending upon 

the looseness of stacking which would be determined on actual observation and 

deduction. 

 
57. The machineries if available, with the department may be supplied on hire as per 

prevailing charges fixed by the Government subject to the condition that the contractor 

will execute in advance an agreement with the Engineer-in-Charge. 
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58. In the event of any delay in the supply of Department road roller for unavoidable 

reasons, no extension of time will be granted to the contractor under any 

circumstances. 

 
59. The tendered should furnish along with their tender a list of works which are at present 

in their hand in the prescribed proforma enclosed herewith. 

 
60. Sinking of wells shall be measured from bottom of well cap up-to bottom of cutting edge 

or 15cm. above low water level whichever is less. 

 
61. All method of sinking including pneumatic sinking by employment of drivers and other 

equipment shall be included in the rate. Removal of tree, logs of trees or isolated 

boulders and desalting of sand or earth from existing well, rectification of till and shift if 

any etc. shall also be included within the rate of sinking. 

 
62. The depth of foundation indicated on the drawing are provisional but these may be 

altered if necessary in the light of the nature of state indicated by boring which must be 

taken in advance of actual execution of the foundation. 

 
63. When resort has to be made for sinking the wells by air lock and vacuum chamber 

method rates there of shall be pre-decided by authority accepting the tender. 

 
64. Construction of coffer dam or island or the work of open execution or dressing or 

labour for laying well curbs shall be included in the rate of well sinking. For concreting 

the bottom plugs of well under the method of providing concrete should be either with 

tremie or any other approved method as well be directed by the Engineer-in-Charge 

with 10% extra cement to be used for under water concreting without any extra cost to 

the department. 

 
65. No claim will be entertained in respect of difficulties during sand blowing met with 

during sinking of wells. 

 
66. No part of the bearing for the superstructure shall be allowed to rest on the noses of the 

piers. 

 
67. Tor steel mesh reinforcement shall be provided in the concrete of the girders on the 

caps of the piers/ abutments immediately in contact with the bearing to ensure proper 

distributions of heavy load. 

 
68. Lugs and grooves shall be provided in the bearings to prevent them from skewing and 

getting out of alignment. 



[15] 

Block Development Officer, 
Gudari, Dist- Rayagada 

CONTRACTOR 

 

 

69. Inspection by the Director General of Supplies and Disposals of the bearing during 

manufacture and X-Ray or Game Ray examination of casting thickness more than 8 

inches and load testing of bearing if considered necessary shall have to be carried out at 

the contracts cost. The same procedure for testing may have to be followed for ribbed 

bearing manufactured by widening. 

 
70. (a) It should be clearly understood that the joints of the bars are to be provided with 

lapping, welds or bolts nuts as well be directed by the Engineer-in-Charge. 

 
(b) Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or rein- 

forced concrete) for the testing shall be taken for each structural member by a 

representative of the contractor in the presence of responsible officer of the rank not 

lower than of an Assistant Engineer or Sub-Divisional Officer. The contractor shall bear 

cost so involved in testing. The test specimen in cube should be carried out in the 

Departmental Control and Research Laboratory of Cuttack or Bhubaneswar.   Test 

should be carried out in accordance with the stipulation Bridges code Section – III. 

 
(C)    Test Specifications shall be formed carefully in accordance with the standards method 

of taking test specimen and no plea shall be entertained later on the grounds that the 

casting of the test specimen was faulty and that the result of the specimen did not give a 

correct indicating of the actual quality of concrete. 

 
(d) Plain concrete and reinforced concrete specimens will be tested in Government Testing 

Laboratory. Cost of all specimens and samples will be borne by the contractor. 

 
(e) The construction of well staining by injecting cement or grout in coarse aggregate 

placed in position shall not be permitted. 

 
71. The thickness of cement concrete in top plugging should be as per Departmental 

Drawing. 

 
72. In well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 

150mm to the normal direction. Where it is not feasible to work this tolerance the 

contractor shall carry out suitable remedial measures as may be directed by the 

Engineer-in-Charge to overcome any adverse effects of tilts and shifts without any extra 

cost to the Department and without any damages to the well. Any additional work 

necessary consequent upon the excess tilt and shift shall be carried out by the 

contractor at no extra cost to the department. 

 
73. Concrete of strength below of the required strength (As determined by actual tests) 

shall not be accepted. 
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74. If the well is beyond rectification the well shall be rejected, the well has to be 

abandoned and another well to be sunk at a location at the cost of the contractor. The 

tilt and shift of the well including compensation is to be abided as per the clauses of 

MORT * H for roads and bridges. 

 
75. No claim for carriage of water what-so-ever will be entertained. 

 
76. The contractor shall employ one or more Engineering Graduate or Diploma holders as 

apprentice at his cost if the work as shown in the tender exceeds Rs. 2,50,000/-. The 

apprentices will be selected by the Chief Engineer. The period of employment will 

commence within one month after the date of work order and would last till the date. 

Ehen 90% of the work is completed; the fair wage to be paid to the apprentices should 

not be less than the emolument of personnel of equivalent qualification employed 

under Government. The number of apprentices to be employed should be fixed by the 

Chief Engineer in the manner so that the total expenditure does not exceed one percent 

of the tendered cost of the work. 

 
77.  Super class contractor shall employ under himself two Graduate Engineer and two 

Diploma holders belonging to the State of Odisha. Special class contractor shall employ 

under him one graduate Engineer and two Diploma holders belonging to the State of 

Odisha. Likewise ‘A’ class contractor shall employ under him one Graduate Engineer 

and two Diploma holders belonging to the State of Odisha. The contractor shall pay to 

the Engineering personnel monthly emoluments which shall not be less than the 

emoluments of the personnel equivalent qualification employed under the state Govt. of 

Odisha. The Engineer-in-Chief (Civil). Odisha may however assist the contractor with 

names of such unemployed Graduate Engineers and Diploma Holders if such help is 

sought for by the contractor. The names of such Engineering personnel appointed by 

the contractor should be intimated to the tender receiving authority along with the 

tender as to who would be supervising the work. Each bill of the super class, special  

class or ‘A’ class contractor shall be accompanied by an employment roll of the 

Engineering personnel together with a certificate of the Graduate Engineer or Diploma 

Holders so employed by the contractor to the effect that the work executed as per the 

bill has been supervised by him. (Vide P.R. Department No. Codes M-22/91-15384 

dated. 09.07.1991). the required certificate is to be furnished in the proforma contained 

in a separate sheet vide schedule-B. 

 
78. It is the responsibility of the contractor to procure and store explosive required for 

blasting operation. Department may render necessary possible help for procuring 

license. 

 
79. Odisha Bridge & construction corporation Ltd. Will be allowed price preference up to 

3% over the lowest quotation or tender as laid down in works and Transport 

 
 

CONTRACTOR Block Development Officer, 
Gudari, Dist- Rayagada 
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Department Resolution No-285 date-17.04.1974. The Odisha construction corporation 

will be allowed a price preference to the extent of up to 3% over the lowest tender 

amount (Where their tender is not the lowest) provided they express willingness to 

execute the work after reduction of rates by negotiation. 

 
80. Amendment of existing clauses: - By admission of tender for the work. A tenderer will 

be deemed to have satisfied himself by actual inspection of the site and locality of the 

work about the quality and availability of the required quantity of materials including 

the wheat/rice referred to above medical aid, labour and food stuff etc. and that rates 

quoted by him in the tender will be adequate to complete the work according to the 

specification attached there to and that he had taken in to account all conditions and 

difficulties that may be encountered during its progress and to have quoted rates 

including labour and materials with taxes, octrai, other duties, lead, lifts, loading and 

unloading, freight for all materials and all other charges necessary for the completion of 

the work to the entire satisfaction of the Engineer-in-Charge of the work and his 

authorized subordinates. After acceptance of the contract rate, Government will not pay 

any extra charge for any reason incase the contractor claims later on to have misjudged 

as regard availability of materials, labour and other factors. 

 
81. The prevailing percentage of I.T. Department on the gross amount of the bill towards 

income tax will be deducted from the contractor’s bill. 

 
82. Prevailing percentage of GST on the gross amount of the bill will be deducted from the 

contractor’s bill. Where agreement value is one Lakh and above. 

 
83. The contractor is required to pay royalty of Govt. as fixed from time of time and 

produce such documents in support of their payment to the concerned B.D.O with their 

bills, failing which the amount towards royalty of different materials as utilized by them 

in the work will be recovered from their bills and deposited in the revenue of concerned 

department. 

 
84. Under no circumstances interest is chargeable for the dues or additional dues if any 

payable for the work. 

 
85. Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the 

contractor who undertakes execution of work through labour should valid license from 

licensing authorities of labour Department. 

 
86. Sample of all material- The contractor shall supply sample of all materials fully before 

procurement for the work for testing and acceptance as may be required by the 

concerned B.D.O. 
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87. Trial Boring- The foundation level as indicated in the body of the departmental drawing 

is purely tentative and for the general guidance only. The Department has no 

responsibility for the suitability of actual strata at the foundation level. The contractor 

has to conduct his own boring before starting the work and get the samples tested at 

this own cost to ascertain the S.B.C. and credibility of the strata at founding level while 

quoting his rates for tender the contractor shall take in to account of the above aspects. 

 
88. Any defects, shrinkage or other faults which may be noticed within 1 (One) year from 

the completion of the work arising out of defective improper materials or workmanship 

timing are upon the direction of the Engineer-in-Charge to be amended and made good 

by the contractor at his own cost unless the Engineer for reasons to be recorded in 

writing shall be decided that they ought to be paid for and in case of default, 

Department may recover from the contractor the cost of making good of the works. The 

contractor is also required to maintain the road for 1 (One) years from the date of 

successful completion of the work. 

 
89. From the commencement of the works to the completion of the same, they are to be 

under the contract or charge. The contractor is to be held responsible to make good all 

injuries, damages and repairs occasioned or rendered necessary to the same by tire or 

other causes and the hold the Govt. of Odisha harmless for any claims for injuries to 

person or structural damage to property happening from any neglect default for want 

of proper care or misconduct on the part of the contractor or any one in his 

employment during the execution of the work, Also no claim shall be entertained for 

loss due to earthquake, flood, cyclone, epidemic, not or any other calamity whether 

natural or incidental damages so caused will have to be made good by the contractor at 

his own cost.98. 

 
90. Gradation of Ingredients: The coarse and fine aggregate shall meet the grade 

requirement as per the latest provision of relevant I.S. Code/ I.R.C. Code/ MoRT&H 

specifications. 

 
91. Tilts and shifts i) Maximum permissible shift is 150mm. ii) Maximum permissible tilt is 

1:80. 

 
92. For diversion road the contractor will have to make his own arrangement to make the 

same in private land is necessary for which agreement of such land by the side of C.D 

works and the rental charges for such private land shall be borne by the contractor 

including the proper maintenance with lighting arrangements during the night time and 

signaling during day time and barricading etc. till the C.D. works are opened to the 

traffic. No extra rate will be paid to the contractor for the above rental charges for the 

land and maintenance, lighting and removal of such temporary road crust from the 

private land to bring the land to its original condition etc. complete. 
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93. The contractor has to arrange the land required for borrowing earth if necessary for the 

road work at his cost. No extra payment by the Department will be made on this 

account and no claim that-so-ever will be entertained on this ground. The rates quoted 

by the contractor should be inclusive of all such charges. 

 
94. Where it will be found necessary by the Department, the officer-in-charge of the work 

shall issue an order book to the contractor to be kept at the site of the work with pages 

serially numbered. Orders regarding the work whenever necessary are to be entered in 

this book by the P.W.D. Officer-in-Charge with their dated signatures and duly noted by 

the contractor or his authorized agents with their dated signature. Orders entered in 

this book and noted by the contractor’s agent shall be considered to have been duly 

given to the contractor for following the instructions of the Department. The order book 

shall be the property of the P.W.D. and shall not be removed from the site of work 

without written permission of the Engineer (B.D.O and to be submitted to the Engineer- 

in-Charge every month. 

 
95. The tenderer should conduct three bores at each pier and S.B.C of soil at foundation 

level and abutments location and furnish the test results in conformity with I.R.O code 

at his own cost before execution of the work and rates quoted by the contractor should 

be inclusive of such bores and S.B.C tests etc. without any extra cost to the Department. 

 
96. The details of foundation, Sub-structure and floor protection for execution shall be done 

in accordance with the test results thus obtained. 

 
97. The contractor shall have no claim what so ever for the extra quantity for work to be 

executed in view of above possible changes and payments is to be made as per clause 

11 of the F-2 contract. 

 
98. Over and above these conditions, the terms and conditions and rules and regulations 

and specification as laid down in Odisha Detailed Standard Specification, Odisha P.W.D. 

Code, Bridge Code and MORT&H specification with latest revision/ amendment are also 

binding on the part of the contractor. 

 
99. No part of the contract shall be sublet without written permission of the concerned 

B.D.O or transfer is made by power of Attorney authorizing others to receive payment 

on the contractor’s behalf. 

 
100. The contractor should attach the certificate in token of payment deposit with the 

registration authority as per recent circular of the Government relating to his 

registration. 

 
 

CONTRACTOR Block Development Officer, 
Gudari, Dist- Rayagada 
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101. Any damages caused by natural calamities should be done by the contractor at his own 

cost. The Department will not be any way responsible for the same and will not pay any 

cost towards the repair done by the contractor. 

 
102. The rates quoted by the contractor shall cover the latest approved rates of 1:- ILIOU(S, 

materials, P.O.L. and Royalties. Arrangement of borrow areas, land, approach road id 

the bridge site etc. are the responsibility of the contractor. 

 
103. The rate for each work of contract items wherever dewatering is imperatively 

necessary the term dewatering shall mean the execution or operation of the items due 

to standing water as well as due to percolation of water. The quoted rates will be 

inclusive of this. 

 
104. The materials borrow areas and hutments at site should be arranged by the contractor 

at his own cost. No future complaints on this account shall be entertained. 

 
105. The contractor shall make requisition of claim book from the date of commencement of 

the work from the department and shall maintain in proper P.W.D. form with pages 

serially numbered in order to record items of works are not covered by his contract and 

claimable as extra. Claims shall be entered regularly in this book under the dated 

signature of the contractor or his duly authorized agents at the end of each month. A 

certificate should be furnished along with the claim to the effect that he has no other 

claim beyond this claim up-to-date. If in any month there are no claims to record, a 

certificate to the effect should be furnished by the contractor in the claim book. Each 

claim must be defined and should be given as for as possible regarding the quantities as 

well as total amount claimed. The claim book must be submitted by the contractor 

regularly by 10th and 16th days of each month for orders of the Engineer-in-Charge or 

competent authority. Claims not made in this manner or the claim book not maintained 

from the commencement of the work is liable to be summararily rejected. The claim 

book is the property of the P.W.D. and shall be surrendered by the contractor to the 

Engineer-in-Charge after completion of the work or before recession of the contract by 

the Department whichever is earlier for record. 

 
106. Number of tests as specified in I.R.C./MORT&H/ ISI. Specification required for the 

construction of roads/ Bridges/ Buildings or any structural works will be conducted in 

any Govt. Test House/ Department Laboratories/ reputed material testing laboratory as 

to be decided by the Engineer-in-Charge. Testing charges including expenditure for 

collection/ transportation of samples and testing are to be conducted for both prior to 

execution and during execution as may be directed by the Engineer-in-Charge and on 

both the accounts the cost shall be borne by the contractor. 
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107. Besides, the form/contractor shall install full pledged field laboratory at work site by 

the executing required tests as per IRC/MORT&H/ ISI requirements at his own cost for 

providing sufficient opportunity for checking from time to time. Engineer personnel of 

the executing agency should be present at work site at the time of visit of High Level 

Inspecting Officers in the rank of Chief Engineer and above. 

After completion of the road in all respects the road furniture should be affixed by the 

executing agency indicating locations like school, hospital, Non-Horn etc. 

All transit and incidental charges in connection with the dispatch of tools and plants 

and machineries from workshop shed/deposit return there to will be borne by the 

contractor. 

The hire charge shall be recovered at the prescribed rates from and inclusive of the 

date, plats and machinery is made over up to and inclusive of the date of its return, even 

though the same day it may not have been utilized for any reason except for a major 

break down which may take more than 72 hours for repairs. The contractor shall 

immediately intimate in writing to the Engineer-in-Charge when any plant or 

machinery goes out of order requiring major repairs. 

 
The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other 

machinery requiring similar preparation the working hour will include the tie 

required to make up the boiled temperature and bring plant to the operation conditions 

before the actual start of work. 

 
The machine will work in shifts of 8 hours each. Extra charges towards overtime wages 

of any of the operating and maintenance staff will be livable. These charges will be 

fixed by the Engineer-in-Charge from time of time. In no case the tools and plants 

shall be operated beyond 8 hours in any shift without prior written permission of the 

Engineer-in-Charge. 

 
If the articles are not returned within the date originally specified or extended by the 

Engineer-in- Charge, in addition to the normal hire charge, a surcharge equal to 10% of 

the hire charges will be levied for the period that the machinery is not returned. 

Such period will be treated as working time. In the event of the non-return of the 

machinery, the full value of the article at the current market price will be recovered 

from the contractor’s outstanding bills or any bills that may become due in respect of 

his other work under the state public works Department. The decision of the 

superintending Engineer shall be final in case of dispute. 

 
108. The agency will be responsible for traffic management and maintenance of the stretch 

of the road (for which the tender has been invited) at his own cost during the period of 

execution. 
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109. Even qualified criteria are met; the bidders can be disqualified for the following 

reasons, enquired by the Department. 

(a) Making a false statement of declaration. 

(b) Past record of poor performance. 

(c) Past record of abandoning the work half way/ recession of contract. 

(d) Past record in-ordinate delay in completion of the work. 

(e) Past history of litigation. 

 
110. The information furnished must be sufficient to show that the applicant is capable in all 

respects to successfully complete the envisaged work. 

 
111. In case the V lowest tenderer or even the next lowest tenderers withdraw in series one 

by one, thereby facilitating a particular tender for award, then they shall be penalized 

with adequate disincentives with forfeiture of EMD unless adequate justification for 

such back out is furnished. Appropriate action for back listing the tenderer shall be 

taken apart from disincentives the tenderer. 

 
 
 
 

APPROVED 

 

 
Total: - 111 (One Hundred Eleven) Clauses only. Block Development Officer, 

Gudari, Dist- Rayagada 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

CONTRACTOR Block Development Officer, 
Gudari, Dist- Rayagada 
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SCHEDULE – “E” 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPEL ‘ 11 ‘ OF TENDERED 

OR ABANDONMENT OF WORK BY THE TENDERER 

 
1. a) is the tenderer currently involved Yes/No 
 In any litigation relating to the works.  

b) If yes: give details:  

2. a) Ha the tenderer or any of its  

 Constituent partners been debarred/ Yes/No 
 Expelled by any agency in India  

 During the last 5 years.  

3. a) Has the tenderer or any of its Yes/No 
 Constituent partners failed to  

 Perform on any contract work in  

 India during the last 5 years.  

 

Note: 

If any information in this schedule is found to be incorrect or concealed, qualification application 

will be summararily be rejected. 
 

Signature of the Tendered 

 
SCHEDULE – F 

AFFIDAVIT 

1. The undersigned do hereby certify that all the statements made in the required attachments 

are true and correct. 

2. The undersigned also hereby certified that, I/We have not _ 
 

abandoned any road/ bridge/Irrigation/ Buildings or other project work in India or any contractor 

awarded to us for such works have been rescinded during the last five years prior to the date of this 

bid. 

3. The undersigned hereby authorized and request (s) any bank, person, firm or corporation to 

furr6th pertinent information as deemed necessary and as requested by the Department to verify this 

statement or regarding my (our) competency and general reputation. 

4. The undersigned understands and agree that further qualifying information may be requested 

and agree to furnish any such information at the request of the Department. 

 
(Signed by an Authorized Officer of the firm) 

Title of Officer 

Name of Firm 

Date: 

Issued to the work: “…………………………………………………………………………………………………………………………. 

………………………………………………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………………………………………………… 

on cash payment of Rs. …………………………………/- vide receipt No. ……………………………………………………… 

Date: …………………………… 
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RULE FOR BLACKLISTING OF CONTRACTOR 

(Appendix – XXIII of OPWD Code,.. Vol-II) 

[As per Works Department Rule No. 3365/W Date: 01.03.2007] 

 
A. The chief Engineer of department may blacklist a contractor with the approval of concerned 

administrative Department on the following grounds. 
 

a. Misbehavior/ threatening of Departmental & supervisory officers during execution of 

work/ tendering process. 
 

b. Involvement in any sort of tender fixing. 
 

c. Constant non-achievement of milestones on insufficient and imaginary grounds and non- 

adherence to quality specifications despite being pointed out. 
 

d. Persistent and intentional violation of important conditions contract. 
 

e. Security consideration of the State i.e. any action that jeopardized, the security of the state. 
 

f. Submission of false/ fabricated/ forged documents for consideration of a tender. 

The Divisional Officer shall report to the Chief Engineer if in his opinion any of the above 

wrong has/ have been committed by any contractor. On receipt of such report from the 

Divisional Officer the Chief Engineer shall make due enquiry and if considered necessary 

issue show cause notice to the concerned contractor who in turn shall furnish his reply, if 

any, within a fortnight from the date of receipt of the show cause notice. Thereafter, if the 

Chief Engineer is satisfied that there is sufficient ground, he shall blacklist the concerned 

contractor with the approval of the Administrative Department after issue of the order of 

blacklisting of the said contractor the Chief Engineer shall intimate to all Chief Engineers of 

other Administrative Department, the registering authority as provided under Rule-4 of 

PWD contractor’s Registration Rules, 1967 and Department of information Technology for 

publication in website of state Govt. 
 

B. The registration certificate of blacklisted contractor shall remain automatically suspended 

while allowing him to complete all his ongoing work(s) unless otherwise rescinded by the 

competent authority on grounds of breach of conditions of agreement. 
 

C. The name(s) of partners & allied concerns of the blacklisted contractor shall also be 

communicated to all concerned. Care shall be taken to see that the contractor blacklisted 

and his partners do not transact any business with Government under a different name of 

title. 

D. Once the blacklisted order is issued it shall not be revoked ordinarily unless a on review in 

later date, the Chief Engineer is of the opinion that there is sufficient justification to revoke 

the order of blacklisting, or in respect of the same offence, the accused has been honorably 
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acquitted by a court of Law. The concerned Chief Engineer will obtain order of revocation 

shall also be communicated to all concerned. 

 
E. The Chief Engineers and Administrative Department shall maintain a list of blacklisted 

contractor updated list of blacklisted. 

 
F. Checklist as per Annexure –II shall be furnished by the concerned Chief Engineer for 

blacklisting the contractor. 

 
G. Checklist as per Annexure – II shall be furnished by the concerned Chief Engineer for 

revoking blacklisting order. 

 
Explanation:- 

 
i. Action taken under this Rule shall be in addition to any action taken under Rule-11 of PWO 

contractor’s registration Rules, 1967 (Appendix – VW of OPWD Code, Vol –II). On 

revocation of order of blacklisting, registration certificate of the contractor shall valid 

automatically if not otherwise become invalid which shall be recorded in the registration 

certificate by the revoking authority. 

 
ii. The ground mentioned above for blacklisting of contractor shall be deemed to be deleted 

from the ground for cancellation/ suspension of registration certificate LER-11 (a) of PWD 

contractor’s registration Rules, 1967 (Appendix –VII of OPNA/D Code, Vol-II). 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
CONTRACTOR Block Development Officer, 

Gudari, Dist- Rayagada 



[26] 

Block Development Officer, 
Gudari, Dist- Rayagada 

CONTRACTOR 

 

 

CERTIFICATE OF NO RELATIONSHIP 
 

I/We hereby certify that, I/We* am/are* related/not related (*) to any officer of P.W.D. of 

the rank of Assistant Engineer & above and any officer of the rank Assistant/under Secretary and 

above of the P.R. Department, Govt. of Odisha INVe* am/are* aware that, if the facts subsequent 

proved to be false, mu/our* contact will be rescinded with forfeiture of E.M.D. and security deposit 

and I/We* shall be liable to make good the loss or damage resulting from such cancellation. 

 
I/We also note that, non-submission of this certificate will render my/our tender liable for 

rejection. 

 
 

(*) Strike out which is not applicable Signature of the Tenderer 

Date:- 

 
SCHEDULE –B 

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER DIPLOMA 

HOLDERS 

(For Super Class/ Special Class IA Class Contractors only) 

 
I/We hereby certify that at present the following Engineering personnel working with 

me/in our firm/ company and their bid-data are furnished below. 

 
 

 
Sl. 
No 

 
 

Name of Engineering 
personnel appointed 

for supervising 
contractor work’s 

with address. 

 
 
 

Qualification 

 
 

 
Date of 

Appointment 

 
 

 
Monthly 

emolument 

 
 

Whether full 
time 

engagement 
and 

continuous 

Is they are 
superannuated/ retired/ 

dismissed or removed 
personnel from state 
Govt./ Central Govt. I 

Public Sector Undertaking 
I private Companies and s 
or any one ineligible for 

Government Service. 

1 2 3 4 5 6 7 
       

 
I/We also note that, non-submission of this certificate will render my/our tender liable for 

rejection. 

 
 

Signature of the Tenderer 

Date:- 
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ANNEXURE – I OF SCHEDULE - C 
 

LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTRACT WORK 
(MINIMUM REQUIREMENT) 

 

Sl. No List of Plants and Equipments Requirement 

   

   

   

   

   

   

 
 

NOTE: 

 
1. The above equipment should either be owned or availed on long term lease extended 

beyond the duration of the work, the authority of which in either case is to be substantiated 

before award of the work. 

 
2. The equipment mentioned above must be included in Schedule “C” and clearly indicated as 

“Owned/Leased.” 

 
3. The above list is not exhaustive. All other machinery/ Equipments as will be required for 

satisfactory completion of the work shall have to be deployed by the agency. 

 
4. For deploying additional sophisticated machinery by the agency for completion of the work, 

no claim shall be entertained. 
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CONDITION OF CONTRACT 
 

Clause - 1: 
All compensation or other sums of money payable by the 

Contractor of Government under the terms of his contract may be 
deducted from or paid by the sale of sufficient part of his security 
deposit of from the interest arising there from, or from any sums which 
may be due or may become due to the contractor by Government any 
account whatsoever and in the event of his security deposit being 
reduced by reason of any such deduction or sale as aforesaid, the 
contractor shall within ten days thereafter make good in cash or 
Government securities endorsed as aforesaid any sums which may have 
been deducted from or raised by sale or the security deposit or any part 
thereof. 

 
Clause – 2: 
(a) The time allowed for carrying out the work as entered in the 
tender shall be strictly observed by the contractor and shall be reckoned 
from the date on which the written order to commence work is given to 
the contractor. The work shall throughout the stipulated period of the 
contract, be carried on with all due diligence (Time being deemed to be 
of presence of the contractor on the part of the contractor) and the 
contractor shall pay, as compensation, an amount equal to 1/2 percent 
on the amount of the estimated cost, if the whole work as shown by the 
tender for every day that the work remains uncommenced, or unfinished 
after the proper dates (The work should be considered finished until 
such date as the Executive Engineer shall certify as the date on which the 
work is finished until such date as the Executive Engineer shall certify as 
the as the date on which the work is finished after necessary rectification 
of defects as pointed out by the Executive Engineer or his authorized 
agents, are fully complied with by the contractor to the Executive 
Engineer’s satisfaction). And further to ensure good progress during the 
execution of the work the contractor shall be bound, in all cases in which 
the time allowed for any work exceeds one month, to complete one – 
fourth of the whole of the work before one fourth of the whole time 
allowed under the contract elapsed, one half of the work, before one half 
such time has elapsed, and three fourth of work before three fourths as 
such time has elapsed, in the events of the contractor failing to comply 
with the conditions, he shall be liable to pay as compensation an amount 
equal to the third percent on the said estimated cost of the whole work 
for everyday that the due quantity of work remains incomplete. 
Provided always that the entire amount of compensation to be paid 
under the provision of this clause shall not exceed 10 percent on the 
estimated cost of the work as shown in the tender. 

 
(b) If there are possibilities of exceeding this compensation amount 

as mentioned in clause (a) 10% of the estimated cost, or in any case in 

which under any clause or clauses of this contract the work should not 

be considered finished until such date as the B.D.O shall certify as the 

date on which the work is finished after necessary rectification of defects 

as pointed out by him or his authorized agents are fully complied with 

by the contractor to the satisfaction. Action when whole security deposit 

 
Compensation for delay. 

 
 
 
 
 
 
 
 
 
 
 

Compensation for delay. 
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security deposit is 

forfeited. 
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is forfeited contractor shall have rendered himself liable to pay 

compensation amounting to the whole of his security deposit in the 

hands of Government (Whether paid in once on or deducted by 

installments) the B.D.O on behalf of the Government of Odisha, shall 

have power to adopt any of the following courses, as he may deem best 

suitable to the interest of the Government. 

 
(i) To rescind the contract (of which recession notice in the writing 

to the contractor under the hands of the Executive Engineer shall be 

conclusive evidence) 20% of the value of left over work will be realized 

from the contractor as penalty. 

 
(ii) To employ labour paid by the public works Department and to 

supply materials to carry out the work or any part of the work, debiting 

the contractor with the cost of the labour and the price of the materials 

(of the amount of which the cost and price certificate of the Executive 

Engineer shall be final and conclusive against the contractor) and 

crediting him with the value of the work done. In all respects in the same 

manner and at the same rate as if the contractor under the terms of his 

contract had carried it out, the certificate of the Executive Engineer as to 

the value of work done shall be final and conclusive against the 

contractor. 

 
(iii) To measure of the work of the contractor and to take such part 

of the work of the contract as shall be in executed out of his hands and to 

give it to give it to another contractor to complete, in which would have 

been which may be incurred in excess of the some which would have 

been [aid to original contractor. If the whole work had been executed by 

him (of the amount of which expect the certificate on writing of the 

Executive Engineer shall be final and conclusive) shall be borne and paid 

by the original contractor and may be deducted from any due to him by 

Government under the contract or their wise or from his security 

deposit or the proceeds of sale thereof or a sufficient part thereof. In 

event of any of the above course being adopted by the Executive 

Engineer the contractor shall have no claim to compensation for any loss 

sustained by him by reason of his having purchased or procured any 

materials, or entered into any engagements, or made any advances on 

accounts of or with a view to the execution of the work or the 

performance of the contract. And in case the contract shall be rescinded 

under the provision aforesaid, the contractor shall not be entitled to 

recover or be paid any sum for any work there of for actually performed 

under this contact. Unless and until the Executive Engineer shall have 

certified in writing the performance of such work and the value table in 

respect thereof and he shall only be entitled to be paid the value of so 

certified. 
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(iv) Security deposit of the contractor shall be refunded only six 

months after the date of completion of the work provided the final bill 

has been paid and defects is any rectified. 
 

Clause - 3: 
In any case in which any of the powers conferred upon the 

Executive Engineer by clause -3 thereof, shall have become exercise 
thereof shall not constitute a waiver of any of the conditions in the event 
any further here of and such powers shall not withstanding be 
exercisable in the event of any future case default by the contractor of 
which by any clause or clauses hereof he is declared liable to pay 
compensation amounting to the whole of his security deposit, and the 
liability of the contractor for past and future compensation of all or any 
tools, plants, materials and stress, in or upon the works, or the site 
thereof or belonging to the contractor, or produced by him and intended 
to be used for the execution of the work or any part thereof surplus 
materials and rubbish and dispose of the same as he thinks fir and clean 
off such dirt as aforesaid and the contractor shall forthwith pay the 
amount of all expenses incurred and shall have no claim in respect of any 
such scaffolding or surplus materials, as aforesaid expect for any sum 
actually realized by the sale thereof. 

 
Sub-Clause to Clause - 5: 

If in the opinion of the Engineer-in-Charge which shall be final 
and binding on the contractor occupation or utilization of a portion of 
the completed in no way interferes with the progress of a rest of the 
work the same may be occupied or utilized by or on behalf of the 
Government under the written order of the Engineer-in-Charge. This will 
not impede the right of the Engineer-in-Charge to get the effects is any 
rectified by the contractor at his (Contractors) own cost within 6 months 
from the date of completion of the whole work provided that the 
contractor will not be allowed any connection either in the shape of 
extension of stipulated period or any other monetary compensation on 
account of such occupation or use. 

 
Clause - 6: 

A bill shall be submitted by the contractor each month on or 
before the date fixed by the Engineer-in-Charge for all works executed in 
the previous month and the Engineer-in-Charge or his subordinate shall 
take the requisite measurement for the purpose having the same verified 
and the claims as far as admissible, adjusted, if possible, before the 
expiry of ten days from the presentation of the bill. If the contractor does 
not submit the bill within the time fixed as aforesaid, the Engineer-in- 
Charge or his subordinate shall measure up the said work in the 
presence of the contractor whose countersignature to the measurement 
list which shall be sufficient warrant and the Engineer-in-charge or his 
subordinate shall prepare a bill form such list which shall be binding on 
the contractor in all respects. Provided that, if any balance of the 10% 
security is outstanding from each such payment shall be deducted so 
much, not exceeding 5% as may be necessary to make up the balance of 
the security. All such intermediate payments to the contractor shall be 
regarded payments for work actually done and completed and shall not 
preclude the requiring of bad, unsound and imperfect and or unskillful 
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to repay compensation 
action not taken under 
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work to be removed and taken away and reconstructed or erected, or 
any part thereof in any respect, or the accrual of any claim nor shall it 
conclude, determine, or effect in any way the powers of the Engineer-in- 
Charge under these conditions or any of them as to the final settlement 
or adjustment of the accounts or otherwise, or any other way vary or 
affect the contract. 

 
Clause - 7: 

The final bill shall be prepared by the Officers of the 
Department of P.R. in accordance with the rules of the Department in the 
presence of the contractor within one month of the date fixed for 
completion of the work. 

Clause - 8: Store supplied by Government. 

Clause - 9: 
(a) The contractor shall have to procure all materials (including 
cement and steel as per G.O> No. 48443/F Code – 46/95 Dated: 11- 
12.1995 with effect from 01.04.1996) at his own cost as required and got 
it tested and approved as per relevant clause of the contract before use. 
Paying or allowing for the same in the account at the contract rates, or in 

case of these not being applicable, at current market rates to be certified 

by the Executive Engineer may be noticed in writing to the contractor or 

his clerk of the works, foreman or other authorized agent require him to 

remove such tools, plants, materials, or store from the premises (within 

a time to be specified in such notice) and in the event of the contractor 

failing to comply with any such requisition, the Executive Engineer may 

remove them at the contractor’s expense of any such removal and the 

amount of the proceeds and expense of any such sale shall be final and 

conclusive against the contractor. 

Clause – 4: 
If the contractor shall desire an extension of the time for 

completion of the work, on the ground of his having been unavoidably 
hindered in its execution or any other ground, he shall apply in writing 
to the Executive Engineer within 30 days of the date of the hindrance on 
account of which he desires such extension as aforesaid and, the 
Executive Engineer shall, if in his opinion (Which shall be final) 
reasonable grounds be shown thereof, authorized such extension of 
time, if any, as may in his opinion be necessary or proper. The Executive 
Engineer shall at the same time in from the contractor whether he claims 
compensation for delay. 

 
In case where the sanction of higher authority to grant extension 

of time is necessary, the Executive Engineer will send his 

recommendation to higher authority. If the order of the competent 

authority is not received within 60 days from the date of receipt of 

recommendation of the Executive Engineer, the Executive Engineer shall 

grant extension of time he must inform the contractor that extension is 

granted without prejudice to Government’s right to levy compensation 

under relevant clauses of the agreement. 

 
 
 
 
 
 
 
 
 
 
 

-Deleted- 
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Clause – 5: 
On completion of the work, the contractor shall be furnished 

with a certificate by the Executive Engineer (Hereinafter called the 
Engineer-in-charge) of such completion, but no such certificate be given 
nor shall the work be considered to be completed until the contractor 
shall have removed from the area of the premises (to be distinctly 
marked by the Executive Engineer in the site plan) on which the work 
shall be executed all scaffolding surplus materials and rubbish and 
cleared off the dirt from all wood-work, doors, windows, walls, floors or 
other parts of any building in upon or about which the work is to be 
executed, or of which he may have had possession for the purpose of the 
execution thereof, nor until the work shall have been measured by the 
officer of the department of water resources in accordance with the 
rules of the department whose measurements shall be binding and 
conclusive against the contractor, if the contractor shall fail to comply 
with the requirements of this clause as to removal of scaffolding surplus 
materials and rubbish and cleaning off dirt on or before the date fixed 
for the completion of the work, the Engineer-in-charge may at the 
expense of the contractor removal such scaffolding. 

 
Clause – 10: 

The Contractor shall execute the whole and every part of the 
work, in the most substantial and workman like manner, and both as 
regards materials and otherwise in every respect in strict accordance 
with the specifications. The contractor shall also confirm exactly, fully 
and faithfully to the designs, drawings and instructions in writing 
relating to the work signed by the Engineer-in-charge and lodged in his 
office, and to which the contractor shall be entitled to have access at 
such office, for the purpose of inspection during office hour and the 
contractor shall, if he so requires, be entitled at his own expenses to 
make or cause to be made copies of the specification, and all such 
designs, drawings and instructions as aforesaid. 

 
Cause – 11: 

The Engineer-in-charge shall have power to make any 
alternations in or additions to the original specifications, drawings, 
designs and instructions that may appear to him necessary and 
advisable during the progress of work and the contractor shall be bound 
to carry out the work in accordance with any instructions which may be 
given to him in writing signed by ht e Engineer-in-charge and such 
alternation shall not invalidate the contract, and any additional work 
which the contractor may be directed to do in the manner above 
specified as part of the work shall be carried out by the contractor on the 
same conditions in all respects on which he agreed to do the main work, 
and at the same rates as are specified in the tender for the main work. 
The time for rates of work not in estimate or schedule of rates of the 
district the completion of the work shall be extender in the proportion 
that the additional work differs to the original contract work and the 
certificate of the Engineer-in-charge shall be conclusive as to such 
proportion. And if the additional work includes any class of work, for 
which no rate in specified in this contract, then such class of work shall 
be carried out at the rates entered in the sanctioned scheduled of rates 
of the locality during the period when the work is being carried on and if 
such last mentioned class of work is not entered on the schedule of rates 
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of the district, then the contractor shall within seven days of the date of 
his receipt of the order to carry out the work inform the Engineer-in- 
Charge of the rate which it is his intension to charge for such class of 
work, and if the Engineer-in-charge does not agree to his rate he shall by 
notice in writing be at liberty to cancel his order to carry out such class 
of work and arrange to carry it out in such manner as he may consider 
advisable. 

No deviations from the specification stipulated in the contract or 

additional items of work shall ordinarily be carried out by the 

contractor, nor shall any altered, additional or substituted, altered or 

additional items have been approved and fixed in writing by the 

Engineer-in-charge. The contractor shall be bound to submit his claims 

for any additional work done during any month on or before the 15th day 

of the following month accompanied by a copy of the order in writing of 

the Engineer-in-charge for the additional work and that the contractor 

shall not be entitled to any payment in respect of such additional work if 

he fails to submit his claim within the aforesaid period. 

Provided always that is the contractor shall commence work or incur 

any expenditure in regard thereof the rates shall have been determined 

as lastly herein before mentioned, in such case he shall only be entitled 

to be paid in respect of the work carried out or expenditure incurred by 

him prior to the date of the determination of the rates aforesaid 

according to such rates as shall be fixed by the Engineer-in-charge. 

In the event of a dispute, the decision of the Superintending Engineer of 

the Civil will be final. 

Clause – 12: 
If at any time after the commencement of the work the Governor 

of Odisha shall for any reason what-so-ever not required the whole 
thereof as specified in the tender to be carried out, the Engineer-in- 
charge shall give notice in writing of the fact to the contractor who shall 
have no claim to any payment or compensation what-so-ever on account 
of any profit or advantage, which he might have derived from the 
execution of the work in full which he did not derive in consequence of 
the full amount of the work not having been carried out neither shall he 
have any claim for compensation by reason of any alternations having 
been made in the original specification drawings, designs and 
instruction which shall involve any curtailment of the work as originally 
contemplated. 

 
Clause – 13: 

If it shall appear to the Engineer-in-charge or his sub-ordinate- 
in-charge of the work, that any work, that any work has been executed 
with unsound, imperfect or Action and compensation payable in case of 
bad work, unskillful workmanship or with materials of any inferior 
description, or that any materials or articles provided by him for the 
Engineer- in-charge specifying the work, materials or articles 
complained or not withstanding that the same may have been 
inadvertently passed certified and paid for, forthwith rectify or remove 
and reconstruct the work so specified and provided other proper and 
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suitable materials or articles at his own proper charge and cost, and in 
the event of his failing to do so within a period to be specified by the 
Engineer-in-Charge in his demand aforesaid, then the contractor shall be 
liable to pay compensation at the rate of one percent on the amount of 
the estimate for every day not exceeding ten days, while his failure to do 
shall continue and in the case of any such failure the Engineer-in-charge 
may rectify or remove, and re-executive the work or remove and replace 
with others, the materials or articles complained of as the case may be at 
the risk and expense in all respects of the contractor. Work to be open 
for inspection. Contractor or responsible Agents to be present. 

 

Clause – 14: 
All work under or in course of execution or executed in 

pursuance of the contract shall at all times be opened to the inspection 
and supervision of the Engineer-in-charge and his subordinates and the 
contractor shall at all times during the usual working hours, and at all 
other times at which reasonable notice of the intention of the Engineer- 
in-Charge or his subordinate to visit the works shall have been given to 
the contractor either himself be present to receive orders and 
instruction, or have a responsible agent duly accredited in writing, 
present for that purpose. Orders given to the contractor’s agent shall be 
considered to have the same force as if they had been given to the 
contractor himself. 

 
Clause – 15: 

The contractor shall give not less than five days notice in writing 
to Engineer-in-charge or his subordinate-in-charge of the work before 
covering up to up or any work in order that the same may be measured 
and correct dimensions thereof be taken before the same is so covered 
up or placed beyond the reach of measurement, any work without the 
consent in writing of the Engineer-in-charge or his subordinate-in- 
charge of the work and is any work shall be covered up or placed beyond 
the reach of measurement without such notice having been given or 
consent obtained., the same shall be uncovered at the contractor’s 
expense, or in default thereof no payment or allowance shall be made for 
such work of the materials with which same was executed. 

 
Clause – 16: 

If the contractor or his work people, or servants shall break, 
deface injure or destroy and part of a building in which they may be 
working or any building, road, fence, enclosure, or grass land or 
cultivated ground continuous to the premises on which the work of any 
part of it is being executed or if any damages shall happen to the work 
while in progress, from any cause whatever or any imperfection become 
apparent in it within three months from the date of final certificate of its 
completion shall have been given by the Engineer-in-charge, as aforesaid 
the contractor shall take the same to be made good by other workmen 
and deduct the expenses (of which the certificate of the Engineer-in- 
charge shall be final) from any sums that may be then, or at any time 
thereafter may become due to the contractor shall be liable to pay any 
part of the expenses not so covered by the Engineer-in-charge. 
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Clause – 17: 
The contractor shall supply at his own cost all materials (except 

such special materials, if any as may in accordance with the contract be 
applied from the Engineer-in-charge stores), plant tools, appliances, 
implements, ladders, cordage, tackle scaffolding and temporary works 
requisite or proper for) the proper execution of the work whether 
original, altered or substituted, and whether included in the specification 
or other documents forming part of the contract or referred to in these 
conditions not to which may be necessary for the purpose of satisfying 
or complying with the requirement of the Engineer-in-charge as to any 
matter as to which under this conditions be is entitled to be satisfied 
which he is entitles to require together with carriage thereof to and from 
the work. The contractor shall also supply without charge the requisite 
number of persons with the means and material necessary for the 
purpose of setting out works and counting, weighing and assisting in the 
measurement of examination at any time and from time to time of the 
work or the materials. Failing him so doing the same may be provided by 
the Engineer-in-charge at the expense of the contractor under the 
contract of from his sufficient portion thereof. The contractor shall also 
provide all necessary fencing and lights required to protect the public 
from accident, and shall be bound to bear the expenses of defense of 
every suit, action or other proceedings at law that may be brought any 
person for injury sustained owing to neglect of the above precautions, 
and to pay damages and cost which may be awarded in any such suit, 
action or proceedings to any such person or which may with the consent 
or the contractor be paid to compromise any claim by any such person. 

 
Clause – 18: 

No female labourer shall be employed within the limits of a 
cantonment. And is liable for damages arising from non-provision of 
light fencing etc. The contractor shall not employ for the purpose of this 
contract any person who is below the age of twelve years, and shall pay 
to each labourer for the work done by such labourer, wages not less than 
the wages paid for similar work in the neighborhood. 

 
The Executive Engineer shall have the right to enquire into and decide 
any complaint alleging that the wages paid by the contractor to any 
labourer for the work done by such labourer is less than the wages paid 
for similar work in the neighborhood. 

 
Explanation - Fair wages means wages whether for time of piece work 
prescribed by the State DOWR provided that where higher rates have 
been prescribed under the minimum wages Act. 1948 wages at such 
higher rates would constitute Fair wages. 

 
The officer-in-charge of the work shall have the right to decide whether 
any labourer employed by the contractor is below the age of twelve 
years and to refuse to allow any labourer whom he decides to be below 
the age of twelve years to be employed by the contractor. 

 
Clause – 19: 

The contractor shall not be assigned or sublet without any 
written approval of the Executive Engineer. And if the contractor shall 
assign or sublet his contract or attempt to do so or become insolvent or 
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commence any insolvency, proceedings or make any composition with 
his creditor or attempt to do so or if any bride, gratuity, gift, loan, 
perquisite reward, or advance, pecuniary or otherwise, shall either 
directly and indirectly be given, promised, or offered by the contractor, 
or any of his servants or agents to any public officer or person in the 
employ of Government in any way relating to his employment, or if any 
such officer or person shall become in any way directly or indirectly 
interested in the contract, the Executive Engineer may there upon by 
notice in writing rescind the contract and the security deposit of the 
contractor shall there upon stand forfeited and be absolutely at the 
disposal of Government and the same consequences shall ensure if he 
contract had been rescinded under the clause 2 thereof, and in addition 
the contractor, shall not be entitled to recover or be paid for any work 
thereto for actually performed under the contract. 

 
Clause – 20: 

All sums payable by way of compensation under any of these 
conditions shall be considered as reasonable compensation to be applied 
to the use of Government without reference to the actual loss or damage 
sustained and whether or not any damage shall have been sustained. 

 
Clause – 21: 

in the case of a tender by partner’s any change in the constitution 
of the firm shall be forth with notified by the contractor to the Engineer-
in-charge for his information. 

 
in case of failure to notify the change in the constitution within fifteen 
days the Engineer-in-charge may by notice in writing rescind the 
contracts and the security deposit of the contractor shall thereupon 
stand forfeited and be absolutely at the disposal of Government and the 
same consequences shall ensure as if the contract had been rescinded 
under clause-2 hereof, and in addition the contractor shall not be 
entitled to recover or be paid for any works therefore actually 
performed under the contract. 

 
Clause – 22: 

All works to be executed under the contract shall be executed 
under the direction and subject to the approve in all respects of the 
Superintending Engineer of the Circle for the time being who shall be 
entitled to direct at what point or points and in what manner they are to 
be commenced and from time to time carried on. 

 
Clause – 23:    DELETED 

 
Clause – 24: 

When the estimate on which a tender is made includes lump 
sums in respect of parts of the work the contractor shall be entitled to 
payment In respect of the Items of work involved or the part of the work 
-in question at the same rates as are payable under this contract for 
such items, or if the part of the work in question is not, in the opinion of 
the Engineer-in-charge capable of measurement, the Engineer-in-charge 
may by his discretion pay the lump sum amounts entered in the 
estimate, and the certificate in writing of the Engineer-in-charge shall be 
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final and conclusive against the contractor   with   regard   to any sum 
or sums payable to him under the provisions of this clause. 

 
Clause – 25: 

In the case of any class of work for which there is no such 
specification as is mentioned in the rule I, such work shall be carried out 
in accordance with Circle specification and in the event of there being no 
circle specification, then in such case the work shall be carried out in all 
respect in accordance with the instructions and requirements of the 
Engineer-in-charge. 

 
Clause – 26: 

The expression “work” or “works” where used in these 
conditions shall, unless there be something either in the subject or 
context repugnant to such construction, be construed, and taken to mean 
the works by or by virtue of the contract contracted to be executed, 
whether temporary' or permanent, and whether original, altered, 
substituted or additional. 

 
Clause – 27: 

Government shall be entitled to recover in full from the 
contractor any amount that the Government may be liable to pay under 
workman’s compensation Act VII of 1923 to any workman employed in 
course of execution of any part of the work covered by these contract. 
Course of execution of any part of the work covered by this contract. 

 
Clause – 28: 

That the purpose of jurisdiction in the event dispute if any, the 
contract should be deemed to have been entered into within the state of 
Odisha and it is agreed that neither party to the contract or of agreement 
will be competent to bring a suit in regard to the matters covered by this 
contract at any place outside the state of Odisha. 

 
Clause – 29: 

The department will have the right to inspect the scaffolding and 
centering made for the work and can reject partly or fully such structure 
if found defective in their opinion. 

 
Clause – 30: 

Sanitary arrangements will be made by the contractor at his own 
cost for his labour camp. 

 
Clause – 31: 

The contractor shall bear all taxes including Cess, Income tax, 
royalty, fair-weather charges, VAT and tollage etc., where necessary. 

 

Clause: 32       PRICE ESCALATION -   DELETED 
 

Clause: 33   After the work is finished all surplus materials and debris 
are to be removed by the contractor and preliminary works such as vats, 
mixing platforms, etc. are to be dismantled and all materials re• moved 
from the site. 
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FAIR WAGE CLAUSE 
 

Clause – 34: 
(a) The Contractor shall not employ for the purpose of this Contract any person who 
below the age of fourteen years and shall pay to each labourer for work done by such 
labourer's fair wages. Explanation: “Fair wage" means wages, whether for time or piece 
work prescribed by the Stale. Public Works Department provided that where higher rates 
have been prescribed under the Minimum Wages Act, 1948. Wages at such higher rates 
should constitute fair wages. 

 
b) The Contractor shall, notwithstanding the provision of any contract to contrary 
cause to be paid 2- fair wage to labourers indirectly engaged on the work including any 
labour engaged by his sub: contractors in connection with the said work as if the labourers 
had been immediately employed by him. 

 
c) In respect of all labour directly or indirectly employed in the work for the 
performance of the’ contractor’s part of this agreement, the contractor shall comply with 
or cause to be complied with regulations made by Government in regard to payment of 
wages, wage period deductions from wages, recovery of wages not paid and deductions 
unauthorisedly made, maintenance of wage register, wage cards publications of scale of 
wages   and other terms   of employment, inspection art submission of periodical returns 
an all other matters of a like nature. 

 
d) The Executive Engineer or Sub-Divisional Officer concerned shall have the right to 
deduct, from the money due to the contractor, any sum required or estimated to be 
required for making good to this loss suffered by a worker or workers by reason of 
nonfulfillment of the conditions of the contract fu the benefit of the workers non-payment 
of wages or of deductions made from his or their wages, which are not justified by their 
terms of the contract or non observance of the regulations. Money deducted should be 
transferred to the workers concerned. 

 
e) Vis-vis, the Government of Odisha, the contractor shall be primarily liable for all 
payments to be made under and for the observance of the regulations aforesaid without 
prejudice to his right to claim indemnity from his sub-contractor. 

 
f) The regulations aforesaid shall be deemed to be a part of this contract and 
any branch thereof shall branch of this contract. 

 
g) Under the provision of the minimum wages Act 1948 and the minimum wages 
(Central rules 1950 the contractor is bound to allow or cause to be allowed to the 
labourers directly or indirectly employment in the event of default, the B.D.O or A E 
concerned shall have the right deduct the same not paid on account of wages for weekly 
holiday to any labourers and pay the same to the persons entitled thereto from and money 
due to the contractor. 

 
h) The contractor shall at his own expenses provide or arrange for the provision of 
foot wear for labourer doing cement mixing work and black topping of roads (the 
contractor has undertaken t execute under this contract to the satisfaction of the Engineer- 
in-Charge and on his failure to do so “Government shall be entitled to provide the same 
and recover the cost from the contractor. 
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i) The contractor shall submit by the 4th & 19th of every month to the Engineer-in- 
Charge a true, statement showing in respect of the second half of the preceding month and 
the first half of the current month respectively, (1) the number of labourers employed by 
him on the work (2) their working hour (3) the wages paid to them (4) the accident that 
occurred during the said fortnight showing the circumstances .under which they happened 
and the content of damage and injury caused by them and (5) the number of female 
workers who have allowed maternity benefit according to clause and the amount paid to 
them failing which the contractor shall be liable to pay to government a sum not exceeding 
Rs.50 for each default to materially incorrect statement. The decision of the Executive 
Engineer shall be final in deducting from any bill due to contractor amount levied a line. 

 
j) In respect of all labour, directly or indirectly employed in the works for 
performance of the contractor’s part of this agreement, the contractor shall comply with 
a cause to be complied with all the rules framed by f government employed   by   the 
Odisha Public Works Department and its contractors. This will apply to work places’ 
having 50 or more workers. 

 
k) Maternity benefit rules for female workers employed by the contractor. 

 
Clause – 35: 

The royalty of materials will be recovered from the work bill in case of failure of 
production of proper receipt from quarry Holder or Revenue Department after proper 
verification from Concerned Tahasildar. 

 
Clause – 36: 

Amount. Specified may vary and the work will be taken up as per availability of 
funds No claim what-so-ever in this regard will be entertained. 

 
Clause – 37: 
(a) The earth work quantity will be assessed from cross section taken at suitable 
intervals as decided by the Executive Engineer, Chikiti Irrigation Division, Berhampur. 
Initial levels will be taken with reference to bench marks, which should be kept at site till 
finalization of their contract. The initial cross section papers should be signed by both the 
parties before starting earth work. The final cross section of the embankment in filling 
reaches when finished to designed section will be taken for each portion of embankments 
and plotted over the initial level section to ascertain the final quantity to be arrived by 
deducting necessary settlement allowance. The measurement for earth work should be at 
30 M or at closer grid. 

 
(b) Stone to be excavated .shall be measured in solid normally, but if the site condition 
do not permit solid measurement as assessed by the Engineer-in-Charge due to a mixture 
of various rock in the particular location, stack measurement will be taken at the direction 
of the Engineer-in-charge from the stacks to be measured. Deduction shall be made for 
voids at 40 % minimum for closely packed stacks subject to increase in percentage 
according to the nature of compactness in stacking. No consideration will be given to any 
adverse condition by the contractor in his tender. 

 
(c) Rubble stones, boulders, rough stones, soling stones are measured by volume of 
closely packed stacks 1/6th volume for voids shall normally be deducted from closely 
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packed stacks percentage of void shall be determined an actual observation and deducted. 
The rates are excluding voids. 

 

(d) 12 V2 voids shall be deducted from metal and moorum stacks. The box of size 1.5m 
X1.5m X 0.5 m to he measured as 1.5m X 1.5m X 0.44 - 1 cum. similar measurement to be 
adopted for gravel stacks also and voids deducted. The rates are excluding voids. 

 
Clause – 38: 

Curing of all cement works will be done by the contractor as per instruction 
of the  Engineer-in- charge at his own cost. 

 
Clause – 39: 

Dewatering of any magnitude required anywhere at site either of excavation of 
foundation to finished section and laying concrete or masonry work or any structure or 
stone work when and wherever necessary during complete execution period will have to 
be done by the contractor at his own cost. This is treated to be inclusive of his tendered 
rate. 

 
Clause – 40: 

(a) The contractor should keep himself in constant touch with the Engineer-in-charge 

for 

(b) The contractor is fully responsible for safe guard of the Govt. property entrusted to 

him. 

Clause – 41: 

No extension of time shall be allowed to the contractor, however it may be 

considered case of but no claim for monetary compensation will be entertained under any 

circumstances. 

Clause – 42: 

After completion of the work the contractor shall arrange at his own cost all 

requisite equipments and labour for testing the work and bear the entire cost of such test. 

 
Clause – 43: 

All correspondence with the tenderer will be made through post in the 

address given in the tender. The tenderer must mention in the tender, his correct postal 

address where letters can be delivered to him. The department will not held responsible 

for non receipt of any letter by the tenderer either for wrong address given by him or for 

his absence from the given address. 

 
Clause – 44: 

Any jungle clearance needed for borrowing earth beyond .the toe of the embankment 

beyond the excavation limits is the responsibility of the contractor and no extra payment 

will be made 

 
Clause – 45: 

Earth work beyond the theoretical designed will not be paid for. 
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Clause – 46: 

Construction of coffer dams or leading channel or islands or the works of operator 

excavation or dressing required for construction of structure or stone work and approach 

drain should be included by the bidder in the rates. 

 
Clause – 47: 

The contractor should take all precautions to protect the structures from flood 
damages his own cost during the period of execution. Damages if any caused by the 
probable flood during monsoon till completion and handing over of entire work will be 
made by the contractor at his we cost. 

 
Clause – 48: 

By submitting a tender for the tenderer will be deemed to have satisfied 

himself by actual inspection of the site/quarry and locality of the work about the quality 

and availability of the require quantity of materials including medical aids, labour and food 

stuff etc. and that the rates quoted t him in the tender will be adequate to complete the 

work according to the specification and condition attached to and that he has taken into 

account all conditions difficulties that may be encounter during its progress and to have 

quoted labour rates and materials, octorai and other duties leads, lit loading and 

unloading and freight for materials and all other charges   necessary for the completion 

the work to the entire satisfaction of the Engineer-in-charge of the work and his 

authorized sub ordinates. After acceptance of the contractor rates Govt. will not pay any 

extra charges for any reason, in case the contractor is found later on to have misjudged In 

conditions as regards availability materials, labour or any other factors, it should be 

understood clearly that no claim whatsoever will b entertained afterwards on the plea of 

nonavailability of proper quantity of materials including food stuff or any other cause. 

 
Clause – 49: 

It shall be distinctly understood that it is entirely the responsibility of the 

contractor make such arrangement as may be required from time to time to protect the 

men, machinery materials and the work under progress and work for which the 

measurements were recorded and payment made. 

 
 

Clause – 50: 

The embankment slopes and banks will be maintained by the contractor till the 

final payment is made and any rain cuts, sides settlements that would occur should be 

made good by him at his own cost without any claim. 

 
Clause – 51: 
(a) Them will not be any compensation or extension of time granted for reason 
of adequate cash flow. 

 
(b) Works could be suspended depending on availability funds and no 
compensation will be admissible on this accord except sanctions of extra time. 
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(c) No compensation claim for delay in sanction of deviation extra items and 
payment thereof will be admissible to contractor. 

 

Clause – 52: 
The contractor shall be responsible for compensation of any at his workman 

under workman’s compensation Act. 
 

Clause – 53: 
In case of down loaded tenders received with any addition, alternation & deletion, 

the approved tender documents available with the Executive Engineer is binding. 
 

Clause – 54: 
The cost of cement has been taken excluding cost of cement bag. Hence no recovery 

towards cost of empty bag will be made as cement will not be supplied by Deptt. 
 

Odisha P.W.D. Electricity Department Contractor’s Labour Regulations. 
 

1. Short title: These regulations may be called “The Odisha Public Works department/ 
Electricity Department Contractor’s regulations definitions: in these regulations unless 
otherwise expressed or indicated the following words and expression shall have the 
meaning hereby assigned to them respectively, that is to say 

 
(1) "Labour" means workers employed by a contractor of the Odisha   public 
Works Department/ Electrical Department directly/indirectly through a subcontractor or 
other person, or by an agent on his behalf. 

 
(2) “Fair Wages" means Wages whether for time or piece work prescribed by the State 
Public Works Department provided that where higher rates have been prescribed under 
the Minimum Wages Act, 1948 wages at such higher rates should constitute fair wages. 

 
(3) “Contractor” shall include every person whether a sub contractor or headman or 
agent employing labour on the work taken on contract. 

 
(4) “Wages" shall have the same meaning as defined in the payment of wages Act and 
include time and piece rate -wages, if any. 

 
3. Display of notice regarding wages, etc. 
(a) Before he commence his work on contract, display and correctly maintain and 
continue to display and correctly maintain, in a clean and legible condition, in conspicuous 
place on the work, notice in English and is the local Indian language spoken by the 
majority of the workers, giving the rate of wage prescribed by the State Public Works 
Department/Electricity Department for the district which the work is done. 

 
(b) Send a copy such notice to the Engineer-in-charge of the work. 

 
4. Payment of wages 
(1) Wages due to every worker shall be paid to him direct. 
(2) All wages shall be paid in current coin or currency or in both. 
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5. Fixation Of wage period. 

(1) The contractor shall fix the wage period in respect of which he wages are payable. 

(2) No wage period shall exceed one month. 

(3) Wages of every workman employed on contract shall be paid before the expiry of 

ten days, after the last day of the wage period in respect of which the wages are 

payable. 

(4) When the employment of any worker is terminated by or on behalf of the 

contractor, the wages earned by him shall be paid before the expiry of the day 

succeeding the one on which his employment is terminated. 

(5) All payments of wages shall be made on working day. 

 
6. Wage book and wage cards etc. 
(1) The contractor shall maintain a Wage book of each worker in such from as 

may be convenient, but the same shall include the following particulars: 

(a) Rate of daily or monthly wages. 

(b) Nature of work on which employed 

(c) Total number of days worked during each wage period. 

(d) Total amount payable for the work during each wage period. 

(e) All deductions made from the wages with an indication in each case of the ground 

for which the deduction is made. 

(f) Wage actually paid for each wage period. 

(2) The contractor shall also maintain a wage card for each worker employed on the work. 

(3) The Executive Engineer may grant an exemption from the maintenance of 

wage bond, wage cards, to a contractor who, in his opinion may not directly or 

indirectly employ more than 100 persons on OE work. 

 
7. Fines and deductions which may be made from wages 

 
(1) The wages of a worker shall be paid to him without any deduction of any kind 

except the following 

(a) Fines. 

(b) Deduction for absence from duty, i.e., from the place or places where by the terms 

of his employment he is required to work. The amount of deductions shall be in 

proportion to the period for which he was absent. 

(c) Deductions for damage or loss of goods expressly entrusted to the employed 

person for custody, or for loss of money for which he is required to account where 

such damage or loss is direction attributable to his neglect or default. 

(d) Any other deductions, which the Government may from time to time allow. 

 
(2) No fines shall be imposed on a worker and no deduction for damage or loss shall be 

made from his wages until the workers has been given an opportunity of showing 

cause against such fines o deduction. 
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(3) The total amount of fines which may be imposed in anyone wage period on a 

work all not exceed   an amount equal to five paise in rupee of the wages payable 

to him in respect of that wage period. * 

(4) No fine imposed on any worker shall be recovered from him by installments 
or after the expiry 60 days from the date on which it was imposed. 

 
8. Register of fines, etc. 
(1) The contractor shall maintain a register of fines and of all deductions for 

damage or loss. Such register shall mention the reason for which fine was 
imposed or deduction for damage or loss made. 

 
(2) The contractor shall maintain a list in English and in the local Indian language 

clearly defining acts- omissions for which penalty or fine canthe imposed. It shall 
display such list and maintain it is clean and eligible condition conspicuous places 
of the work. 

 
9. Preservation of register:- 

The wage register, the wage card and the register of fitness, deduction required to 
be maintained under these regulations shall be preserved for 12 months after date of the 
last entry made in them. 

 
10. Power of Labour Welfare Officers to make investigation or inquiry:- 

The labour Welfare Officer or other authorized as aforesaid shall submit a report of 
the result of his investigation or enquiry to the Executive Engineer concerned indicating 
the extent. It any to which the default has been committed with a note that necessary 
deduction from the contractor’s bill be made and the wages and the other duel are paid to 
the labour concerned. 

 
11. Report of Labour Welfare Officer:- 

The labour Welfare Officer or other authorized as aforesaid shall submit a report of 
the result of his investigation or enquiry to the executive Engineer concerned indicating 
the extent. If any to which the default has been committed with a note that necessary 
deduction from the contractor’s bill be made and the wages and the order duel be paid to 
the labour concerned. 

 
12. Appeal against the decision of Labour Welfare Officers:- 

Any person aggrieved by the decision and recommendation of the Labour Welfare 
Officer or their person so authorized may appeai against such decision to the Labour 
Commissioner within 30 days from the date of decision forwarding simultaneously a copy 
of his appeal to the Executive Engineer concerned but subject to such appeai, the decision 
of the officer shall be final and binding upon the contractor. 

 
13. Inspection of Register:- 

The contractor shall allow inspection of the wage book and wage cards to any of his 
workers or to his agent at a convenient time and place after due notice is received, or to 
the Labour Commissioner or any other person authorized by the Government of Odisha on 
his behalf. 
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14. Submission of return:- 
The Contractor shall submit periodical returns as may be specified from time to 

time. 
 

15. Amendment- Government of Odisha may from time to time, add to or amend this 
regulation. On any question as to the application, interpretation of effect of these 
regulations, the decision of the Labour Commissioner or any other person authorized by 
the Government of Orissa in that behalf shall be final. 

 
 
 
 
 
 
 
 
 

CONTRACTOR Block Development Officer, 
Gudari, Dist- Rayagada 
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ADDENDUM TO CONDITION OF CONTRACT. 

TIME CONTROL. 
 

 Progress of work and re-scheduling programme. 

The Executive Engineer/Engineer in charge shall issue the letter of acceptance to the 

successful Contractor. The issue of the letter of acceptance shall be treated as closure 

of the Bic process and commencement of the contract. 

Within 15 days of issue of the letter of acceptance, the contractor shall submit to 

the Engineer in-charge for approval and programme commensurate to clause no-2 

showing the general method arrangements, and timing for all the activities in the 

works along with monthly cash flow forecast. 

To ensure good progress during the execution of the work the contractors shall be 

bound in cases in which the time allowed for any work exceeds one month to 

complete, 1 

/4th of the whole the work before 1/4th of the whole time allowed under the contract has 

elapsed, !4 of the whole of the work before 14 of the whole time allowed under the 

contract has elapsed, 3/4th of the whole of the work before 3/4th of the whole time 

allowed under the contract has elapsed. 

If at any time it should appear to the Engineer-in-charge that the actual progress of the 

work does not conform to the programme to which consent has been given, the 

contractor shall produce and the request of the Engineer-in-chief a revised 

programme showing the modifications to such programme necessary to ensure 

completion of the works within the time for completion. If VIE contractor does not 

submit an updated programme within this period, the Engineer-in-charge may wits   

hold the amount of 1% of the contract value from the next payment certificate and 

continue that, withhold this amount until the next payment after the date on which the 

over dues programme has been submitted. 

An update of the programme shall be a programme showing t.re act of all progress 

achieved or if each activity and the effect of the progress achieved on the timing of the 

remaining work including any, changes to the sequence of the activities. 

The Engineer-in-charges approval of the programme shall not after the contractor's 

obligations, the contractor may revise the programme submit it to the Engineer-in-

charge again at any time revised programme is to show the effect of variations and 

compensation events. 

 Extension of the Completion date. 

The time 'allowed for execution of the work as specified in contract data shall be 

the essence in the contract. The execution of the works shall commence from the 15th 

day or such time period a: mentioned in letter of award after the date on which the 

Engineer- in-charge issue written orders commence the work or from the date of 

handing over of the 
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site whichever is later. If the contract commits default in commencing the execution of the 

work as aforesaid, Government shall without prejudice to any other right or remedy 

available in Law be at liberty to forfeit the earnest money arc performance 

guarantee/security deposit absolutely. 

As soon as possible after the contract is Concluded the contractor shall submit a time 

and progress chart for each milestone and get it approved by the Department, The 

chart shall be prepares in direct relation to the time stated in the contract documents 

for completion of items of the works: shall indicates the forecast of the dates of 

commencement and completion of various trades of section of the work and may be 

amended as necessary by agreement between the Engineer-in-charge art the 

Contractor within the limitation of time imposed in the contract documents, and 

further to ensure good progress during the execution of the work the contractor shall 

in all cases in which the time allowed for any work, exceeds one month (save for 

special jobs for which a separate programme has been agreed upon) complete the 

work as per milestone given in contract data. 

In case of delay occurred due to any of the reasons mentioned below, the contractor 

shall immediately give notice therefore in writing to the Engineer-in-charge but shall 

nevertheless use constantly his best endeavors to prevent or make good the delay and 

shall do all that may be reasonably required to the satisfaction of the Engineer-in-

charge to proceed with the works. 

i. War, 

ii. Abnormally bad weather or — 

iii) Serious toss or damage by fire or 

iv) Civil commotion, local commotion of workmen, strike or lockout, officers any   of 

the 'heads employed on the work or v) Delay on the part of other contractors or 

tradesmen engaged by Engineer-in-charge, in executing work not forming part of the 

contract, vi) In case of variation is issued which makes it impossible for completion to be 

achieved by the intended completion date without the contractor taking steps to 

accelerate the remaining work and which would cause the contractor to incurred 

additional cost or 

vii)   Any other cause, which, in the absolute discretion of the authority mentioned, 

in contract date  is beyond the contractor’s control. 

Request for re-schedule and extension of time to be eligible for consideration shall be 

made by the contractor in writing within fourteen days of the happening of the event 

causing delay. The contractor may also, if practicable, indicate in such a request the 

period for which extension is desired. 

In any such case a fair and reasonable extension of time for completion of work may be 

given. Such extension shall be communicated to the contractor by the Engineer-in- 

charge in writing. Within 3 months of the date of receipt of such request, Non 

application 
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by the contractor for extension of time shall not be 'a bar for giving a fair and reasonable 

extension by the Engineer-in-charge and this shall be binding on the contractor. 

 Compensation for delay. 

If the contractor fails to maintain the required progress in terms of clause 2 or to 

complete the work and clear the site on or before the contract or extended date of 

completion he shall without prejudice to any other right or remedy available under 

the law to the Government on account of such breach pay as agreed compensation the 

amount calculated at the rates stipulated below as the Superintending Engineer 

(whose decision in writing shall be final and binding) may decide on the amount of 

tendered value of the work for every complied day/ month (as applicable) that the 

progress remains below that specified in clause 2 or that the work remains 

incomplete. This will also apply to items or group of items for which a separate period 

of completion has been specified compensation @1. 5% per month for delay of work, 

delay to be computed on per day basis. Provided always that the total amount of 

compensation for delay to be paid under this condition shall not exceed 10% of the 

tendered value of work or to the tendered value of the item or group of item of work 

for which a separate period of completion is originally given. The amount of 

compensation may be adjusted or set off against any sum payable to the contractor 

under this or any other contract with the Government, in case the contractor does 

achieve a particulars milestone mentioned in contract date, or the rescheduled 

milestone(s) in terms of clause 2.5 the amount shown against that milestone shall be 

withheld, to be adjusted against the; compensation levied at the final grant of 

extension of time. Withholding of this amount on failure to achieve a milestone, shall 

be automatic without any notice to the contract. However, if the contractor catches up 

with the progress of work on the subsequent milestone(s) the withheld amount shall 

be released. In case the contractor fails to make up for the delay in subsequent 

milestone(s) amount mentioned against such milestone missed subsequently also 

shall be withheld, however no interest whatsoever, shall be payable on such withheld 

amount. 

 
 
 
 
 

CONTRACTOR Block Development Officer, 
Gudari, Dist- Rayagada 
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SPECIAL CONDITION OF CONTRACT 

1. DEFINITIONS 
 

In the Contract (as hereinafter defined) the following words and expressions will 

have the meanings here by assigned to them: 

a) Approved/Approval-    Means approved in writing. 

b) Construction Plant- Means all equipments, appliances or things of whatsoever 

nature required for the executing, or completion, maintenance of the works or temporary 

works but do not include materials other things intended to form or forming part of the 

permanent work. 

c) Contract- Means the instruction and information for   tenderers   General   and 

Special conditions of the s contract, Technical specification, drawings, tender (including 

the schedule of quantities and tender prices) the formal agreement and all agenda and 

attachment related to the above. 

d) Contractor- Means the particular person, firm or Corporation with whom the 

contract has been made for executing the work. 

e) Drawing - Means the drawings referred to in the specifications, any modifications of 

such drawings approved in writing by the Engineer-in -charge and such other drawings as 

may from time to time be furnished or approved in writing by the Engineer-in-charge. 

f) Engineer-in-charge - Means the Executive Engineer, in-charge of the work specified or 

parts of the works under the contract, or such other departmental assistants or sub- 

ordinates to whom the Executive Engineer, in-charge may have delegated certain duties, 

acting separately within the scope of the particular duties entrusted to them. 

g) Government - Means Government of Odisha, Department of PR & DW. 

h) I.S.S./B.I.S. - Means Indian Standard Specifications/Bureau of Indian Standard. 

i) Temporary works - Means all temporary works of every kind required for the 

Performance of the contract. 

j) Specification - Whenever the terms “ Specification is used, apart from a specified 

standard specification, it shall mean the specification or plan prepared for a particular site 

as instructed to the contractor in executing that item of work. 

 Management of Meetings. 

Either the Engineer or the contractor may require the other to attend a management 

meeting the business of a management meeting shall be review the plans for 

remaining work and to deal matters aised in accordance with the early warning 

procedure. 

The Engineer shall record the business of management meetings and is to provide 

copies of his record to those attending the meeting and to the employer. The 

responsibility of the parties for actions, to be taken is to be decided by the Engineer 

either at the management meeting or after the management meeting and stated in 

writing to all who attended the meeting. 

RELEVANT PROVISION IN THIS CONTRACT STANDS MODIFIED ACCORDINGLY. 

 
 

CONTRACTOR Block Development Officer, 
Gudari, Dist- Rayagada 
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The following Documents should be furnished with Tender papers 

 
 

1. Original Money Receipt towards cost of Tender. 

2. Contractor Registration Certificate. 

3. Tender Paper by Registered Post or Speed Post. 

4. Affidavit of no Litigation. 

5. Signed DTCN. 

6. PAN CARD. 

7. GST Registration Certificate (GSTIN Number). 

8. Experience Certificate. 

9. No Relation Certificate. 

10. Caste Certificate if belongs to ST   & SC category. 

11. Valid Labour License. 

12. Affidavit for authenticity of documents attached with the Tender papers. 

13. Critical analysis and working procedure. 

14. Signed in all pages of Tender papers 

15. Bid less than 15% rejected. 
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