

Email: itdagnp@nic.in

GOVERNMENT OF ODISHA
OFFICE OF THE PROJECT ADMINISTRATOR
INTEGRATED TRIBAL DEVELOPMENT AGENCY, GUNUPUR


E-Procurement Notice**Bid Identification No: ITDAGNP – Online –01 / 2023-24**No: 710 / VII-00/2023Date: 06 .05.2023

- 1 Name of the Work : Construction of Building Works
- 2 Total No. of Works : 05 Nos (Percentage rate tender)
- 3 Estimated Cost : As mentioned in Col. 3 of Annexure
- 4 Class of Contractor : As mentioned in Col. 5 of Annexure
- 5 Period of Completion : As mentioned in Col. 4 of Annexure
- 6 EMD : As mentioned in Col. 6 of Annexure
- 7 Paper Cost : As mentioned in Col. 7 of Annexure
- 8 Other details:

Procurement Officer	Bid Identification No.	Availability of Tender online for Bidding		Last date & time of seeking tender clarification	Date & Time of opening of tender
		From	To		
1	2	3	4	5	6
Project Administrator, I.T.D.A, Gunupur	ITDAGNP Online- 01/2023-24	10.05.2023 at 10.00 A.M.	25.05.2023 up to 5.00 P.M.	23.05.2023 up to 1.00 P.M.	29.05.2023 at 10.00 Hrs.

9. The amount put to tender is exclusive of 18% GST. The intending bidder should offer their rates which shall be exclusive of GST applicable as per norms. GST as applicable on works contract shall be paid over the bill amount at the time of payment of bill.


Further details can be seen from the website: www.tendersorissa.gov.in.


Project Administrator,
I.T.D.A., Gunupur.

Memo. No. 711 / 2023.Date: 06 .05.2023


Copy submitted to the Deputy Director of Information and Public Relation Department (Adv) Odisha, Bhubaneswar for favour of information and necessary action. He is requested to please arrange to publish the detail of the above notice in two Local Oriya daily newspapers for wide publication. (email – ipr.advt@gmail.com)

Encl: Soft copy


Project Administrator,
I.T.D.A., Gunupur.

Date: 06 .05.2023Memo. No. 712 / 2023.

Copy submitted to the Commissioner-cum-Secretary to Govt., ST & SC Development Department, Odisha, Bhubaneswar/ Revenue Divisional Commissioner (SD), Berhampur for favour of kind information and necessary action.


Project Administrator,
I.T.D.A., Gunupur.

Date. 06 .05.2023

Copy forwarded to the State Informatics Officer, NIC, Odisha Unit, Sachivalaya Marg, Unit-4, Bhubaneswar for favour of kind information and necessary action.

Copy to the District Informatics Officer, NIC, Rayagada for information and necessary action. He is requested to extend necessary cooperation on implementation of GePNIC- Govt. e Procurement system of NIC.

[Signature]
Project Administrator,
I.T.D.A., Gunupur.

Date. 06 .05.2023

Memo. No. 714 / 2023.

Copy submitted to the Collector, Rayagada / Superintendent of Police, Rayagada for favour of kind information and necessary action.

Copy to the S.E., Rural Works Division, Gunupur / Executive Engineer, (R&B) Division, Gunupur / E.E. R.W.S&S, Division, Rayagada / E.E., M.I Division, Rayagada / All the Block Development Officers in the District / Executive Officer, Municipality, Gunupur / Rayagada, Executive Officer, NAC, Gudari for information and wide publication.

The Superintending Engineer, Rural Works Division, Gunupur is requested to attend the office of the undersigned on the opening date, being tender Committee member.

[Signature]
Project Administrator,
I.T.D.A., Gunupur.

Date. 06 .05.2023

Memo. No. 715 / 2023.


Copy to the Asst. Executive Engineer/All Asst. Engineers/Section Officer/Cashier/DEO, ITDA, Gunupur for information and necessary action.

Copy to the office Notice Board.

[Signature]
Project Administrator,
I.T.D.A., Gunupur.

ANNEXURE

Sl No.	Name of the Work	Approximate Amount put to tender (In Rs.)	Period of Completion	Class of Contractor	Bid Security (EMD) required (in Rs.) to be submitted online @1% of estimated cost	Cost of tender paper (in Rs.) to be submitted online (Non-refundable)
1	2	3	4	5	6	7
1	Construction of Addl .Class room at Ghotona Sevashram	12,00,352/-	Six Calender Month	'D' & 'C' Class	12,004/-	6,000/-
2	Construction of Staff Quarters at Educational Complex at Kereba Girls High School	11,77,377/-	Six Calender Month	'D' & 'C' Class	11,774/-	6000/-
3	Construction of Staff Quarters at Kulusing Ashram School	11,77,919/-	Six Calender Month	'D' & 'C' Class	11,779/-	6000/-
4	Construction of 5 nos of Addl. Class Room at Ambadola Govt.(SSD) Girls High School under Muniguda Block	1,00,12,748/-	Six Calender Month	'B' & 'A' Class	1,00,127/-	10,000/-
5	Construction of 4 nos. of Addl. Class Room at Govt.(SSD) High School, Dukum under Bissamcuttack Block	80,34,208/-	Six Calender Month	'B' Class	80,342/-	10,000/-


Project Administrator,
I.T.D.A., Gunupur

OFFICE OF THE PROJECT ADMINISTRATOR
INTEGRATED TRIBAL DEVELOPMENT AGENCY, GUNUPUR