

OFFICE OF THE MUNICIPAL COUNCIL, RAYAGADA

No. 449

Dtd. 17.02.2020

Tender Call Notice

Sealed tenders are invited from the registered contractors of Government and Rayagada Municipality for execution of the following work on percentage basis as details enclosed. The sale of tender paper schedule will be available from 20/02/2020 to 29/02/2020 during Office Hours Upto 5.30 P.M excluding Govt. holidays and shall be received upto 02/03/2020 Upto 5.30 P.M The tenders will be opened on 03/03/2020 at 11.30 A.M in presence of tenderers or their authorized representatives. The contractor should deposit the cost of Tender Paper in shape of Cash/Bank drafts drawn in favour of the undersigned to the office hours and original MR should be attached with the tender paper. The details can be obtained from the office of the undersigned during office hours on any working day. The undersigned reserves the right to Reject / Cancel any or all the tenders without assigning any reason thereof. The tenders should submit G.S.T Registration and I.T.C.C along with the tender.

Sl.No	Name of Work	Value of Work put to tender (Rs.)	E.M.D (Rs.)	Cost of Document/ Tender Paper	Class of Bidder	Period of Completion
1	Construction of RCC drain near Tirupati Panda Res.at DFO 10th Lane in ward no.09	177364.21	1774	600	D & C	30 Days
2	Construction of RCC drain near Radha Krushna Panda res. At DFO 10th lane in ward no.09	177364.21	1774	600	D & C	30 Days
3	Construction of RCC drain at Deepti Convent School front road in ward no.09	177364.21	1774	600	D & C	30 Days
4	Construction of RCC drain from Bulu Nayak to Ajit Kumar Purusottam res. At Mangala Mandir Park area in ward no.09	177364.21	1774	600	D & C	30 Days
5	Construction of CC road from Ganesh Brahma to Bhima Gouda res, in ward no.09	177599.22	1776	600	D & C	30 Days
6	Construction of RCC drain near Narayana Jena res, at DFO 10th lane in ward no.09	177364.21	1774	600	D & C	30 Days
7	Construction of RCC drain from K. Ramesh towards Rasik Bag res, at Mangala Mandir Park area in ward no.09	177364.21	1774	600	D & C	30 Days
8	Construction of CC road at Behera Colony Slum area in ward no.04	177201.82	1770	600	D & C	30 days
9	Construction of RCC drain with Cover Slab upto Trinath Das res in ward no.04	176738.63	1776	600	D & C	30 days
10	Construction of RCC drain from Jagat Janani back side to Sahu Kuldeep res, back side in w.no.04	177364.21	1774	600	D & C	30 Days

11	Construction of RCC drain from Municipality staff Qtr back side to Kalandi Nayak res, in ward no.04	177364.21	1774	600	D & C	30 Days
12	Construction of RCC drain from R.K.Nagar 6th lane to A.S.I Gouda Babu res, in ward no.04	177364.21	1774	600	D & C	30 Days
13	Construction of RCC drain back side of Behera Colony in ward no.04	177364.21	1774	600	D & C	30 Days
14	Construction of RCC drain back side of Durga Panda res, in ward no.04	177364.21	1774	600	D & C	30 Days
15	Construction of RCC drain back side of Raghab Raju res, in ward no.04	177364.21	1774	600	D & C	30 Days
16	Construction of RCC drain from Siru Mistry res to Jaydev Das res, at Carpenter Street in ward no.09	177364.21	1774	600	D & C	30 Days
17	Construction of RCC drain near R. Nilakantha res, at DFO 10th lane in ward no.09	177364.21	1774	600	D & C	30 Days
18	Construction of RCC drain from Kumar Sir res towards Smanan last line at Driver Colony in ward No-09	177364.21	1774	600	D & C	30 Days
19	Construction of RCC drain from Gouri Nayak res towards Kartika Panda res DFO 2nd lane in ward no-09	177364.21	1774	600	D & C	30 Days
20	Construction of RCC drain back side of Bhaskar Janta res to Jhula at Santi Nagar Sahi, Driver Colony in ward no-09	177364.21	1774	600	D & C	30 Days
21	Construction of RCC drain from Kashi Nayak res towards Bikash Bibhar res at Driver Colony in ward no-09	177364.21	1774	600	D & C	30 Days
22	Construction of CC road from Nabin Behera to B.Rajest res at Mangala Mandir Park area in ward no-09	177002.84	1770	600	D & C	30 Days
23	Construction of CC road from Trinath Majhi res towards Binod Mandangi res, Raniguda 11th lane Slum area	177002.84	1770	600	D & C	30 Days
24	Construction of CC road from Krishna Kalka res towards Binod Basanta Ku Res Raniguda 11th lane Slum area in ward no.09	177002.84	1770	600	D & C	30 Days
25	Construction of RCC drain from Hira Behera towards ICE Godown Raniguda 11th lane Slum area in ward no-09	177364.21	1774	600	D & C	30 Days
26	Construction of RCC drain from S.Rao res towards Khetrapal Sing res 11th lane Raniguda in ward no-09	177364.21	1774	600	D & C	30 Days

27	Construction of RCC drain from Narasingh Bisoi towards K.Nagamani res, Raniguda 11th lane in ward no-09	177364.21	1774	600	D & C	30 Days
28	Construction of RCC drain from K.P.Sing res towards J.Taramurty res, Raniguda 11th lane in ward no-09	177364.21	1774	600	D & C	30 Days
29	Construction of RCC drain from back side of late Sanjaya Maharana res, towards Sekhar Rao res, Raniguda 11th lane Slum area in ward no-09	177364.21	1774	600	D & C	30 Days
30	Construction of CC road from Sadananda Panigrahi res towards Durga Panigrahi res, at Mangala Mandir Park area	177002.84	1770	600	D & C	30 Days
31	Construction of RCC drain with Cover Slab from Nakula Palaka res, towards Nilakantha Kandagiri res, at Harijana Sahi in ward no-05	176913.06	1769	600	D & C	30 Days
32	Construction of RCC drain from Manju Kadreka res towards Bhaskar Nayak res, at Ghasi Sahi, Jhula Sahi in ward no-03	177364.21	1774	600	D & C	30 Days
33	Construction of RCC drain with Cover Slab from Mukunda Bidika res, towards Madhu Palka res, at Harijan Sahi in ward no-05	176913.06	1769	600	D & C	30 Days
34	Construction of RCC drain with Cover Slab from Sadananda Beria res, towards Suresh Satpathy res, at Harijana Sahi in ward no.05	176913.06	1769	600	D & C	30 Days
35	Construction of RCC drain with Cover Slab from Brundaban Lala res, towards Binod Sabat res, at Harijana Sahi in ward no-05	176913.06	1769	600	D & C	30 Days
36	Construction of RCC drain from Mandal Hari Behera res, towards Angana Kadraka res, at Ghasi Sahi, Jhula Sahi in ward no-03	177364.21	1774	600	D & C	30 Days
37	Construction of RCC drain from Kasi Biswanath res, towards Bipra Ch. Bisoi res, at DFO 2nd lane in ward no-09	177364.21	1774	600	D & C	30 Days
38	Construction of RCC drain from Ring Road Culvert towards Biju Kalyan Mandap road in ward no-09	177364.21	1774	600	D & C	30 Days
39	Construction of RCC drain from G.M.Behera res, towards K.Narendra res, near Biju Kalyan Mandap in ward no-09	177364.21	1774	600	D & C	30 Days

40	Construction of RCC drain Ramesh res, towards R.Anand Kumar res, back side of DFO 09th & 10th lane in ward no-09	177364.21	1774	600	D & C	30 Days
41	Construction of CC road from Ashok Ku. Maharathi res, towards Sana Saikumar res, at DFO 9th & 10th back side road in ward no-09	177002.84	1770	600	D & C	30 Days
42	Construction of CC road from P.C Choudhury res, towards P.Ramesh res, at DFO 9th & 10th back side road in ward no-09	177002.84	1770	600	D & C	30 Days
43	Construction of CC road from P.Venkat Ratnam res towards S.Pattnaik res, at DFO 9th lane in ward no-09	177002.84	1770	600	D & C	30 Days
44	Construction of CC road from Late Krushna Barik res, towards K.Ch.Sahu res, at DFO 9th lane in ward no-09	177002.84	1770	600	D & C	30 Days
45	Construction of CC road from Pradhan Babu res, towards R.Nilay res, at DFO 9th lane in ward no-09	177002.84	1770	600	D & C	30 Days
46	Construction of CC road from Rangy Kadraka res, towards Sania Minieka res, at Ghasi Sahi, Jhula Sahi in ward no-03	177002.84	1770	600	D & C	30 Days
47	Providing wearing coat over old road from Rama Gardia res, to Debananda Benia res, at Harijana Sahi in ward no-05	177039.14	1770	600	D & C	30 Days
48	Providing wearing coat over old road from Sadananda Benia res, to Ramesh Kumar res, at Harijana Sahi in ward no-05	177039.14	1770	600	D & C	30 Days
49	Construction of RCC drain Sambu Maharathi res, towards S.Satya res, back side of DFO 9th & 10th lane in ward no-09	177364.21	1774	600	D & C	30 Days
50	Construction of RCC drain P.Manmad Rao res, towards B.B.Gantayat res, at DFO 9th lane in ward no-09	177364.21	1774	600	D & C	30 Days
51	Construction of RCC drain from M.D.Rout res, towards Deepti Convent Road Culvert in ward no-09	177364.21	1774	600	D & C	30 Days

2. Tender paper must be accompanied by Original Money Receipt / Bank Drafts for Paper Cost as mentioned at column 5 of the above.

3. Bids must be accompanied by **original money receipt (or) demand draft towards earnest money deposit as bid security of the amount** specified for the work in the table Col - 4. Above in shape of fixed deposit receipt of scheduled bank / post office savings bank account / national saving certificate / postal office time deposit account duly **pledged in favour of the Executive Officer, Rayagada Municipality**, Rayagada Payable at Rayagada as specified for the work at Col - 2 above.
4. Additional performance security shall be obtained from the bidder when the bid amount is less than the estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price / rates than the estimated cost put to tender minus the quoted the quoted amount as Additional Performance Security (A.P.S) in shape of Demand Draft / Term Deposit Receipt Pledged in favour of the Divisional Officer within Seven Days, Otherwise the bid shall be cancelled and the security deposit shall be forfeited. Further, proceeding for Blacklisting shall be initiated against bidder.
5. The amount put to tender is exclusive of G.S.T and G.S.T will be paid as per the direction of the Finance Department Applicable from time to time.
6. If the rate quoted by the bidder is less than 15% of the tender amount than such a bid shall be rejected and the tender shall be finalized basing on merit of the rest bids. (Decimal up to nos. for the all practical purposes utilized) and the office memorandum no. 12366 dated. 8.11.13 of works deptt. Govt of Odisha will be followed for finalization of tender and other amendments of OPWD code will be applicable as per Govt. notification.
7. the tender will be evaluated and disposed off as per rules and procedures laid down in OPWD code, OGFR Volumes I and OM Act & Rules - 1950.
8. The authority reserves the right to cancel any or all bids without assigning any reasons.

Executive Officer,
Rayagada Municipality.

Memo No. 450

Dt. 17.02.2020

Copy along with enclosures submitted to the Director, Municipal Administration, Housing and Urban Development Department, Orissa, Bhubaneswar / The Collector & District Magistrate, Rayagada for favour of kind information.

Executive Officer,
Rayagada Municipality.

Memo No. 451

Dt. 17.02.2020

Copy along with enclosures submitted to the P.D D.R.D.A-Cum-D.U.D.A, Rayagada / Additional District Magistrate, Rayagada / Sub - Collector, Rayagada / P.A.I.T.D.A., Rayagada / Executive Engineer, R&B, Rayagada / Executive Engineer, M.I. Division, Rayagada / Executive Engineer, R.D. Rayagada / Executive Engineer, Electrical Rayagada / S.D.O., P.H.D., Rayagada / Tahasildar, Rayagada / Block Development Officer, Rayagada for favour of kind information. They are requested to display the same in their notice board for wide publicity.

Executive Officer,
Rayagada Municipality.

Memo No. 452

Dt. 17.02.2020

Copy along with enclosures forwarded to the Cashier, Rayagada Municipality / Copy to this Office Notice Board for information of all concerned.

Executive Officer,
Rayagada Municipality.

Memo No. 453

Dt. 17.02.2020

Copy to all Tender Committee Member for information and necessary action.

Executive Officer,
Rayagada Municipality.