

OFFICE OF THE MUNICIPAL COUNCIL, RAYAGADA

No. 3054

Dtd. 06/10/2020

Tender Call Notice

Sealed tenders are invited from the registered contractors of Government and Rayagada Municipality for execution of the following work on percentage basis as details enclosed. The sale of tender paper schedule will be available from **07/10/2020** to **15/10/2020** Office Hours Upto **5.30 P.M** excluding Govt. holidays and shall be received on **16/10/2020** upto **5.30 P.M.** The tenders will be opened on **19/10/2020** at **11.30 A.M** in presence of tenderers or their authorized representatives. The contractor should deposit the cost of Tender Paper in shape of Cash/Bank drafts drawn in favour of the undersigned to the office hours and original MR should be attached with the tender paper. Sealed tender superscribing the name of the work for which tender is put should be sent through **Speed Post/ Regd. Post** so as to reach this office by **5.30 P.M** on **16/10/2020**. This office will not be responsible for as postal delay only one tender to be enclosed in one sealed envelope. The details can be obtained from the office of the undersigned during office hours on any working day. The undersigned reserves the right to Reject / Cancel any or all the tenders without assigning any reason thereof. The tenders should submit G.S.T Registration and I.T.C.C along with the tender.


Sl. No	Name of Work	Value of Work put to tender (Rs.)	E.M.D (Rs.)	Cost of Document / Tender Paper	Class of Bidder	Period of Completion
1	Improvement of Road From 7 th Lane towards 6 th Lane Inside Sai Priya Nagar	1,55,710	1557	600	D & C	30 Days
2	Improvement of Road Infront of Jagadish Panda Advocate House Inside of Nehru Nagar.	1,73,945	1739	600	D & C	30 Days
3	Improvement of Road Inside Sarathi Pattanaik House Lane.	1,73,945	1739	600	D & C	30 Days
4	Improvement of Road From Balaji Sweet Shop Jn. towards Main Road Nehru Nagar.	1,02,117	1021	600	D & C	30 Days
5	Improvement of Road From Dr. S.C.S Rao House towards Krishna Rao House Inside Nehru Nagar.	1,52,676	1527	600	D & C	30 Days
6	Improvement of Road Infront of Majhi Gouri Poly Clinic Inside Housing Board Colony.	1,69,558	1696	600	D & C	30 Days
7	Improvement of Road Inside of Housing Board Colony.	1,69,558	1696	600	D & C	30 Days
8	Construction of R.C.C Culvert in Different Cross Road of Sai Priya Nagar.	1,78,679	1787	600	D & C	30 Days
9	Construction of C.C Drain Right Side of Kotturu Village 2 nd Lane.	1,78,608	1786	600	D & C	30 Days

10	Construction of C.C Road Infront of Ward Office at Kotturu Village.	1,11,752	1118	600	D & C	30 Days
11	Construction of C.C Road Infront of Sanjaya Senapathi House Inside Kotturu Village.	1,11,752	1118	600	D & C	30 Days
12	Construction of C.C Drain From P.Pilleswar Rao House to Ramesh Babu House Inside Kasturi Nagar (Consumer Court Side).	1,78,043	1780	600	D & C	30 Days
13	Construction of Drain by the side of Nagavali Hostel Road.	1,78,608	1786	600	D & C	30 Days
14	Improvement of Road From Sai Graphics Road Jn. to R.Bhadri Narayan House Jn. Inside Nehru Nagar.	1,73,945	1739	600	D & C	30 Days
15	Construction of Drain From T.Ramakrishna House to P.Gangamma House Near Nagavali Hostel Road.	1,78,608	1786	600	D & C	30 Days
16	Improvement of Road From 5 th Lane towards 3 rd Lane Inside Sai Priya Nagar.	1,77,200	1772	600	D & C	30 Days
17	Improvement of Road From 1 st Lane to 3 rd Lane Inside Sai Priya Nagar.	1,77,200	1772	600	D & C	30 Days
18	Improvement of Road From Cement Godown towards Sai Priya Nagar 1 st Lane.	1,77,200	1772	600	D & C	30 Days
19	Construction of C.C Drain Infront of Police S.I House at Kotturu Village.	1,78,608	1786	600	D & C	30 Days
20	Construction of C.C Drain From 5 th Lane to 3 rd Lane of Sai Priya Nagar.	1,78,608	1786	600	D & C	30 Days
21	Construction of C.C Drain From 1 st Lane to 3 rd Lane of Sai Priya Nagar.	1,78,608	1786	600	D & C	30 Days
22	Construction of C.C Road at Sai Priya Nagar Back Side of Cement Godown.	1,79,858	1799	600	D & C	30 Days
23	Construction of C.C Road at Ambaguda Harijana Sahi.	1,78,573	1786	600	D & C	30 Days
24	Construction of C.C Road Infront of G.Gopal Krishna House, In W.No - 20.	1,78,573	1786	600	D & C	30 Days
25	Construction of C.C Road Infront of R.C Palo House, In W.No - 20.	1,78,573	1786	600	D & C	30 Days
26	Construction of C.C Road at Sai Priya Nagar 2 nd Lane.	1,78,573	1786	600	D & C	30 Days
27	Construction of C.C Road Infront of R.Somulu House.	1,78,573	1786	600	D & C	30 Days
28	Construction of Cover Drain Tumbiguda Main Road Right Side	1,78,572	1786	600	D & C	30 Days
29	Construction of C.C Road at Sai Priya Nagar Back Side of Cement Godown Infront of P.Laxmi House	1,79,858	1799	600	D & C	30 Days

30	Construction of Cover Drain Tumbiguda Main Road Left Side.	1,78,572	1786	600	D & C	30 Days
31	Construction of C. Drain Left Side of Kotturu Village 2 nd Lane.	1,78,608	1786	600	D & C	30 Days
32	Improvement of Drain at Late Ananta Ram Majhi House Lane.	1,78,572	1786	600	D & C	30 Days
33	Construction of Drain at Kanda Tumbiguda Village.	1,78,571	1786	600	D & C	30 Days
34	Construction of R.C.C Drain From Padu Naik Res. towards Padma Nag Res. at Harijan Sahi in W.No - 4.	1,49,633	1496	600	D & C	30 Days
35	Construction of Drain at R.M.C.W.S Gate Towards Housing Board Colony.	1,78,571	1786	600	D & C	30 Days
36	Construction of R.C.C Drain From Rajendra Garada Res. towards Maheswar Naik Res. at Harijan Sahi in W.No - 4.	1,70,665	1707	600	D & C	30 Days
37	Construction of R.C.C Drain From Sulachana Naik Res. towards Mano Naik Res. at Harijan Sahi in W.No - 4.	1,57,671	1577	600	D & C	30 Days
38	Construction of R.C.C Drain From P.Venkat Rao Res. (Harijan Sahi) towards Nirakar Samal Res. (Behera Colony) in W.No - 4.	1,73,748	1737	600	D & C	30 Days
39	Construction of R.C.C Drain From P.Sundari Res. towards Indumati Naik Res. at Sweeper Colony in W.No - 4.	1,76,427	1764	600	D & C	30 Days
40	Construction of R.C.C Drain From Ranjan Nath Res. towards Srinibas Res. at Jhadia Sahi in W.No - 4.	1,72,926	1729	600	D & C	30 Days
41	Construction of R.C.C Drain From P.Palei Res. towards Sanatan Nath Res. at Jhadia Sahi in W.No - 4.	1,63,030	1630	600	D & C	30 Days
42	A/R to Ashok Kalyan Mandap in W.No - 06.	1,64,363	1643	600	D & C	30 Days
43	Construction of Culvert & Drain near Harijan Sahi Hanuman Statue & Road Berm Cutting from R.K Nagar - Harijan Sahi Road to Brahmin Sahi Road in W.No - 05.	1,25,343	1253	600	D & C	30 Days


2. Tender paper must be accompanied by Original Money Receipt / Bank Drafts for Paper Cost as mentioned at column 5 of the above.
3. Bids must be accompanied by **original money receipt (or) demand draft towards earnest money deposit as bid security of the amount** specified for the work in the table Col - 4. Above in shape of fixed deposit receipt of scheduled bank / post office savings bank account / national saving certificate / postal office time deposit account duly **pledged in favour of the Executive Officer, Rayagada Municipality**, Rayagada Payable at Rayagada as specified for the work at Col - 2 above.
4. Additional performance security shall be obtained from the bidder when the bid amount is less than the estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price / rates than the estimated cost put to tender minus the quoted the quoted amount as Additional Performance Security (A.P.S) in shape of Demand Draft / Term Deposit Receipt Pledged in favour of the Divisional Officer within Seven Days, Otherwise the bid shall be cancelled and the security deposit shall be forfeited. Further, proceeding for Blacklisting shall be initiated against bidder.
5. The amount put to tender is exclusive of G.S.T and G.S.T will be paid as per the direction of the Finance Department Applicable from time to time.
6. If the rate quoted by the bidder is less than 15% of the tender amount than such a bid shall be rejected and the tender shall be finalized basing on merit of the rest bids. (Decimal up to nos. for the all practical purposes utilized) and the office memorandum no. 12366 dated. 8.11.13 of works deptt. Govt of Odisha will be followed for finalization of tender and other amendments of OPWD code will be applicable as per Govt. notification.
7. the tender will be evaluated and disposed off as per rules and procedures laid down in OPWD code, OGFR Volumes I and OM Act & Rules - 1950.
8. The authority reserves the right to cancel any or all bids without assigning any reasons.

Memo No. 3055


Executive Officer
Rayagada Municipality

Dt. 06/10/2020

Copy along with enclosures submitted to the Director, Municipal Administration, Housing and Urban Development Department, Orissa, Bhubaneswar / The Collector & District Magistrate, Rayagada for favour of kind information.


Executive Officer
Rayagada Municipality

Memo No. 3056

Dt. 06/10/20

Copy along with enclosures submitted to the P.D, D.R.D.A-Cum-D.U.D.A, Rayagada / Additional District Magistrate, Rayagada / Sub - Collector, Rayagada / P.A.I.T.D.A., Rayagada / Executive Engineer, R&B, Rayagada / Executive Engineer, M.I. Division, Rayagada / Executive Engineer, R.D. Rayagada / Executive Engineer, Electrical Rayagada / S.D.O., P.H.D., Rayagada / Tahasildar, Rayagada / Block Development Officer, Rayagada for favour of kind information. They are requested to display the same in their notice board for wide publicity.

eachshikarpalme
06:10:2020
Executive Officer
Rayagada Municipality

Memo No. 3057

Dt. 06/10/2020

Copy along with enclosures forwarded to the Cashier, Rayagada Municipality / Copy to this Office Notice Board for information of all concerned.

eachshikarpalme
06:10:2020
Executive Officer
Rayagada Municipality

Memo No. 3058

Dt. 06/10/2020

Copy to all Tender Committee Member for information and necessary action.

eachshikarpalme
06:10:2020
Executive Officer
Rayagada Municipality