






{4} 

BLOCK DEVELOPMENT OFFICER CONTRACTOR 
 

Government of Odisha 

CHECKLIST TO BE ENSURED BY THE BIDDER 
 
Sl. 
No. 

 
Particulars 

 
Reference to Clause No 

Whether 
Furnished 

Reff. 
to 
Page 
no. Yes No 

01. 
Cost of tender paper as per Tender call Notice 

D.T.C.N Clause No.03 & No. 

119 

   

 

 
02. 

E.M.D as required as per Tender call Notice 
D.T.C.N Clause No.05 & No. 

119 & 122 

   

OR 

E.M.D as required in case of deploying machineries outside the State 
D.T.C.N Clause No.05 & 
Clause No.9(V)& No. 122 

   

03. 
Copy of valid Registration Certificate (along with online CDMS 
generated certificate) and Sub contract license if any as required 

D.T.C.N Clause No.04 & 
06,126 

   

04. Copy of Valid GST Registration Certificate and GSTIN 
D.T.C.N Clause No.04 & 06 
and 128 

   

05. Copy of PAN Card D.T.C.N Clause No.04 & 128    

06. No Relation Certificate in Schedule-A D.T.C.N Clause No.11 & 128    

07. Works Experience- D.T.C.N Clause No.12 & 128 NOT REQUIRED 

 
(A) 

List of projects executed that are similar in nature to the work(i.e 
Composite building work) executed in the last financial years upto 
2025-26 must not be less than 30% of amount put to tender 
(Schedule-D1) 

 
As required 

 
NOT REQUIRED 

(B) 
Works in hand-List of projects in progress that are similar in nature to 

the work (Schedule-D2) 
As required NOT REQUIRED 

08. 
Information regarding current litigation, debarring / expelling of the 
tender or abandonment of the work by the tenderer (Schedule-E) D.T.C.N Clause No.10 & 128 NOT REQUIRED 

(A) Affidavit (Schedule-F) 
D.T.C.N Clause No.10, 122 & 
128 

NOT REQUIRED 

09. 

(A) 

Tools & Plants and machineries as per the requirement in Schedule-C 
(Proof of ownership of Tools & Plants and machineries is to be 
furnished in shape of copy of invoices / required sale deed in case of 
2nd purchase / required lease deed with owner ship documents of the 
leaser duly attested. 

  

 
NOT REQUIRED 

 List of plants and equipments with valid Fitness as required  NOT REQUIRED 

 Water tanker  
NOT REQUIRED 

 Truck / Tipper  NOT REQUIRED 

 Tractor with Trolly  NOT REQUIRED 

 Concrete mixer  NOT REQUIRED 

 Concrete needle vibrator (60mm )(complete set)  NOT REQUIRED 

 Concrete plate vibrator (40mm)(complete set)  NOT REQUIRED 

 Complete stage shuttering, centering 

arrangement (Quantity in shape of 

Sqf. Or Sqm only are consider) 

 
NOT REQUIRED 

 
JCB or Excavator 

 
NOT REQUIRED 

   NOT REQUIRED 
 AS PER CONDITIONS OF ANNEXURE I OF SCHEDULE C  NOT REQUIRED 

 The detail of plant and machinery equipments required for each work 
of the tender call notice as per Annexure–I of schedule C of Detailed 
Tender Call Notice. 

  
NOT REQUIRED 

 
10 

Details of quarry for stone product, sand & moorum if any for 
procurement by contractor as per Annexure – V 

  
NOT REQUIRED 

 
11 

For ‘A’ Class contractor he/she should submit the details of 

employment of 02 diploma holder or 01 graduate engineer belonging 
to state of Odisha. 

  
NOT REQUIRED 

:-It is directed to upload online the relevant documents as per the check list in sequential order along with filled 
checklist and upload the same in online and care should be taken while uploading the documents to maintain the scan 
copy 200 DPI or more for clear vision. 
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CONTRACT DATA 

A. GENERAL INFORMATION 
 

SL 

No. 
Item Details 

1 Bid Identification No. RC (BDO) CHANDRAPUR 01/2026-27, Dt:19.05.2026 

 

2 

 

Name of the work Construction of Kayan Mandapa at GP 

Head Quarter Chandrapur, GP- 

Chandrapur 

3 Officer Inviting authority Block Development Officer, Chandrapur 

4 Estimated cost Rs. 6368775.00 

B. BID INFORMATION 
 

5 
Intended completion period / Time period 

assigned for Completion. 
180 Days 

6 i Last Date and Time of submission of Bid 17.00 Hrs. of 05/06/2026 

ii Opening of Bid(Technical) 11.00 Hrs. of 06/06/2026 

7 
Cost of Bid document (Clause No-3 of 
DTCN) Rs. 10,000/- 

8 Class of Contractor “A” & “B” 

9 Bid security (Clause No. 5 of DTCN) As specified in the Bid document 

 ii Type of instrument As specified in the Bid document 

10 
Additional Performance Security (Clause 
26 of DTCN) 

 

  

 

 

I 

 

 

 

Amount 

As per codal amendment on contractual provision via 
OFFICE memorandum No.07764600022025_173 dated 
03/01/2026, Additional Performance security shall be 
taken on an incremental basis from the selected bidder for 
low bid prices in the projects worked under 
1) where the bid price is below 0% but not below 10 
%  of the project cost put to bid: No additional 
performance security percentage is required. 

2)where the bid prices id below 10% but not below 

20 % project cost put to bid: the additional 

performance guarantee percentage shall be incremented 

by 0.1% for every percentage of bid price below 10% of 

the project cost put to bid starting with 11% with the 

additional bid performance guarantee being 0.1% and this 

additional performance security shall be applied for bid 

price. 

3) where the bid price is 20 % or more below of the 
project cost put to bid, the additional performance 
guarantee percentage shall be incremented by 0.2% for 
every percentage of bid price below 20 % of the project 
cost put ot bid on addition to 1% of the bid price and this 
additional performance guarantee percentage shall be 
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applied on the bid price. 

4) the additional performance guarantee percentage shall 
be rounded off to the next lower percentage based on 
whether the decimal point of the percentage of the bid 
price is below 0.5% or next higher percentage based on 
whether the decimal point of the percentage bid price is 
0.5% or more. 

 Ii Pledged in favour of Block Development Officer, Chandrapur 

 Iii Payable at Chandrapur 

 iv Type of instrument As specified in the Bid Document 

11 Bid validity period 180 days 

 

12 

Minimum period of contract / agreement 

/ lease deed of equipment and 
machineries as per Clause No. 09 (v) of 
DTCN 

 

 

180 Days 

13 Currency of payment for Contract Indian Rupee 

14 Language of Contract English 
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Procedure to participate in online bidding 

e-procurement 
1. PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: 

a). The Contractor/Bidder intending to participate in the bid is required to register in the Portal 

using his / her active personal/ official e-mail ID as his Login ID and attach his/her valid 

Digital Signature Certificate (DSC) to his/her unique Login ID. The DSC used must be of 

appropriate class (Class II or Class III) issued from a registered Certifying Authority such as 

n-code, Sify, TCS, MTNL etc. He/ She have to submit the relevant information as asked for 

about the firm/ contractor. The portal registration of the bidder/ firm is to be authenticated 

by the State Procurement Cell after verification of original valid certificates/ documents such 

as (i) PAN and (II) Registration Certificate (RC)/ GST Registration Certificate and GSTIN (for 

procurement of goods) of the concerned bidder. The time period of validity in the portal is at 

par with validity of RC/ GST Registration Certificate and GSTIN. Any change of information 

by the bidder is to be re-authenticated by the State Procurement Cell. After successful 

authentication bidder can participated in the online bidding process. Contractor not registered 

with Government of Odisha can participate in the e-procurement after necessary enrolment 

in the portal but have to subsequently register themselves with the appropriate registering 

authority of the State Government before award of the work as per prevalent registration 

norms of the State. 

b). To log on to the portal the Contractor/Bidder is required to type his/her username and 

password. The system will again ask to select the DSC and confirm it with the password of 

DSC. For each login, a user’s DSC will be validated against its date of validity and also against 

the Certificate Revocation List (CRL) of respective CAs stored in system database. The system 

checks the unique ID, password and DSC combination and authenticates the login process 

for use of portal. 

c). The tender documents uploaded by the Tender Inviting Officer in the website 

https://tendersodisha.gov.in will appear in the section of “Upcoming Tender” before the due 

date of tender sale. Once the due date has arrived, the tender will move to “Active Tender” 

Section of the homepage. Only a small notification will be published in the newspaper 

specifying the work details along with mention of the specific website for details. The 

publication of the tender will be for specific period of time till the last date of submission of 

bids as mentioned in the ‘Invitation for Bid’ after which the same will be removed from the 

list of Active tenders. Any bidder can view or down load the bid documents from the web site. 

d). Contractor exempted from payment of EMD will be able to participate in the tender directly 

by uploading documentary evidences towards his eligibility for such exemption. 

e). The software application has the provision of payment of cost of tender document through 

payment gateways of authorized bankers by directly debiting the account of the bidders. 

f). Furnishing scanned copy of such documents is mandatory along with the tender documents 

otherwise his/her bid shall be declared as non-responsive and thus liable for rejection. Bidders 

participating through Joint Venture shall declare the authorized signatory through 

Memorandum of Understanding duly registered and enroll in the portal in the name and style 

of the joint venture company. It is mandatory that the DSC issued in the name of the 

authorized signatory is used in the portal. 

g). In the case of any failure, malfunction, or breakdown of the electronic system used during 

the e-procurement process, the tender inviting officer shall not accept any responsibility for 

failures or breakdowns other than in those systems strictly within their own control. 
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h). Any third party/company/person under a service contract for operation of e-procurement 

system in the State or his/their subsidiaries or their parent companies shall be ineligible to 

participate in the procurement processes that are undertaken through the e- procurement 

system irrespective of who operates the system. 

i). For submission of Bids through the E-Procurement Portal, the bidder shall up load the scanned 

copy/copies of document in prescribed format wherever warranted in support of eligibility 

criteria and qualification information. The on line bidder shall have to produce the original 

documents in support of the scanned copies and statements uploaded in the portal before 

the specified date as per DTCN. 

j). Each bidder shall submit only one bid for one package. A bid is said to be complete if 

accompanied by cost of bid document and appropriate bid security. The system shall consider 

only the last bid submitted through the E-Procurement portal. 

k). The bidder may ask question related to tender online in the e-procurement portal using 

his/her DSC, provided the questions are raised within the period of seeking clarification as 

mentioned in tender call notice/Bid. The Officer inviting the Bid/ Procurement Officer- 

Publisher will clarify quarries related to the tender. 

l). The details of drawings and documents pertaining to the works available with the officer 

inviting the Bid as well as in the office of the Block Development Officer as mentioned in the 

Contract Data will be opened for inspection by the bidders. The bidder is required to down 

load all the documents for preparation of his bid. It is not necessary for the part of the Bidder 

to up-load other Bid documents (after signing) while up-loading his bid. He is required to up 

load documents related to his eligibility criteria and qualification information and Bill of 

Quantities duly filled in. It is assumed that while participating in the bid, the bidder has 

referred all the drawings and documents. Seeking any revision of rates or backing out of the 

bid claiming for not having referred to any or all documents provided in the Bid by the Officer 

Inviting the Bid will be construed as plea to disrupt the bidding process and in such cases the 

bid security shall be forfeited. 

m). Any addendum / corrigendum / cancellation of tender shall be published in the website 

https://tendersodisha.gov.in, notice board and through paper publication and such notice 

shall form part of the bidding documents. 

n). The system generates a mail to those bidders who have already uploaded their tenders and 

those bidders if they wish can modify their tenders. The bidders are required to which the 

website till last date and time of bid submission for any addendum/ corrigendum/ cancellation 

thereof. Tender inviting authority is not responsible for communication failure of system 

generated mail. All the volumes/documents shall be uploaded / provided in the portal by the 

Officer inviting the bid. 

o). The bidder shall carefully go through the document and prepare the required documents and 

up load the scanned documents in Portable Document Format to the portal in the designated 

locations of Technical Bid. He will fill up the rates of items or percentage in the BOQ down 

loaded for the work in designated Cell and up loads the same in designated locations of 

Financial Bid. Bidders are to submit only the original BoQ uploaded by publisher after entering 

the relevant fields without any alteration/deletion/modification. Multiple BoQ submission shall 

lead to cancellation of bid. In case of item rate tender, bidders shall fill in their rates other 

than Zero value in the specified cells. In the percentage rate tender, the bidder quoting Zero 

value is valid and will be taken as Schedule of Rates. Submission of document shall be 

effected by using DSC of appropriate class. 
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2. PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS: 

a). The Bidder shall furnish, as part of his Bid, a Bid security for the amount mentioned under 

NIT/Contract Data in online mode. Non-submission of bid security within the designated 

period shall debar the bidder from participating in the online bidding system and his portal 

registration shall be cancelled. His name shall also be informed to the registering authority 

for cancellation of his registration. 

b). The EMD or Bid Security payable along with the bid is 1% of the estimated contract value 

(ECV) or as mentioned in the bid document. 

c). Deleted. 

d). The tender accepting authority will verify the originals of all the scanned documents of the 

successful lowest bidder only within 5 days of opening of the tender (price bid). In the 

eventuality of failure on the part of the lowest successful bidder to procedure the original 

documents, he will be debarred in future from participating in tender for 3 years and will be 

black listed by the competent authority. In such as situation, successful L-2 bidder will be 

required to produce his original documents for consideration of his tender at the negotiated 

rate equal to L1 bidder. 

e). Contractor exempted from payment of EMD will be able to participate in the tender directly 

by uploading documentary evidences towards his eligibility for such exemption. 

f). Government of Odisha has introduced e-payment gateway in to the portal for payment of 

cost of Bid and Bid Security/ Earnest Money Deposit. The process of using e-payment gateway 

is mentioned in the “Procedure for Electronic receipt, accounting and reporting of Cost 

of Tender Paper and Earnest Money Deposit on submission of bids”. . 

3. FORMAT AND SIGNING OF BID: (Logging to the Portal)- 

a). The Contractor/ Bidder is required to type his/her Login ID and Password. The system will 

again ask to select the DSC and confirm it with the password of DSC as a second stage 

authentication. For each login, a user’s DSC will be validated against its date of validity and 

also against the Certificate Revocation List (CRL) of respective CAs stored in system database. 

The system checks the unique Login ID, Password and DSC combination and authenticates 

the login process for use of portal. 

b). The bidder can download the tender of his choice and save it in his system and undertake the 

necessary preparatory work off-line and upload the completed tender at his convenience 

within the final date and time of submission. The bidder shall only submit single copy of the 

required documents and Price Bid in the portal. In the Financial bid, the bidder cannot leave 

any figure blank. He has to only write the figures, the words will be self generated. The 

Bidders are advised to up load the completed Bid document well ahead of the last date & time 

of receipt to avoid any last moment problem of power failures etc. 

c). The Bidder shall go through the Bid carefully and list the documents those are asked for 

submission. He shall prepare all documents including Declaration form, price bid etc and store 

in the system. 

d). The bidder shall log on to the portal with his DSC and move to the desired tender for up 

loading the documents in appropriate place one by one simultaneously checking the 

documents. Once the Bidder makes sure that all the documents have been up-loaded in 

appropriate place he clicks the submit button to submit the bid to the portal. 

e). The bids once submitted cannot be retrieved or corrected. Tender cannot be pre-opened and 

cannot be submitted after due date and time. Therefore only after satisfying that all the 

documents have been uploaded, the Bidder should activate submit button. 
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f). In the e-procurement process each processes are time stamped. The system can identify 

each individual who has entered in to the portal for any bid and the time of entering in to the 

portal. 

g). The Bidder should ensure clarity of the document up loaded by him to the portal especially 

the scanned documents by taking out sample printing. Non-submission of legible documents 

may render the bid non-responsive. However, the Officer inviting the Bid if so desires can ask 

for legible copies or original copies for verification with in a stipulated period provided such 

document in no way alters the Bidder’s price bid. If the Bidder fails to submit the original 

documents with in the stipulated date, his bid security shall be forfeited. 

 

4. SUBMISSION OF BIDS:- 

a). The bidder shall carefully go through the tender and prepare the required documents. The 

bid shall have a Technical Bid and a Financial Bid. The Technical bid generally consists of 

GSTIN, PAN, Registration Certificate, Affidavits, Profit Loss statement, Joint venture 

agreement, List of similar nature of works, work in hand, list of machineries and any other 

information required by OIT. The Financial Bid shall consist of the Bill of Quantities (BOQ) 

and any other price related information/ undertaking including rebates. 

b). Bidders are to submit only the original BOQ (in .xls format) uploaded by Procurement Officer 

Publisher (Officer Inviting Tender) after entering the relevant fields without any alteration/ 

deletion/ modification. Multiple BOQ submission by bidder shall lead to cancellation of bid. In 

case of items rate tender, bidders shall fill in their rates other than zero value in the specified 

cells without keeping it blank. In the percentage rate tender the bidder quoting zero 

percentage is valid and will be taken at par with the estimated rate of the work put to tender. 

c). The bidder shall upload the scanned copy/ copies of document in support of eligibility criteria 

and qualification information in prescribed format in Portable Document Format (PDF) to the 

portal in the designated locations of Technical Bid. 

d). The bidder shall write his name in the space provided in the specified location in the Protected 

Bill of Quantities (BOQ) published by the Officer Inviting Tender. The bidder shall type rates 

in figure only in the rate column of respective items(s) without any blank cell in the rate 

column in case of item rate tender and type percentage excess or less up to two decimal 

place only in case of percentage rate tender. 

e). The bidder shall log to the portal with his/ her DSC and move to the desired tender for up 

loading the documents in appropriate place one by one simultaneously checking the 

documents. 

f). Bids cannot be submitted after due date and time. The bids once submitted cannot be viewed, 

retrieved or corrected. The Bidder should ensure correctness of the Bid prior to uploading and 

take print out of the system generated summery of submission to confirm successful 

uploading of bid. The bids cannot be opened even by the OIT or the Procurement Officer 

Publisher/ opener before the due date and time of opening. 

g). Each process in the e-procurement is time stamped and the system can defect the time of 

log in of each user including the Bidder. 

h). The Bidder should ensure clarity/ legibility of the document uploaded by him to the portal. 

i). The system shall require all the mandatory forms and fields filled up by the contractor during 

the process of submission of the bid/ tender. 

j). The bidder should check the system generated confirmation statement on the status of the 

submission. 
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k). The bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and 

failure in the network. 

l). The Tender Inviting Officer is not responsible for any failure, malfunction or breakdown of the 

electronic system used during the e-procurement process. 

m). The Bidder is required to upload documents related to his eligibility criteria 

and qualification information and Bill of Quantity duly filled in. It is not necessary for the part 

of the bidder to upload the drawing and the other Bid documents (after signing) while 

uploading his bid. It is assumed that the bidder has referred all the drawings and documents 

uploaded by the Officer Inviting the Bid. 

n). The Bidder will not be able to submit his bid after expiry of the date and time of submission 

of bid (server time). The date and time of bid submission shall remain unaltered even if the 

specified date for the submission of bids declared as a holiday for the Officer Inviting the Bid. 

o). The ‘Online bidder’ shall digitally sign on all statements documents, certificates uploaded by 

him, owning responsibility for their correctness/ authenticity as per IT ACT 2000. If any of 

the information furnished by the bidder is found to be false/ fabricated/ bogus, his EMD/BID 

Security shall stand forfeited and his registration in the portal shall be blocked and the bidder 

is liable to be blacklisted. 

5. SECURITY OF BID SUBMISSION: 

a). All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the 

opener(s). The system shall require all the mandatory forms and fields filled up by the 

contractor during the process of submission of the bid/tender. 

b). The Bid shall be received in encrypted format by the system which can only be decrypted 

/ opened by the authorized openers only on or after the due date and time. 

 

6. DEADLINE FOR SUBMISSION OF THE BIDS : 

The online bidding will remain active till the last date and time of the bid submission. Once 

the date and time (Server date and time) is over, the bidder will not be able to submit the 

bid. The date & time of bid submission shall remain unaltered even if the specified date for 

the submission of bids declared as a holiday for the Officer inviting the Bid. 

 

7. RESUBMISSION AND WITHDRAWAL OF BIDS : 

a). Resubmission of bid by the Bidders for any number of times before the final date and 

time of submission is allowed. 

b). Resubmission of bid shall require uploading of all documents including price bid afresh. 

c). If the bidder fails to submit his modified bids within the pre-defined time of receipt, the 

system shall consider only the last bid submitted. 

 

8. LATE BIDS :The system shall reject submission of any bid through portal after closure of the 

receipt time. For all purpose the server time displayed in the e-procurement portal shall be 

the time to be followed by the bidder and concerned officers. 

9. MODIFICATION AND WITHDRAWAL OF BIDS : 

a). In the E-Procurement Portal, it is allowed to modify the bid any number of times before the 

final date and time of submission. The bidder shall have to log on to the system and resubmit 

the documents as asked for by the system including the price bid. In doing so, the bids 

already submitted by the bidder will be removed automatically from the system and the latest 

bid only will be admitted. But the bidder should avoid modification of bid at the last moment 

to avoid system failure or malfunction of internet or traffic jam or power 
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failure. If the bidder fails to submit his modified bids with in the designated time of receipt, 

the bid already in the system shall be taken for evaluation. 

b). In the E-Procurement Portal, withdrawal of bid is allowed. But in such case he has to write a 

letter with appropriate reasons for his withdrawal addressed to the Officer inviting the bid 

and up load the scanned document to portal in the respective bid before the closure date and 

time of receipt of the bid. The system shall not allow any withdrawal after expiry of the closure 

time of the bid. 

 

10. OPENING OF THE BID: 

a). Bid opening date is specified during tender creation or can be extended with corrigendum. 

This date is available in IFB, tender document as well as the home page of portal. Bid opening 

can be done by the authorized users which are defined during the tender publication / 

approval stage. The bids are encrypted using their public keys and can be decrypted only on 

or after the Bid Opening due date and time. The bid openers private key will be required to 

open the bids and all the openers have to log on to the portal during that time. 

b). The bidders who participated in the on line bidding can witness opening of the bid from any 

system logging on to the portal with the DSC away from opening place. Contractors are not 

required to be present during the bid opening at the opening location if they so desire. 

c). Each activity is date and time stamped with user details. For time stamping, server time is 

taken as the reference. 

d). In the event of the specified date of bid opening being declared a holiday for the Officer 

inviting the Bid/Engineer-in-Charge, the bids will be opened at the appointed time on the 

next working day. 

e). In case bids are invited for more than one package, the order for opening of the “Bid” shall 

be that in which they appear in the “Invitation for Bid”. 

f). The Bid openers; who have been pre-defined shall log on to the portal with their respective 

DSC. Unless all the Officers who have been declared as Opening officers, log on the portal 

with their DSC the Tender cannot be opened. 

g). In case of non-responsive tender the officer Inviting tender should complete the e- 

Procurement process by uploading the official letter for cancellation/ re-tender. 

11. EVALUATION OF BIDS:- 

a). All the opened bids shall be downloaded and printed for taking up evaluation. The officer 

authorized to open the tender shall sign and number on each page of the documents 

downloaded and furnish a certificate that “the documents as available in the portal containing 

nos. of pages”. 

b). After opening of technical bid, the bidder may be asked in writing / online (in their registered 

e-mail ID) to clarify on the uploaded documents provided in the Technical Bid, if necessary, 

with respect to any doubts or illegible documents required for Technical Evaluation. The 

Officer Inviting Tender may ask for any other document of historical nature during Technical 

Evaluation of the tender. Provided in all such cases, furnishing of any document in no way 

alters the bidders price bid. Non submission of legible documents may render the bid non- 

responsive. The authority inviting bid may reserve the right to accept any additional 

document. 

c). The bidders will respond in not more than 7 days of issue of the clarification letter, failing 

which the bid of the bidder will be evaluated on its own merit. 

d). Immediately, on receipt of these clarifications, the Evaluating Officers; predefined in the 

system for the bid, will finalize the list of responsive bidders. They will log on to the site with 

their DSC and record their comments on the Technical evaluation page in the 
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system. The Officer Inviting the Bid if also the accepting authority, shall log on to the system 

with his digital signature and check the technical evaluation. He can either accept or pass on 

to the evaluating officers for re-evaluation. Upon acceptance of technical evaluation by the 

Accepting authority in the system, the system shall automatically generate letter to all the 

responsive bidders and the system shall forward the letter to all the responsive bidder that 

their technical bid has been evaluated responsive with respect to the data/information 

furnished by him and the letter shall also intimate him the date & time of opening of financial 

bid. The system shall also inform the non-responsive bidders in their e-mail ID that their bid 

has been found non-responsive. 

e). The Technical evaluation of all the bids shall be carried out as per the information furnished 

by the Bidders. But evaluation of the bid does not exonerate the bidders from checking their 

original documents and if at a later date the bidder is found to have misled the evaluation 

through wrong information, action as per relevant clause of DTCN shall be taken against the 

bidder/contractor. 

f). The Procurement officer-Evaluators will evaluate bid and finalized list of responsive bidders. 

Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other 

qualification information. 

g). The financial bids of the technically responsive bidders shall be opened on the due date of 

opening. The Procurement Officer-Openers shall log on to the system in sequence and open 

the financial bids. 

h). The Financial Bid will be opened on the notified date & time in the presence of bidders or their 

authorized representative who wish to be present. 

i). At the time of opening of “Financial Bid”, the names of the bidders whose technical bids were 

found responsive will be announced and the bids of only those bidders will be opened. The 

remaining bids will be rejected. 

j). The responsive bidders’ name, the bid prices, the item wise rates, the total amount of each 

item in case the item rate tender and percentage above or less in case of percentage rate 

tenders will be announced. any discounts and withdrawals, and such other details as the 

officer inviting the tender may consider appropriate, will be announced by him or his 

authorized representatives at the time of opening. 

k). Rebate/discount offer if any uploaded to the system shall be declared and recorded first. 

l). The Financial bid of the bidders shall be opened one by one by the designated officers 

and the system shall auto-generate the Comparative statement. 

m). The Bidder can witness the principal activities and view the documents/summary reports for 

that particular work by logging on to the portal with his DSC from anywhere. 

n). Procurement Officer-Openers shall sign on each page of the download BOQ and the 

Comparative Statement and furnish a certificate to that respect. 

o). System provides an option to Procurement Officer Publisher for reconsidering the 

rejected bid with the approval of concern Chief Engineer/ Head of Department. 

 

12. CLARIFICATION AND NEGOTIATION OF BIDS: 

a). For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his 

discretion, ask the lowest bidder for clarification of his rates including reduction of rate on 

negotiation and breakdowns of unit rates. 

b). On opening of the price bid the system shall arrange the financial bids in order of their value 

(L1 first, followed by L2, L3 ….) for subsequent evaluation. The evaluation status (Sheet) will 

be visible to all the participating bidders after opening on their respective logins. Each activity 

is recorded in the system with date and time stamping. 
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13. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 

a). In the E-Procurement Portal, the system shall generate the template of award letter and the 

Officer Inviting the Bid shall mention the amount of Performance Security and additional 

security required to be furnished in the letter and intimate the bidders in his e- mail ID. 

b). The Employer/ Engineer-in-Charge shall notify acceptance of the work prior to expiry of the 

validity period by cable, telex or facsimile or e-mail confirmed by registered letter. This letter 

of Acceptance will state the sum that the Engineer-in-Charge will pay the contractor in 

consideration of execution and completion of the works by the contractor as prescribed by 

the contract and the amount of performance security and Additional Performance Security 

required to be furnished. The issue of the letter of Acceptance shall be treated as closure of 

the Bid process and commencement of the contract. 

c). The Contractor after furnishing the required acceptable Performance Security and Additional 

Performance Security, “ Letter of Proceed” or “Work Order” shall be issued by the Engineer- 

in-Charge with copy thereof to the Procurement Officer-Publisher. The Procurement Officer- 

Publisher shall up load the summery and declare the process as complete. 

d). If the L1 bidder does not turn up for agreement after finalization of the tender then he shall 

be debarred from participation in bidding for three years and action will be taken to blacklist 

the contractor. Besides the consortium/ JV/firm where such an agency/ firm already happens 

to be or is going to be a partner/ member/ proprietor , he/ they shall neither be allowed for 

participation in bidding for three years nor his/ their application will be considered for 

registration and action will be initiated to blacklist him/ them. In that case, the L2 bidder, if 

fulfils other required criteria would be called for drawing agreement for execution of work 

subject to condition that the L2 bidder negotiates at par with the quoted by the L1 bidder, 

otherwise the tender will be cancelled. 

 

14. BLOCKING OF PORTAL REGISTRATION 

a). If the registration Certificate of the contractor is cancelled/ suspended by the registering 

authority/ blacklisted by the competent authority his portal registration shall be blocked 

automatically on receipt of information to that effect. 

b). The portal registration blocked in the ground mentioned in the above Para- 11.1 shall be 

unblocked automatically in receipt of revocation order of cancellation/ suspension/ 

blacklisting from the concerned authority. 

c). The Officer Inviting Tender shall make due inquiry and issue show cause notice to the 

concerned contractor who in turn shall furnish his reply, if any, within a fortnight from the 

date of issue of show cause notice. Thereafter the Officer Inviting Tender is required to issue 

an intimation to the defaulting bidder about his unsatisfactory reply and recommend to the 

Chief Manager (Tech) for blocking of portal registration within 10 days of intimation to the 

defaulting bidder regarding his unsatisfactory reply with intimation to the Registering 

Authority and concerned Chief Engineer/ Heads of Office if any of the following provisions are 

violated. 

i. Fails to furnish original Technical Documents before the designated officer within the 

stipulated date and time. 

ii. Backs out from the bid on any day after the last date of receipt of tender till expiry of the 

bid validity period (including till the extended bid validity period) 

iii. Fails to execute the agreement within the stipulated date. 

iv. If any of the information furnished by the bidder is found to be false/ fabricated/ 

bogus. 
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v. Accordingly the officer Inviting Tender shall recommended to the Chief Manager (Tech) State 

Procurement Cell, Odisha for blocking of portal registration of bidder and simultaneously 

action shall also be initiated by OFFICER INVITING TENDER for blacklisting as per Appendix- 

XXXIV of OPWD code Volume-II. The minimum period of blocking of Portal Registration shall 

in no case be less than 180 days. 

 

 

 

 

Procedure for Electronic receipt, accounting and reporting of Cost of 

Tender Paper and Earnest Money Deposit on submission of bids 

1. The State Government have formulated rules and procedures for Electronic receipt, 

accounting and reporting of the receipt- of Cost of Tender Paper and Earnest Money Deposit 

on submission of bids through the e-procurement portal of Government of Odisha i.e. 

"https://tendersodisha.gov.in". 

2. Electronic receipt of cost of tender paper has been successfully tested through SBI payment 

gateway. Now it has been decided to introduce electronic receipt of Cost of Tender Paper and 

Earnest Money Deposit on submission of bids through payment gateway of designated banks 

such as SBI/ICICI Bank/HDFC Bank for all Government Departments, State PSUs. Statutory 

Corporations, Autonomous Bodies and Local Bodies etc. in phases (ANNEXURE-I). The 

process outline as well as accounting and reporting structure are indicated below: 

a) It will be carried out through a single banking transaction by the bidder for multiple payments 

like Cost of Tender Paper and Earnest Money Deposit on submission of bids. 

b) Various payment modes like Internet banking/ NEFT/RTGS of Designated Banks and their 

Aggregator Banks as well can be accessed by the intending bidders. 

c) Reporting and accounting of the e-receipts will be made from a single source. 

d) Credit of receipts into the Government accounts and to the designated Bank account of the 

participating entities indicated in Para 2 above would be faster. 

 

3. Only those bidders who successfully remit their Cost of Tender Paper and Earnest Money 

Deposit on submission of bids would be eligible to participate in the tender/bid process. The 

bidders with pending or failure payment status shall not be able to submit their bid. Tender 

inviting authority, State Procurement Cell, NIC, the designated Banks shall not be held 

responsible for such pendency or failure. 

 

4. Banking arrangement: 

a) Designated Banks (SBI/ICICI Bank / HDFC Bank) payment gateway are being integrated with 

e-Procurement portal of Government of Odisha (https://tendersodisha.gov.in) 

b) The Designated Banks participating in Electronic receipt, accounting and reporting of 

Cost of Tender Paper and Earnest Money Deposit on submission of bids will nominate 

a Focal Point Branch called e-FPB, who is authorized to collect and collate all e- Receipts. 

Each such branch will act as the Receiving branch and Focal Point Branch notwithstanding the 

fact that the bidder might have debited his account in any of the bank's branches while 

making payment. 
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5. Procedures of bid submission using electronic payment of tender paper cost and 

EMD by bidder: 

a) Log on to e-Procurement Portal: The bidders have to log onto the Odisha e- Procurement 

portal (https://tendersodisha.gov.in) using his/her digital signature certificate and then 

search and then select the required active tender from the "Search Active Tender" option. 

Now submit button can be clicked against the selected tender so that it comes to the "My 

Tenders" section. 

b) Uploading of Prequalification/Technical/Financial bid: The bidders have to upload the 

required Prequalification /Technical/Financial bid, as mentioned in the bidding document and 

in line with Works Department office memorandum no.7885, dt.23.07.2013. 

c) Electronic payment of tender paper cost and EMD: Then the bidders have to select and 

submit the bank name as available in the payment options. 

I. A bidder shall make electronic payment using his/her internet banking enabled account with 

designated Banks or their aggregator banks. 

II. A bidder having account in other Banks can make payment using NEFT/RTGS facility of 

designated Banks 

• Online NEFT/RTGS payment using internet banking of the bank in 

which the bidder holds his account, by adding the account number as mentioned in the challan 

as an interbank beneficiary. 

d) Bid submission: Only after receipt of intimation at the e-Procurement portal regarding 

successful transaction by bidder the system will activate the 'Freeze Bid Submission' button 

to conclude the bid submission process. 

e) System generated acknowledgement receipt for successful bid submission: System 

will generate an acknowledgement receipt for successful bid submission. The bidder should 

make a note of 'Bid ID' generated in the acknowledgement receipt for tracking their bid 

status. 

6. Settlement of Cost of Tender Paper; 

a) Cost of Tender Paper: In respect of Government receipts on account of Cost of Tender 

Paper, the e-Procurement portal shall generate a MIS for the State Procurement Cell (SPC). 

The MIS will contain an abstract of the cost of tender paper collected with reference to Bid 

Identification Number. The State Procurement Cell shall generate Bank- wise-head-wise 

challans separately for Cost of Tender Paper and instruct the designated Banks to remit the 

money to the State Government account under different heads. In respect of the cost of 

tender paper received through the e-procurement portal, the remittance to the Cyber 

Treasury account will be made to the Head of Account 0075- Misc, General Services-800- 

Other Receipts -0097-Misc. Receipts-02237-Cost of Tender Paper. 

b) For the time being, the State Procurement Cell (SPC) will use over the counter payment 

facility of the Odisha Treasury portal. Thereafter, remittance through NEFT & RTGS will be 

facilitated through the Odisha Treasury portal. 

c) Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and Local Bodies 

etc., Cost of Tender Paper, the e-Procurement portal shall generate a MIS for the State 

Procurement Cell (SPC). The MIS will contain an abstract of the cost of tender paper collected 

with reference to Bid Identification Number. The State Procurement Cell shall generate 

Bank-wise list of challans and instruct the designated Banks to remit the money through the 

Odisha Treasury portal. The cost of tender papers will be credited to the registered Bank 

account of the concerned State PSUs, Statutory Corporations, Autonomous Bodies and Local 

Bodies etc. 
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d) Bank will refund (in case the Tender Inviting Authority (TIA) issues such instructions) the 

tender fee, EMD to the bidder, in case the tender is cancelled before opening of Bid as per 

direction received from TIA through e-procurement system. 

e) Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper and Earnest Money 

Deposit on submission of bids is enclosed in the Annexure. 

7. Settlement of Earnest Money Deposit on submission of bids. 

The Bank will remit the Earnest Money Deposit on submission/cancellation of bids to 

respective bidder’s accounts as per direction received from TIA through e-procurement 

system. 

 

8. Forfeiture of EMD: 

Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is 

occasioned for various reasons. 

a) In case the Earnest Money Deposit on submission of bid is forfeited, the e-Procurement portal 

will direct the Bank to transfer the EMD value from the Pooling Account of SPC to the 

registered account of the tender inviting authority. 

b) The Tender inviting authorities of the Government Departments will deposit the forfeited 

Earnest Money Deposit on submission of bid, in the State Government Treasury under 

the appropriate head (8782-Cash Remittances and Adjustments between the officers 

rendering accounts to the same Accounts Officer-102- P.W.Remittances-1683- Remittances- 

91028-Remittances into Treasury) after taking the amount as a revenue receipt in their Cash 

Book under the head 0075-Misc. General Services-00-101 – Unclaimed Deposits-0097-Misc, 

Receipts-02080-Misc. Deposits and submit the detail account to DAG (Puri) as a deposit of 

the Division. 

c) By clicking submit button, system will initiate the forfeiture of EMD. System will not allow the 

evaluator to edit the initiation after clicking the submit button. Forfeiture option can be carried 

out in phased manner like one bidder at a time. 

 

9. Role of the Banks: 

a) Make necessary provision / customizations at their end to enable the provision for online 

payments / refunds as per this document. 

b) Provide necessary real-time message to bidders regarding successful or unsuccessful 

transactions during online payment processes and redirect them to e-Procurement website 

with necessary transaction reference details enabling them to submit their bids. 

c) The bank shall ensure transfer of funds from the pooling account to the Government 

Head/current account of PSUs/ULBs within the next bank working day as per the directions 

generated from e-Procurement portal. 

d) Bank should provide timely reports and reference details to NIC enabling them to carry out 

their role as stated below. 

e) Refund of amount to bidders as per the XML file provided by e-Procurement system on the 

next bank working day from the date of generation of the XML file and also provide a 

confirmation to NIC on the same. 

 

10. Role of State Procurement Cell: 

a) Communicate requirements of Government departments/ State PSUs/ Autonomous Bodies/ 

ULBs online payment requirements to National Informatics Centre / the authorized Banks for 

mapping/ customization. 

b) In every working day, the State Procurement Cell shall generate MIS from the e- Procurement 

portal to ascertain the tender paper cost received in the e-Tendering 
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process separately bank-wise for the Government Department and the PSUs/ULBs. The SPC 

shall generate bank-wise separate online challans from the Odisha Treasury portal and make 

the remittance through over the counter facility or NEFT/RTGS (as and when this functionality 

is available in Treasury portal) and issue instruction to the bank for remittance of the receipt 

to the State Government account. 

c) The State Procurement Cell shall be responsible for providing challan details and MIS in 

respect of the remittance towards tender paper cost to the Tender inviting authorities for 

their record. 

d) State Procurement Cell shall monitor the progress of e-Tendering by different Government 

departments / State PSUs/ Autonomous Bodies / ULBs through an MIS.State Procurement 

Cell shall monitor and send monthly progress reports to the Government. 

e) The e-Procurement system will generate a consolidated refund & settlement XML file as an 

end of the day activity. 

f) e-procurement system will provide a web service for payment gateway (PG) provider to pull 

the encrypted refund and settlement details in XML file against a day. 

g) Similarly, payment gateway (PG) provider will provide a web service to pull the refund and 

settlement status against a day. 

h) e-procurement system will update the status accordingly for reconciliation report. 

 

11. Role of National Informatics Centre : 

a) Customize e-Procurement software  and  web-pages  of 

Government of Odisha (https://tendersodisha.qov.in) to 

enable the provision for electronic payment. 

b) The NIC, Odisha will modify / rectify the errors in electronic data relating to the Chart of 

Account. 

c) NIC will provide an interface to organizations to download the electronic receipt data. 

d) Enable automatic generation of daily XML files from e-Procurement system and ensure 

delivery of the same to the authorized Banks for enabling automatic refund/settlement of 

funds. 

e) NIC shall enable the e-Procurement portal to generate MIS as required for the State 

Procurement Cell in order to make remittance of the tender paper cost to the State 

Government account using the Odisha Treasury portal. 

 

12. Role of Cyber Treasury : 

a) The cost of the tender paper deposited by the SPC using the Odisha Treasury Portal 

which will be accounted for by the Cyber Treasury and it shall submit the accounts to A.G 

(O) as per the established process. 

b) The Cyber Treasury will provide MIS as required to the SPC for the purpose of accounting and 

reconciliation of the electronic remittances made to the State Government account. 

 

13. Redressal of Public grievances: 

The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the e-FPB will 

have an effective procedure for dealing with, public complaint for e-Receipt related matters. 

In case, any mistake is detected by any of the stakeholders in reporting of receipt of tender 

paper cost and EMD, either suomoto or on being brought to its notice, the State Procurement 

Cell, Odisha, National Informatics Centre, Odisha unit, Cyber Treasury and the bank will 

promptly take steps for rectification. The e-Focal Point Branch of the participating Banks, 

National Informatics Centre, Odisha and the State Procurement Cell, Odisha will notify the 

contact number and address of the Help Desk for resolution of any dispute regarding e- 

Receipt. 
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14. Applicability and modification of existing rules / orders: 

The modalities prescribed in this Office Memorandum for downloading of tender paper, 

submission and rejection of bid, acceptance of Bids as well as refund and forfeiture of earnest 

deposit will be applicable for electronic submission of bids through e-procurement portal. 

Existing provisions regulating cost of tender paper, earnest money deposit in OPWD Code 

and OGFR would stand modified to the extent prescribed. 

 

15. These arrangements would be made effective after signing of MoU between the designated 

Banks and the State Procurement Cell, firming up of Banking arrangements and technical 

integration between designated Bank and e-Procurement Portal. 
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ANNXURE-I 

Back-end Transaction Matrix of Electronic receipt and remittance of Cost of 

Tender Paper and Earnest Money Deposit on submission of bids. 

 
 Cost of Tender Paper 

on submission of Bids 

Earnest Money Deposit on submission of 

bids 
Government I. The payment towards the cost of I. In case of tenders of Government 

Departments Tender Paper, in case Government Departments, amount towards Earnest Money 
 Departments shall be collected in Deposit on submission of bids shall be 
 separate Pooling accounts opened in collected in a pooling account opened for this 
 Focal Point Branch called e-FPB of purpose at Focal Point Branch called e- FPB of 
 respective designated banks [as respective designated banks at Bhubaneswar 
 stated in Para 2] at Bhubaneswar on and the banks will remit the amount to 
 T+1_day. respective bidder’s account within two 
  working days on receipt of instruction from 
  TIA through refund and settlement of 
  e-procurement system. 

 II.  With  reference  to  the  Notice II. In case of forfeiture of Earnest Money 

Inviting Tender/ Bid Identification Deposit on submission of bids, the e- 
Number, the amount so realized is to Procurement portal will direct the Bank to 

be remitted to Government Account transfer the EMD value from the Pooling 

under the Head Of Account 0075- Account of SPC to the registered account of 

Misc. General Services-800- Other the tender  inviting  authority  within  two 

Receipts-0097-Misc. Receipts- working days of receipt of instruction from 

02237-Cost of Tender Paper through TIA. 
Odisha Treasury Portal after opening  

of the bid.  

State PSUs I. In case of State PSUs, Statutory I. Amount towards EMD on submission of bids 

Statutory corporations, Autonomous Bodies and shall be collected in a separate pooling 

Corporations Local Bodies etc. the amount towards account of Focal Point Branch called e-FPB of 

, Cost of Tender Paper, on submission respective designated banks at Bhubaneswar 

Autonomous of bids shall be collected in separated and the banks will remit the amount to 

Bodies and pooling accounts opened in Focal respective bidder’s account on receipt of 

Local Bodies. Point Branch called e-FPB of instruction from TIA through refund and 

respective designated Banks at settlement of e-procurement system within 

 Bhubaneswar on T+1 days. two working days from receipt of such 
instruction. 

 II. The Paper cost will be transferred II. In case of forfeiture of Earnest Money 

to the respective current accounts of deposit on submission of bids, the e- 

concerned State PSUs, Statutory Procurement portal will direct the Bank to 

Corporation, Autonomous Bodies and transfer the EMD value from the Pooling 
Local Bodies etc. after opening of bid. Account of SPC to the registered account of 
 the tender  inviting  authority  within  two 
 working days of receipt of instruction from 
 TIA. 
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DETAILED TENDER CALL NOTICE 

FOR BUILDING WORKS 
****** 

Sealed percentage rate bids are invited ONLINE in Single cover system from the “A” & “B” 

Class of eligible contractors registered with the State Government and contractors of equivalent 

Grade / class registered with Central Government / MES / Railways having registration for execution 

of Civil works on production of definite proof from the appropriate authority in prescribed form to be 

eventually drawn in P.W.D. FORM P-1 for the work “Construction of Kalyan Mandap at 

GP Head Quarter Chandrapur, GP- Chandrapur The adopted format for percentage rate is same 

as that of the form adopted for item rate tenders but the word “Item rate” shall be replaced by 

“Percentage rate” and the contract will be named as P-1. Contractors not registered with 

Government of Odisha, should be registered under Odisha Government with required Class of 

Contractor as per Tender Call Notice before award of contract. 

 

1. The Bid documents are available in the official website of Government: 

http://www.tendersorissa.gov.in as per Contract Data and Tender Call Notice for online 

bidding. 

 

2. The Bid documents will be opened by the assigned officer in the office of the Block Development 

Officer, Chandrapur, Odisha as per Contract Data and Tender Call Notice in the presence of the 

bidders or their authorized representatives who wish to attend. 

 

3. The cost of Bid documents is to be deposited for Rs.10,000.00 towards cost of each bid respectively. 

 

4. The bid is to be submitted in following formats. 

I). Cover-I :-The scanned copy of registration certificate, PAN card, GST Registration Certificate 

(along with online CDMS generated certificate is mandatory) and GSTIN, 

undertaking/certificates duly filled-in and documents required as per the relevant clauses of this 

DTCN. (in .pdf format). along with price bid duly filled in and signed by the bidder (in .xls format). 

 

5. The bidder shall remit the EMD/ bid security online as part of bid of the amount as specified in the 

Contract Data. Bidders desirous to hire machineries or equipments from outside the State or owned 

but deployed outside the State are required to furnish the EMD/bid security online as specified in 

the Contract Data and as per the above terms and conditions. 

 

6. The lowest preferred bidder is required to produce documents viz original Registration, GST 

Registration Certificate (along with online CDMS generated certificate), GSTIN, PAN card after 

opening of Technical Bid for verification purpose in the latter stage along with the original 

documents relating to ownership and hiring of plants and machineries mentioned at Annexure-I of 

Schedule-C, within five days from the date of opening of the tender (price bid). Furnishing scanned 

copy of such documents is mandatory otherwise his/ her bid shall be declared as non responsive 

and liable for rejection. 

 

 

Furnishings of original documents are mandatory, failing which the bid shall be liable for 

rejection. The action will be taken for non-furnishing of the original documents as per clause No. 

126 of Detailed Tender Call Notice. 

http://www.tendersorissa.gov.in/
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Furnishing of such documents along with the Technical Bid is mandatory otherwise his/ her bid shall 

be declared as non responsive and thus liable for rejection. No reference to any documents of 

ownership and hiring and plant of machineries submitted in any previous tender case will be 

entertained. Contractor exempted for payment of EMD will be availed to participate in the tender 

directly by uploading the documentary evidence towards his / her eligibility for such exemption.l2 

 

7. The work is to be completed in all respects within the scheduled time as mentioned in contract 

data and tender call notice from the date of issue of work order. Bidders whose bid is accepted 

must submit a work programme at the time of execution of Agreement. 

 

8. All tenders received will remain valid for a period of 180 (Hundred Eighty) days from the last 

date prescribed for receipt of tenders and validity of tenders can also be extended if agreed by 

the tenderers and the Department. 

9.  

I). If the Machineries are required then the Contractors are required to furnish evidence of ownership 

of principal machineries/equipments in Schedule-C as per Annexure-I for which contractor shall 

have to secure minimum 80% of marks for evaluation of Technical Bid failing which the 

tender shall be liable for rejection. (NOT APPLICABLE) 

II). In case the contractor executing several works he / she is required to furnish a time schedule for 

movement of equipment/machinery from one site to work site of the tendered work in Annexure- 

IV of Schedule-C. 

III). The contractor shall furnish ownership documents for those machineries which he / she is 

planning to deploy for the tendered work if these are not engaged and produce certificate from 

the Block Development Officer as per Annexure – III of Schedule-C under whom these are 

deployed at the time of tendering as to the period by which these machines are likely to be 

released from the present contract. Certificate from the Block Development Officer of Government 

of Orissa or Engineer- in-Charge of the project (in case of non-Government projects) under whose 

jurisdiction the work is going on, shall not be more than 120 days old on the last date of receipt of 

tender. 

 

IV).  In-case the contractor proposes to engage machineries and equipments as asked for in the 

tender document, owned or hired but deployed outside the State, he/she is required to furnish 

additional 2% EMD /Bid Security. The entire bid security including the additional bid security shall 

stand forfeited in case the contractor fails to mobilize the machineries. 

 

V). The contractor intending to hire/lease equipments/machineries are required to furnish proof of 

ownership from the company/person providing equipments/machineries on hire/lease along with 

contracts/ agreements/lease deed and duration of such contract. The contracts/agreements/lease 

deed should be on long term basis for a minimum period as per contract data from the last 

date receipt of bid documents. 
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10. An applicant or any of its constituent partners of whose contract for any work has been rescinded 

or who has abandoned any work in the last five years, prior to the date of the bid, shall be 

debarred from qualification. The tenderer is to furnish an affidavit at the time of submission of 

tender paper about the authentication of tender documents. An affidavit to this effect is to be 

furnished in Schedule-F. Non furnishing of the scanned copy of information in Schedule-E and 

required affidavit in Schedule-F, the bid document will be summarily rejected (The affidavit 

should be prepared on or after the date of notification and on or before the last date of receipt 

of the Bid for the tendered work.) 

 

11. No Relation certificate. 

The contractor shall furnish a certificate along with the tender to the effect that he /she is not related 

to any officer in the rank of an Assistant Engineer & above in the 

  / Under Secretary & above in the PR & DW Deptt, Govt of Odisha / Block Development Officer, 

Chandrapur. If the fact subsequently proved to be false, the contract is liable to be rescinded. 

The earnest money & the total security will be forfeited & he / she shall be liable to make good 

the loss or damages resulting for such cancellations. The Performa for no relationship certificate 

is contained in a separate sheet vide Schedule-A. 

 

12. Each bidder is to submit along with bid a note regarding his experience on construction of Road 

/ Bridge/ Building Works. 

a) Name of the Road/ Building/ Bridge: - 

b) Estimated Cost: - 

c) Total Length: - 

d) Major Item of works: - 

e) Quantity of items i) As per Agreement: - 

ii) As per execution: - 

f) Date of Commencement: 

g) Stipulated date of Completion: - 

h) Actual date of completion: - 

i) Other details if any. : - 

 

13.  If an individual makes the application, the individual should sign above 

his full type written name and current address. 

 

14. If the application is made by proprietary firm, it shall be signed by the proprietor above his full 

type written name and the full name of his firm with its current address. 

 

15. If the application is made by a firm in partnership, it shall be signed by all the partners of the 

firm above their full type written names and current address, or alternatively by a partner 

holding power of attorney for the firm in which case a certified copy of the power of attorney 

shall accompany the application. A certified copy of the partnership deed and current address 

of all partners of the firm shall also accompany the application. 

 

16. If the application is made by a limited company or a corporation, it shall be signed by duly 

authorized person holding power of attorney for signing the application in which case a certified 

copy of the power of attorney shall accompany the application. Such limited company or 

corporation will be required to furnish satisfactory evidence of its existence along with the 

technical bid. 
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17. The tender should be strictly in accordance with the provisions as mentioned in the tender 

schedule. Any change in the wordings will not be accepted. 

 

18. No bidder will be permitted to furnish their bid in their own manuscript papers. All information 

should be submitted in English. The applicants name should appear on each page of the 

application along with his signature or the signature of his authorized representative at the 

bottom of each page. 

 

19. Submission of more than one tender by a bidder for a particular work will liable for rejection of 

all such tender papers. 

 

20. Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006 and 

Works Department O.M 7885 Dt. 23.07.2013and In case of Percentage Rate tender:- 

I). The contractor has to quote percentage excess over or less than the estimated cost in the 

prescribed format appended to the tender document. The estimated cost is excluding GST. The 

rates of item basing on which estimated cost has been derived are excluding GST on different 

components to arrive at such rates. Bidders are to submit only the original BOQ (Bill of 

Quantities) in .xls format uploaded by Procurement officer, Publisher (Officer inviting tender) 

after entering the relevant fields without any alteration / deletion / modification. Multiple BOQ 

submission by bidder shall lead to cancellation of bid. 

II). The Contractors participated in the tender for more than one work may offer conditional rebate. 

Rebate offer submitted in separate letter duly scanned shall be opened, declared and recorded 

first. The rebate so offered shall be considered after opening of all packages called in the same 

Tender Notice. The Contractors who wish to tender for two or more works shall submit separate 

tender for each. 

III). The Contractor will quote percentage excess/less up to two 

decimal points only. If he writes the percentage excess/less up to three or more 

decimal points, the second decimal point shall only be considered without rounding 

off as per Works Department O.M 7885 Dt. 23.07.2013. 

IV).  In the contract P-1 time is the essence. The contractor is required to 

maintain a certain rate of progress specified in the contract. 

V). The quantity mentioned can be increased or reduced to the extent of 10% for individual items 

subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior 

approval of competent authority is mandatory before making any payment. 

VI).  The period of completion is fixed and cannot be altered except in case of 

exceptional circumstances with due approval of next higher authority. 

VII). Bills for percentage rate tenders shall be prepared at the estimated rates 

for individual items only and the percentage excess or less shall be added or subtracted from 

the gross amount of the bill. 

VIII). GST as applicable on works contract shall be paid over the bill amount at 

the time of payment of bill. 
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21. The bidder shall carefully study the tentative drawings and specifications applicable to the 

contract and all the documents which will form a part of the agreement to be entered in to by 

the accepted bidder and detailed specifications for Orissa and other relevant specifications and 

drawings which are for sale. Complaint at a future date that plans and specifications have not 

been seen by the bidders can’t be entertained. 

 

22. The drawings if any furnished with the bid are tentative and subject to revision or modification 

as tendered during the execution as per actual necessity and detail test conducted. But the 

tendered rate quoted by the bidder will hold good in case of such modification of drawings during 

the time of execution and shall in no way invalidate the contract and no extra monetary 

compensation will be entertained. The work shall however be executed as per final approved 

drawing to be issued by the Engineer-in- Charge as and when required. 

 

23. Every bidder is expected before quoting his/ her rate to inspect the site of the proposed work. 

The bidder should also inspect the quarries and approach roads to quarries and satisfy 

himself/themselves about the quality and availability of materials. In every case the materials 

must comply with the relevant specifications. Complaints at future date that the availability of 

materials at quarries has been misjudged can’t be entertained. 

 

24. The offer of bidder shall be inclusive of cost of construction and maintenance of island, ferry 

service, fair-weather road, service road, Foot Bridge, pylon base, winch stand and derrick stand 

etc. as required for the work. 

 

25. It must be definitely understood that the Government does not accept any responsibility for the 

correctness and completeness of the trial borings shown in the Cross Section. 

 

26. Additional Performance Security shall be obtained from the bidder when the bid amount is 

less than estimated cost put to tender. In such an event, only the successful bidder who has 

quoted less bid price/ rates than the estimated cost put to tender shall have to furnish the exact 

amount of differential cost i.e. estimated cost put to tender minus the quoted amount as 

Additional Performance Security (APS) in shape of Term Deposit Receipt pledged in favour of 

the Block Development Officer, Chandrapur within seven days, otherwise the bid shall be 

cancelled and the security deposit shall be forfeited. Further, proceeding for blacklisting shall be 

initiated against bidder as per Works Department Office Memorandum No.14299 

dtd.03.10.2017. 

If the Contractor fails to complete the work, the amount so furnished as additional performance 

security will be forfeited in addition to the other penal clauses, if any to be imposed. 

. 

27. In case of any discrepancy in printing or omissions of statutory specifications or any other part 

or portion of the approved document during download of the bid document, the decision of the 

officer inviting the bid will be binding on the bidder. 

28. The tender containing extraneous conditions not covered by the tender notice are liable for 

rejection and quotations should be strictly in accordance with the tender call notice. Any change 

in the wording will not be accepted. 
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29.  

I). Schedule of quantities are accompanied in (Price Bid). It shall be definitely understood 

that the Government does not accept any responsibility for the correctness or completeness of 

this schedule and that this schedule is liable for alternation or omissions, deductions or 

alternations set forth in the conditions of the Contract and such omissions, deductions, additions 

or alternations shall no way invalidate the contract and no extra monetary compensation, will 

be entertained. 

II). The quantity mentioned can be increased or decreased to the extent of 10% for individual items 

subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above, prior 

approval of competent authority is mandatory before making any payment. 

 

30. The authority reserves the right to reject any or all the tenders received without 

assigning any reasons there-of what so ever. 

 

31. The bid security (earnest money) will be retained and dealt with as per the terms and 

conditions of the OPWD Code. 

 
32.  

I). The bidder/tenderer whose bid has been accepted will be notified of the award by the Engineer- 

in- charge prior to expiration of the validity period by cable, telex or facsimile confirmed by 

registered letter. This letter (hereinafter and in the conditions of Contract called the “Letter of 

Acceptance”) will state the sum that the Engineer-in- charge will pay the contractor in 

consideration of the execution, completion and maintenance of the Works by the contractor as 

prescribed by the contract (Hereinafter and in the contract called the “Contract Price”). 

II). The Notification of award will constitute the formation of the contract, subject only to the 

furnishing of a performance security (Initial Security Deposit) and additional performance 

security as per clause 26 of DTCN in form of Fixed Deposit receipt of Kissan Vikash Patra / 

Post Office Savings Bank Account/National Savings Certificate / Post Office Time Deposit 

Account/ Bank Guarantee from any Nationalized bank, duly pledged in favour of the Block 

Development Officer, Chandrapur and in no other form, which including the amount already 

deposited as bid security (earnest money) shall be 2% of the value of the tendered amount 

(excluding 2% deposited towards hiring of equipments / machineries from outside the state if 

any) and sign the agreement in the P.W.D. form No. P-1 (Schedule XLV No. 61) for the 

fulfillment of the contract in the office of the Block Development Officer, Chandrapur and 

payable at Chandrapur. The security deposit together with the earnest money and the amount 

withheld according to the provision of P-1 agreement shall be retained as security for the due 

fulfillment of this contract and additional performance security in accordance with the provisions 

of the agreement. 

III). The agreement will incorporate all correspondence between the officer 

inviting the bid/Engineer-in-Charge and the successful bidder within 15 days following the 

notification of award along with the Letter of Acceptance, the successful bidder will sign the 

agreement and deliver it to the Engineer-in-Charge. Following documents shall form part of the 

agreement. 
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a) The notice inviting bid, all the documents including additional conditions, specifications and 

drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance thereof 

together with any correspondence leading thereto & required amount of performance security 

including additional performance security. 

b) Standard  P.W.D.  Form  P-1  with  latest  amendment Clause-2 (b) of Percentage 

Rate P-1 Agreement: - Rescission of Contract (Amendment as per letter No.10639 

dt.27.05.2005 of Works Department, Odisha) 

 

IV).  Failure to enter in to the required agreement and to make the security 

deposit as above shall entail forfeiture of the Bid Security (earnest money) .No contract (tender) 

shall be finally accepted until the required amount of initial security deposit and additional 

performance security deposit are received by the Engineer-in-Charge. The security will be 

refunded after one year of completion of the work and payment of the final bill and will not carry 

any interest. 

V). As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97 

J.O.R.No.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where 

bidders/tenderers back out from the offer before acceptance of tender by the competent 

authority. 

 

33. That for the purpose of jurisdiction in the event of disputes if any of the contract would be 

deemed to have been entered in to within the State of Odisha and it is agreed that neither party 

to the contract will be competent to bring a suit in regard to the matter by this contract at any 

place outside the State of Odisha. 

 

34. The contractor should be liable to fully indemnify the department for payment of compensation 

under workman Compensation Act. VIII of 1923 on any account of the workmen employed by 

the contractor and full amount of compensation paid will be recovered from the contractor. 

 

35. Bidders are required to abide by the fair wages clause as introduced by Govt. of Odisha, Works 

Department Letter No.-VIII-R 8/5225 Dtd. 26.02.55 and No.IIM- 56/628842(5) Dtd.27.09.61 

as amended from time to time. 

 

36. In case of any complaint by the labour working about the non-payment or less payment of his 

wages as per latest minimum Wages Act, the Block Development Officer will have the right to 

investigate and if the contractor is found to be in default, he may recover such amount due from 

the contractor and pay such amount to the labour directly under intimation to the local labour 

office of the Govt. The contractor shall not employ child labour. The decision of the Block 

Development Officer is final and binding on the contractor. 

 

37. The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by 

work in full within the following or similar category as per rule time to time fix by Govt. Rent, 

royalties and other charges of materials, octroi duty, all other taxes including sales tax, labour 

cess ferry, tolls conveyance charge and other cost on account of land and building including 

temporary building and temporary electric 
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connection to work site as well as construction of service road and diversion road and its maintenance 

till completion of work as required by the bidders for Collection of materials, storage, housing of 

staff or other purpose of the work. No bidder will however be liable to pay Govt. for temporary 

occupation of land owned by Govt. at the site of the work. 

I). Labour camps or huts necessary to a suitable scale including conservancy and sanitary 

arrangements therein to the satisfaction of the local health authorities. 

II). Suitable water supply including pipe water supply wherever available for the staff and labour as 

well as for the work. 

III). Fees and duties levied by the municipal, canal or water supply authorities. 

IV). Suitable equipments and wearing apparatus for the labour engaged in risky operations. 

V). Suitable fencing barriers, signals including paraffin and electric signal where necessary at works 

and approaches in order to protect the public and employees from accidents. 

VI). Compensation including the cost of any suit for injury to persons or property due to neglect of 

any major precaution also become payable due to operation of the workmen compensation act. 

VII). The contractor has to arrange adequate lighting arrangement for the work where ever 

necessary at his own cost. 

 

38. After the work is finalized, all surplus materials should be removed from the site of work. 

Preliminary work such as vats, mixing platforms etc. should be dismantled and all materials 

removed from the site and premises left neat and clean, this should be inclusive of the rate. 

 

39. No payment will be made for bench marks, level pillars profiles and benching and leveling the 

ground where required. The percentage rate to be quoted should be inclusive of carriage of all 

materials and incidental item of works. 

 

40. It should be understood clearly that no claim what-so-ever will be entertained to extra 

items of works, extra quantity of any item besides agreement quantity unless written 

order is obtained from the Engineer-in-charge and rate settled before the extra items 

of work or extra quantity of any items of work is taken up. 

 

41. The bidder shall have to abide by the C.P.W.D. safety code rules introduced by the Government 

of India, Ministry of work Housing and Supply in their standing order No- 44150 dtd.25.11.57. 

 

42. Bid documents consisting specifications, the schedule of quantities and the set of terms and 

conditions of contract and other necessary documents can be seen in the e- procurement portal 

till last date of sale and receipt of bid documents. Interested bidders may obtain further 

information at the same address. But it must be clearly understood that the bids must be 

received in order and according to the instructions. 

 

43. Bidders are required to go through each clause of P.W.D. Form P-1 carefully in addition to the 

clause mentioned herein before tendering. In case of ambiguity, the clauses of 

P.W.D Form P-1 with latest amendments shall supersede the condition of D.T.C.N. 
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44. All reinforced cement concrete work should conform to IRC Code and Bridge Code section I, II, 

III, IV and VII & latest design criteria for prestressed concrete bridges specifically for road and 

bridges issued by MoSRT&H, Govt. of India. MoSRT&H Specification for Road & Bridge work 

(Latest Revision) shall be the guiding book for execution, quality assurance, specification and 

measurement for all items of Road & Bridge works. 

 

45. Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made 

leak proof and water tight. 

 

46. The Department will have the right to inspect the scaffolding, centering and shuttering made for 

the work and can reject partly or fully such structures if found defective in their opinion. 

 

47. Concrete should be machine mixed unless otherwise ordered in writing by the Block 

Development Officer. The contractor should arrange his own concrete mixer, vibrator, and 

pumps etc, for this purpose at his own cost. 

 

48. Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg. 

 

49. The bidder should arrange the materials like Steel, Cement, paint and bitumen etc. of approved 

quality and specification at his own cost for completion of the work with the time schedule. No 

extension of time will be granted on the application of the bidder due to delay in procurement 

of materials. 

 

50. The bidder will be responsible for the loss or damage of any departmental materials during 

transit and in the execution of the work due to reasons what – so-ever and the cost of such 

materials will be recovered from the bills at stock issue rates or market rates whichever is higher. 

 

51. If the bidder removes Government materials supplied to him from the site of work with a view 

to dispose of the same dishonestly, he shall be in addition to any other liability civil or criminal 

arising out of his contract be liable to pay a penalty equivalent to five times of the price of the 

materials according to the stock issue rate or market rate whichever is higher. The penalty so 

imposed shall be recovered at any time from any sum that may then or at any time thereafter 

become due to the bidder or from his security deposit or from the proceeds of sale thereof. 

 

52. The selected bidder may take delivery of departmental supply according to his need for the work 

issued by the Sub-Divisional office in-charge subject to the availability of the materials. The 

bidder shall make all arrangement for proper storages of materials but no cost for raising shed 

for storage, pay of watchman etc. will be borne by the Department. The Department is not 

responsible for considering the theft of materials at site. It is the contractor’s risk. Under any 

such plea if the bidder stops the work, he shall have to pay the full penalty as per clause of P-1 

agreement. 
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53. The Department will have the right to supply at any time in the interest of work any departmental 

materials to be used in the work and the contractor shall use such materials without any 

controversy or dispute on that account. The rate of issue of such materials will be at the stock 

issue rates inclusive of storage charges or rates fixed by the Department or current market rate 

whichever is higher. 

 

54. All the materials which are to be supplied from P. W. D. store will be as per availability of stock 

and the contractor will have to bear the charges of straightening, cutting, jointing, welding etc. 

to required sizes in case of M. S. Rods or Tor steel/M.S Angles, Tees and Joists etc. After issue 

from the P. W. D. store the materials may be under the custody of the contractor and the 

contractor will be responsible for its safety and storage. 

 

55. Though Departmental issue of cement and steel has indicated, it may not be taken as binding. 

The contractor must have to arrange by themselves cement, steel, bitumen and every sort of 

materials from approved manufacturer, get it tested in the Departmental Laboratory and 

approved by the Department before use. 

 

56. TOR rods, plates and structural members will be supplied in quantity, length and size available 

in the stock. For payment of reinforcement, the steel including plates etc. shall be measured in 

length of different diameter, size and specification as actually used (including hooks and cranks) 

in the work correct to an inch or cm. and their weight calculated as per sectional weight 

prescribed by the Indian Standard Specification or as directed by the Engineer-in-Charge. 

 

57. The tentative alignment of the proposed bridge has been shown in the enclosed drawing. 

However, the department has got the right to shift the actual bridge position within a reasonable 

range in both U/s and D/s. 

 

58. The contractor should at his own cost arrange necessary tools and plants required for the 

efficient execution of work and the rates quoted should be inclusive of the running charges of 

each plant and cost of conveyance. 

 

59. After completion of the work the contractor shall arrange at his own cost all requisite equipments 

for testing one unplugged well and specified span free of cost as directed by the Engineer-in- 

Charge and bear the entire cost of the test. 

 

60. Measurement of earth work in road embankment will be done by section measurement after the 

earth is consolidated including rolling with hand or power road roller and sheep foot roller at 

optimum moisture condition and no extra payment will be made for the jungle clearance for 

taking earth from the borrow areas. Earth work from cutting shall be economically utilized in 

filling. 

 

61. The stack of road metal and gravel will be measured in boxes of 1.5m × 1.5 M × 0.5M which 

will be taken as 1.5m × 1.5M × 0.44M = 1 Cum. The soling stones will be measured in the 

suitable stacks with deduction for voids @ 1/6 of volume or more depending upon the looseness 

of stacking which would be determined on actual observation and deduction. 
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62. The machineries, if available, with the department may be supplied on hire as per normal hire 

charges of Government in force at the time of execution of work subject to the condition that 

the contractor will execute in advance an agreement with the Engineer-in- Charge. 

 

63. In the event of any delay in the supply of Department road roller for unavoidable reasons, no 

extension of time will be granted to the contractor under any circumstances. 

 

64. Gradation of ingredients: - The coarse and fine aggregate shall meet the grade requirement as 

per the latest provision of relevant IS code / IRC code / MoRT&H specifications. 

 

65. Shrinking of wells shall be measured as per MoSRT&H Specifications for Road & Bridge works 

(Latest Revision). 

 

66. All method of sinking including pneumatic sinking by employment of divers and other equipment 

shall be included in the rate. Removal of trees, logs of trees or isolated boulders and de-silting 

of sand or earth from existing well, rectification of tilt and shift if any, etc. shall also be included 

within the rate. 

 

67. The depth of foundation indicated on the drawing are provisional but these may be altered if 

necessary in the light of the nature of strata indicated by boring which must be taken in advance 

of actual execution of the foundation. 

 

68. When resort has to be made for sinking the wells by air lock and vacuum chamber method rates 

there of shall be pre-decided by authority accepting the tender. 

 

69. Construction of coffer dam or island or the work of open excavation or dressing or labour for 

laying well curbs shall be included in the rate. 

 

70. For concreting the bottom plugs of well under the method of providing concrete should be either 

with termite or any other approved method as well be directed by the Engineer- in charge with 

10% extra cement to be used for under water concreting without any extra cost to the 

Department. 

 

71. No claim will be entertained in respect of difficulties during sand blowing met with during sinking 

of wells. 

 

72. No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers. 

 

73. TOR Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of 

the piers abutments immediately in contact with the bearing to ensure proper distributions of 

heavy load. 

74. Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting 

out of alignment. 
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75. Inspection by the Director General of Supplies and Disposals of the bearing during manufacture 

and X-Ray or Gama Ray examination of castings thickness more than 8 inches and load testing 

of bearing if considered necessary shall have to be carried out at the contractor’s cost .The same 

procedure for testing may have to be followed for ribbed bearing manufactured by widening. 

 
76.  

I). It should be clearly understood that the joints of the bars are to be provided with lapping, welds 

or bolts nuts as will be directed by the Engineer-in-charge. 

II). Concrete test specimens 150mm × 150mm × 150mm in size (whether plain or reinforced 

concrete) for the testing shall be taken for each structural member by a representative of the 

contractor in the presence of responsible officer of the rank not lower than that of an Assistant 

Engineer or sub-Divisional Officer. The contractor shall bear the cost so involved in testing. The 

test specimen in cube should be carried out in the Departmental Quality Control and Research 

Laboratory of Cuttack or Bhubaneswar. Test should be carried out in accordance with the 

stipulation in Bridges code section-III. 

III). Test specimens shall be formed carefully in accordance with the 

standard method of taking test specimen and no plea shall be entertained later on the grounds 

that the casting of the test specimen was faulty and that the result of the specimen did not give 

a correct indication of the actual quality of concrete. 

IV).  Plain concrete and reinforced concrete specimens will be tested in 

Government Test Houses at Alipore or Quality Control and Research Laboratory at Bhubaneswar. 

Cost of testing of all specimens and samples will be borne by the Contractor. 

V). The construction of well staining by injecting cement or grout in coarse aggregate placed in 

position shall not be permitted. 

77. The thickness of cement concrete in top plugging should be as per Departmental drawing. 

 

78. In well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm to the 

normal direction. Where it is not feasible to work these tolerance the contractor shall carry out. 

suitable remedial measures as may be directed by the Engineer-in-charge to overcome the 

adverse effects of tilts and shifts without any extra cost to the Department and without any 

damages to the well. Any additional work necessary consequent upon the excess tilt and shift 

shall be carried out by the contractor at no extra cost to the Department. 

 

79. Concrete of strength below of the required strength (as determined by actual tests) shall not be 

accepted. 

 

80. If the well is beyond rectification the well shall be rejected, the well has to be abandoned and 

another well to be sunk at a suitable location at the cost of the Contractor. The tilt and shift of 

the well including compensation is to be abided as per the clauses of MoSRT&H Specification for 

Roads & Bridge works (Latest Revision). 

 

81. No claim for carriage of water what-so-ever will be entertained. 
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82. The contractor shall employ one or more Engineering Graduate or Diploma holders as 

apprentice at his cost if the work as shown in the tender exceeds Rs.2,50,000/-.The 

apprentices will be selected by the Chief Engineer. The period of employment will commence 

within one month after the date of work order and would last till the date, when 90% of the 

work is completed. The fair wage to be paid to the apprentices should not be less than the 

emolument of personnel of equivalent qualification employed under Government. The 

number of apprentices to be employed should be fixed by the Chief Engineer in the manner 

so that the total expenditure does not exceed one percent of the tendered cost of the work. 

 

83. Super class contractor shall employ under himself two Graduate Engineer and two Diploma 

holders belonging to the State of Orissa. Special class contractor shall employ under him one 

graduate Engineer and two Diploma Holder belonging to the state of Orissa. Likewise ‘A’ 

class contractor shall employ under him one Graduate Engineer or two Diploma 

Holders belonging to state of Orissa. The contractor shall pay to the Engineering 

personnel monthly emoluments which shall not be less than the emoluments of the personnel 

of equivalent qualification employed under the State Govt. of Orissa. The Engineer-in Chief 

(Civil), Orissa may however assist the contractor with names of such unemployed Graduate 

engineers and Diploma Holders if such help is sought for by the contractor .The names of 

such Engineering personnel appointed by the Contractors should be intimated to the tender 

receiving authority along with the tender as to who would be supervising the work. Each bill 

of the Super Class, Special Class or ‘A’ Class Contractor shall be accompanied by an 

employment Roll of the Engineering personnel together with a Certificate of the Graduate 

Engineer or Diploma Holder so employed by the contractor to the effect that the work 

executed as per the bill has been supervised by him. (Vide Works Department No. Codes M-

22/91-15384 dated 9.7.91). The required certificate is to be furnished in the Performa 

contained in a separate sheet vide Schedule-B. 

 

84. It is the responsibility of the contractor to procure and store explosive required for blasting 

operation. Department may render necessary possible help for procuring license. 

 

85. Orissa Construction Corporation Ltd. will be allowed price preference up to 3% over the 

lowest quotation or tender as laid down in works and Transport Department Resolution No- 

285 date-17.04.1974 .The Orissa Bridge and Construction Corporation will also be allowed a 

price preference to the extent of up to 3% over the lowest tender amount (Where their 

tender is not the lowest) provided they express willingness to execute the work after 

reduction of rates by negotiation. 

 

86. Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will 

be deemed to have satisfied himself by actual inspection of the site and locality of the work, 

about the quality and availability of the required quantity of material including the wheat/ 

rice referred to above, medical aid, labour and food stuff etc., and that rates quoted by him 

in the tender will be adequate to complete the work according to the specifications attached 

there to and that he had taken in to account all conditions and difficulties that may be 

encountered during its progress and to have quoted rates including labour and materials 

with taxes , octroi, other duties, lead, lifts, loading and unloading, freight for all materials 

and all other charges necessary for the completion of the work, to the entire satisfaction 

of the Engineer-in –Charge of the work and his authorized subordinates. After 
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acceptance of the contract rate Government will not pay any extra charges for any 

reason in case the contractor claims later on to have misjudged as regard availability 

of materials, labour and other factors. 

 
87. The prevailing percentage of I. T. Department of the gross amount of the bill towards income 

tax will be deducted from the contractor’s bill. 

 

88. Prevailing rate of TDS on GST as applicable under act on the gross amount of the bill will be 

deducted from the contractor’s bill, as tax deduction at source (TDS) as per rule. 

 

89. Construction Workers Welfare Cess @ 1 (one) % of the amount of estimated cost put to 

tender as per tender notification and in conformity with latest Labour Employment 

Department Circular will be proportionately deducted from the contractor’s bill at the time 

of making payment. 

 

90. The contractor is required to pay royalty to Govt. as fixed from time of time and produce 

such documents in support of their payment to the concerned Block Development Officer 

with their bills, falling which the amount towards royalties of different materials as utilized 

by them in the work will be recovered from their bills and deposited in the revenue of 

concerned department. 

 

91. Under no circumstances interest is chargeable for the dues or additional dues if any payable 

for the work. 

 

92. Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor 

who undertakes execution of work through labour should produce valid license from licensing 

authorities of labour Department. 

 

93. Sample of all material - The contractor shall supply sample of all materials fully before 

procurement for the work for testing and acceptance as may be requiring by the concerned 

Block Development Officer. 

 

94. Trial Boring - The foundation level as indicated in the body of the departmental drawing is 

`purely tentative and for the general guidance only. The Department has no responsibility 

for the suitability of actual strata at the foundation level. The contractor has to conduct his 

own boring before starting the work and get the samples tested at his own cost to ascertain 

the S.B.C. and credibility of the strata at founding level. While quoting his rates for tender 

the contractor shall take in to account of the above aspects. 

 

95. Any defects, shrinkage or other faults which may be noticed within 12( twelve) months 

from the completion of the work arising out of defective or improper materials or 

workmanship timing are upon the direction of the Engineer-in-Charge to be amended and 

made good by the contractor at his own cost unless the Engineer for reasons to be recorded 

in writing shall be decided that they ought to be paid for and in case of default Department 

may recover from the contractor the cost of making good the works. The defect liability 

period for the work is 12 (twelve) calendar months from the date of successful completion 

of the work. 
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96. From the commencement of the works to the completion of the same, they are to be under 

the contractors charge. The contractor is to be held responsible to make good all injuries, 

damages and repairs occasioned or rendered necessary to the same by fire or other causes 

and they hold the Govt. of Orissa harmless for any claims for injuries to person or structural 

damage to property happening from any neglect, default, want of proper care or misconduct 

on the part of the contractor or any one in his employment during the execution of the work. 

Also no claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot 

or any other calamity whether natural or incidental damages so caused will have to be made 

good by the contractor at his own cost. 

 

Regarding wholesale price Index (WPI) for appropriate commodity for payment of price 

adjustment, due to change of base year of WPI from 1993-94 to 2004-05 & 2011- 12, it is 

observed that, the commodity 'Bars and Rod', 'Cement', 'Heavy machinery and parts' 

included in the list of WPI 1993-94 series are not mentioned as such in the WPI 2004-05 & 

2011-12 series. Therefore, the following items in the WPI 2004-05 & 2011-12 series shall 

be considered corresponding to items in WPI 1993-94 series: 

Sl. 

No. 

Item in WPI 

1993-94 Series 

Item in WPI 2004-05 

series 

Item in WPI 2011-12 series 

1 Cement Grey Cement Ordinary Port land cement 

2 Bars & rods Rebars Mild steel long products 

3 Heavy Machinery 

& parts 

Construction Machinery Manufacture of machinery for 

mining, quarrying & construction. 

 

 

Appendix to Bid 

Schedule of Adjustment Data 

[For all works, adjustment factor for Labour and POL shall be considered @ 5% each, 

Steel, Cement, Pipes, Other materials and Machinery shall contribute to 90% of Price 

Adjustment and shall be calculated for each work separately during preparation of 

estimate, shall be approved by the authority during technical sanction as a “Schedule of 

Adjustment Data” and shall form part of the Bid Document]. 

Cl. No- 31 
of F2/P1 
contracts 
Sl No. 

Index 

description 

 
Source of Index 

Base 

value* 

Base 

Date 

* 

Weightage 

of Item** 

31 (a) (i) Other 

materials 

All India Whole sale price index (all 

commodities) as published by the Economic 

Advisor to the Govt 

of India, Ministry of Commerce and 

Industry 

  62.20% 

31 (a) (ii) Cement Whole sale price index for Cement (Ordinary 

Portland Cement) as published by the office the 

Economic Advisor to the Govt. of India, Ministry 

of Commerce and Industry. 

  10.82% 
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31 (a) (iii) Steel Wholes sale price index for Steel (Mild 

Steel-Long Products) as published by the 

Office of the Economic Advisor to the Govt. 

of  India, Ministry  of Commerce  and 

Industry. 

  16.26% 

31 (a) (iv) Bitumen 

(VG-30) 

Official retail price of bulk bitumen at the 

nearest IOCL/HPCL depot 

  0% 

31 (a) (v) Pipes Whole sale price index for the type of pipe 

under consideration, as published by the 

office the Economic Advisor to the Govt. of 

India, Mistry of Commerce and Industry 

  0% 

31 (b) Labour Minimum wages notified by the Labour and 

Employee’s State Insurance Department of 

Government of Odisha, India. 

  5.00% 

31 (c) POL Official retail price of HSD at nearest 

IOCL/HPCL/BPCL Consumer pump depot 

  5.00% 

31 (d) Plant & 

Machinery 

Whole sale price index for Manufacture and 

machinery for Mining, Quarrying and 

Construction as published by the office the 

Economic Advisor to the Govt. of India, 

Ministry of Commerce and Industry. 

  0.72% 

   Total  100.00% 

*Values to be filled up at the time of drawl of contract. 

**Values to be filled up in thebid document. 

 

97. For diversion road the contractor will have to make his own arrangement to make the same in private 

land if necessary for which agreement of such land by the side of C.D. works and the rental charges for 

such private land shall be borne by the contractor including the proper maintenance with lighting 

arrangements during the night time and signaling during day time and barricading etc. till the C.D. works 

are opened to the traffic. No extra cost will be paid to the contractor for the above rental charges etc. 

His rate in the tender shall include this arrangement, rental charges for the land and maintenance, 

lighting and removal of such temporary road crust from the private land to bring the land to its original 

condition etc. complete. 

98.  The contractor has to arrange the land required for borrowing earth if necessary for the road work 

at his cost. No extra payment by the Department will be made on this account and no claim what-so-

ever will be entertained on this ground. The rate quoted by the contractor should be inclusive of all 

such charges. 

99. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an 

Site Order book to the contractor to be kept at the site of the work with pages serially numbered. Orders 

regarding the work whenever necessary are to be entered in this book by the P.W.D. Officer-in-Charge 

with their dated signatures and duly noted by the contractor or his authorized agents with their dated 

signature. Orders entered in this book and noted by the contractor’s agent shall be considered to have 

been duly given to the contractor for following the instructions of the Department. The Site Order Book 

shall be the property of the P.W.D. and shall not be removed from the site of work without written 

permission of the Engineer (Block Development Officer) and to be submitted to the Engineer-in-charge 

every month. 
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100. The bidder should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments 

location and furnish the test results in conformity with I.R.C. code at his own cost before 

execution of the work and rate quoted by the contractor should be inclusive of such bores and 

S.B.C. tests etc. without any extra cost to the Department. 

101. The details of foundation, sub-structure and floor protection for execution shall be done in 

accordance with the test results thus obtained. 

 
102. The contractor shall have no claim what so ever for the extra quantity of work to be executed in 

view of above possible changes and payments is to be made as per Clause 11 of the P-1 Contract. 

103. Over and above these conditions, the terms and conditions and rules and regulations and 

specifications as laid down in Orissa P.W.D. Code, Bridge code and MoSRT&H Specifications with 

latest revision / amendment are also binding on the part of the contractor. 

 
104. No part of the contract shall be sublet without written permission of the concerned Block 

Development Officer or transfer to be made by power of Attorney authorizing others to receive 

payment on the contractor’s behalf. 

105. The contractor should attach the certificate in token of payment deposit with the registration 

authority as per recent circular of the Government relating to his registration. 

 
106. Any damages caused by natural calamities should be done by the contractor at his own cost. The 

Department will not be any way responsible for the same and will not pay any cost towards the 

repair done by the contractor. 

 

107. The rate quoted by the contractor shall cover the latest approved rates of labours, materials, 

P.O.L. and Royalties. Arrangement of borrow areas; land, approach road to the bridge site etc. 

are the responsibility of the contractor. 

 
108. The concrete items wherever dewatering is imperatively necessary the term dewatering shall 

mean the execution or operation of the items due to standing water as well as due to percolation 

of water. The quoted rate will be inclusive of this. 

 

109. The materials, borrow areas and hutments at site should be arranged by the contractor at his 

own cost. No future complaint on this account shall be entertained. 

 

110. The contractor shall make requisition of claim book from the date of commencement of the work 

from the Department and shall maintain in proper P.W.D. form with pages serially numbered in 

order to record items of works are not covered by his contract and claimable as extra. Claims 

shall be entered regularly in this book under the dated signature of the contractor or his duly 

authorized agents at the end of each month. A certificate should be furnished along with the 

claim to the effect that he has no other claim beyond this claim up-to-date. If in any month there 

are no claims to record, a certificate to that effect should be furnished by the contractor in the 

claim book. Each claim must be defined and should be given as for as possible regarding the 

quantities as well as the total amount claimed. The claim book must be submitted by the 



CONTRACTOR {38} 

} 

BLOCK DEVELOPMENT OFFICER  

contractor regularly by 10th and 16th days of each month for orders of the Engineer-in-Charge 

or competent authority. Claims not made in this manner or the claim books not maintained 

from the commencement of the work are liable to be summarily rejected. The claim books are 

the property of the P.W.D. and shall be surrendered by the contractor to the Engineer-in-charge 

after completion of the work or before recession of the contract by the Department whichever 

is earlier for record. 

111. Number of tests as specified in I.R.C./MoSRT&H/I.S.I specification required for the construction 

of roads /bridges / buildings or any other structural works will be conducted in any Govt. Test 

House / Departmental laboratories/reputed material testing laboratory as to be decided by the 

Engineer-in-charge. Testing charges including expenditure for collection / transportation of 

samples /specimens etc. will be borne by the contractor. The collection of samples and testing 

are to be conducted for both prior to execution and during execution as may be directed by the 

Engineer-in-charge and on both the accounts the cost shall be borne by the contractor. 

112.  

I). Besides, the firm / contractor shall install fully fledged field laboratory at work site for conducting 

required tests as per IRC/MoSRT&H/ISI requirements at his own cost for providing sufficient 

opportunity for checking from time to time. 

II). Engineering personnel of the executing agency should be present at work site at the time of visit 

of high level inspecting officers in the rank of Chief Engineer and above. 

III). After completion of the road in all respects the road furniture’s should be affixed by the executing 

agency indicating locations like school, hospital, No-horn etc. 

 

113. Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to 

the contractor only if it is desirable in the interest of Govt. works and if these can be spared 

without inconvenience to the Department. The Sanction of the Superintending Engineer shall be 

necessary in each case. The contractor shall arrange his programme of work according to the 

availability of the plant & machinery & no claim will be entertained for any delay in supply by the 

Department. 

 
An agreement shall be entered in to by the contractor to the effect that these hire charges 

are recoverable from the bills of the contractor regularly and the final payment for the work 

including refund of security deposit will not be made until the total amount due to the 

Government on account of hire of machinery etc. is recoverable in full. Full amount of hire 

charges due from the contractor at any contract at any time shall be recovered from his next 

subsequent bill. All transit and incidental charges in connection with the dispatch of tools and 

plants and machineries from workshop shed/ deposit return there to, will be borne by the 

contractor. 

 

The hire charge shall be recovered at the prescribed rates from and inclusive of the date, 

the plant and machinery is made over up to and inclusive of the date of its return, even though 

the same day it may not have been utilized for any reason except 

 
for a major break down which may take more than 72 hours for repairs. The contractor shall 

immediately intimate in writing to the Engineer –in-charge when any plant or machinery goes 
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out of order requiring major repairs. 

 
The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other 

machinery requiring similar preparation the working hour will include the time required to make 

up the boiler temperature and bring plant to the operating conditions before the actual start of 

work. 

 
The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of 

any of the operating and maintenance staff will be leviable. These charges will be fixed by the 

Engineer-in-charge from time of time. In no case the tools and plants shall be operated beyond 

8 hours in any shift without prior written permission of the Engineer-in-charge. 

 
The contractor shall release the plant and machinery as and when required for periodical 

servicing and maintenance. He shall also provide for any labour and water source for washing 

the plants. In the case of Concrete mixtures, pavers and similar such type of equipments, the 

contractor shall arrange to get the hopper cleaned and the drums etc. washed at the close of 

work each day. 

 

The plant and machinery once issued to a contractor shall not be returned by him on 

account of lack of arrangement of labour and material etc. on his part. The same will be returned 

only when they do not require or when in the option of Engineer-in-charge the work or a portion 

of work for which issued is completed. 

 
The tools and plants shall while in transit and in the custody of contractor be at his sole 

risk and responsibility for damages and / or loss except fair wear and tear. The damage or loss 

as assessed by Engineer-in-charge shall be made good by the contractor. In the event of a 

disagreement as to the extent of damage or the value of article lost, the decision of 

superintending Engineer shall be final. The contractor shall on or before the supply of plant and 

machinery sign an agreement in indemnifying the Govt. against loss or damage to the machine. 

The Contractor shall also be responsible for any claim for compensation for loss of life, injury or 

damages to property etc. arising from any cause what-so-ever. The contractor shall provide full 

time choukidar for guarding the plant and machinery at site. 

 
If the articles are not returned within the date originally specified or extended by the 

Engineer-in-charge, in addition to the normal hire charge, a surcharge equal to 10% of the hire 

charges will be levied for the period that the machinery is not returned. Such period will be 

treated as working time. In the event of the non-return of the machinery, the full value of the 

articles at the current market price will be recovered from the contractor’s outstanding bills or 

any bills that may become due in respect of his other work under the state public works 

Department. The decision of the superintending Engineer shall be final in case of dispute. 

 
FORM OF AGREEMENT –  

The contractor shall, before taking the possession of the machinery, enter in to an agreement 

with the Engineer-in-charge or his nominees in the form attached. Log Books for recording the 
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hours of daily works for each of the plant and machinery supplied to the contractor will be 

maintained by the Department will be attested by the contractor or his authorized agent daily. In 

case of contractor contests the correctness of the entries and / or fails to sign the log book, the 

decision of the Engineer-in-charge shall be final and binding on him. Hire charges will be 

calculated according to the entries in the logbook and will be binding on the contractor. 

 
AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS. 

 
This  agreement  made  the  ………………………………………………………………….Two  
Thousand…………………………………………………….. between (here-in-after referred to as “the 

hirer” which expression shall unless excluded by or repugnant to the context include 
his heirs, executors, administrators and assigns) of the one part and the Govt. of Orissa 

(here in after referred to as the Governor which expression shall unless excluded by or 
repugnant to the context include his successors in office as assigns) of the other part. 

 
Whereas the hirer desirous of hiring the tools and plants of the P. W. Department 

of the Orissa Govt. and more particularly specified in the schedule here under between 

here in after referred to as “the tools and plants”. And whereas Government has agreed to 

let in hire the tools and plants to the hirer on the terms and conditions here in after 

mentioned. 

 

 
Now it is here by and between the parties here to as follows:- 

a) In consideration of agreement that hire charges be recovered from their bill for work 

executed on which this machinery will be used or any other than standing in the 

names of contractors in the book of the Department or any other Government 

Department. The Govt. agrees to let the hirer tools and plants for the period to be 

computed from the date of delivery of the tools and plant to the hirer at the P.W. 

Department workshop at Rayagada. 

b) The rate of higher charges will be as per Government order in vogue. 

c) The hirer shall not transfer, assign or sublet or in any way part with the tools and 

plants or any part there-of without the previous written approval of the Engineer-in-

charge. 

d) On the expiry of the period of the hire, the hirer shall return the tools and plants to 

the Public Works Department. & workshop / store at Rayagada in the same good 

condition in which they were received by him. 

e) In the event of the tools and plants not being returned on the expiry of the above- 

mentioned period, the hirer shall without prejudice and any other liability pay to the 

Government on account equivalent to the rate of hire specified for the working period 

and an increase of ten percent. 

f) The tools and plants shall be open for inspection at all times to the officers of the 

Government. 

g) The hirer shall not operate the tools and plants so hired for more than one shift / two shifts 

of 8 hours each per day without the prior sanction of the Engineer-in-charge. If the hirer 

operates the tools and plants beyond the aforesaid limit without the prior sanction of the 

Assistant Engineer, he shall pay to Government additional hire charges as well as 

over time charges for staff for such excess operation at the rate approved by the 
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Engineer-in-charge from time to time. 

h) In case of breakdown, repairable at the site within a period of three days hire charges as 

specified in the schedule will be levied except in case of major repairs. 

i) Normally the tools and plants will be supplied with operating staff. 

j) The hirer shall be responsible for any claims for compensation for loss of life, injury or 

damage to property etc. arising due to any causes what-so-ever during the period of the 

machinery is in his charge. 

k) All municipal or other dues and taxes payable on account of the use or operation of the tools 

and plants for the period of hire shall be defrayed by the hirer. 

l) The hirer shall make good any loss or damages arising out of causes other than fair wear 

and tear to the tools and plants during the period of hire. The cost recoverable from the 

hirer shall be the full replacement value as determined by the Engineer-in-charge .In the 

event of any loss or damage not being made good by the hirer to the satisfaction of the 

said Engineer-in-charge the office shall be at liberty to make good himself such loss or 

damage and recover the cost thereof from the hirer. The hirer shall pay to the Engineer- 

in-charge such an amount as shall be necessary to make good the loss or damage failing 

which the same will be recovered from his dues as in case of hire charges. 

m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in- 

charge shall be entitled to demand the return of tools and plants and the hirer shall return 

the tools and plants within 72 hours from the date of receipt of such order in writing .In 

case of failure on the part of the hirer to comply with such order he shall be liable to pay 

such penalty as may be imposed by the Engineer-in-charge for the period the tools and 

plant are detained provided that the maximum penalty shall not exceed the cost 

replacement of the tools and plants. 

n) In case of any disputes between the hirer and the Government, the decision of the 

Superintending Engineer shall be final. 

o) This agreement shall be operated by the Engineer-in-charge on behalf of the Government 

and the term Engineer-in-charge shall include all officers duly authorized by him to 

exercise power on his behalf. 

 

THE SCHEDULE 

Serial No. Description and Name of the articles. No. Amount of hire per hour. Remarks. 

     

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of 

the Governor of the State has set their respective hand, the day and the year here 

in above written. 

Signed by: 

1. 2. 

Signed sealed and delivered in the presence of 

1. 2. 

114. The agency will be responsible for traffic management and maintenance of the 

stretch of the road (for which the tender has been invited) at his own cost during 

the period of execution. 
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115. Even qualified criteria are meets; the bidders can be disqualified for the following 

reasons, if enquired by the Department 

a). Making a false statement or declaration. 

b). Past record of poor performance. 

c). Past record of abandoning the work half way/ recession of contract. 

d). Past record of in-ordinate delay in completion of the work. 

e). Past history of litigation. 

 

116. The information furnished must be sufficient to show that the applicant is capable in all 

respects to successfully complete the envisaged work. 

 

117. In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one 

by one, thereby facilitating a particular tender for award, then they shall be penalized with 

adequate disincentives with forfeiture of EMD unless adequate justification for such back 

out is furnished. Appropriate action for black listing the tenderers shall also be taken apart 

from disincentivizing the tenderer. 

 

118. ADDENDUM TO THE CONDITION OF P1 CONTRACT 

Clause-2 (a) of P-1 Contract:-TIME CONTROL (Vide Works Department Office 

Memorandum No.24716 dt.24.12.2005 and No.8310 dt.17.05.2006):- 

 

118.1. Progress of work and Re-scheduling programme. 

118.1.1.  The Block Development Officer / Engineer- in- Charge shall issue the letter of 

acceptance to the successful contractor. The issue of the letter of acceptance shall be 

treated as closure of the Bid process and commencement of the contract. 

 

118.1.2.  Within 15 days of issue of the letter of acceptance, the contractor shall submit to 

the Engineer-in Charge for approval a Programme commensurate to Clause No. 

120.1.3 showing the general methods, arrangements, and timing for all the 

activities in the Works along with monthly cash flow forecast. 

 

118.1.3.  To ensure good progress during the execution of the work the contractors shall be 

bound in all cases in which the time allowed for any work exceeds one month to 

complete, 1/4th of the whole time allowed under the contract has elapsed, ½ of the 

whole of the work before ½ of the whole time allowed under the contract has elapsed, 

3/4th of the whole of the work before 3/4th of the whole time allowed under the 

contract has elapsed. 

 

118.1.4.  If at any time it should appear to the Engineer-in-Charge that the actual progress 

of the work does not conform to the programme to which consent has been given the 

Contractor shall produce, at the request of the Engineer-in-Charge, a revised 

programme showing the modifications to such programme necessary to ensure 

completion of the works within the time for completion. If the contractor does not 

submit an updated Programme within this period, the Engineer-in-Charge may 

withhold the amount of 1% of the contract value from the next payment certificate 

and continue to withhold this amount until the next payment after the date on which 

the overdue Programme has been submitted. 
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118.1.5.  An update of the Programme shall be a Programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of the 

remaining work including any changes to the sequence of the activities. 

 

I). 118.1.6. The Engineer-in-Charge’s approval of the Programme shall not alter the 

Contractor’s obligations. The Contractor may revise the Programme and submit it to 

the Engineer-in-Charge again at any time. A revised Programme is to show the effect 

of Variations and Compensation Events. 

 

118.2. Extension of the Completion Date. 

118.2. 1. The time allowed for execution of the works as specified in the Contract data shall 

be the essence of the Contract. The execution of the works shall commence from the 

15th day or such time period as mentioned in letter of Award after the date on which 

the Engineer-in-Charge issues written orders to commence the work or from the date 

of handing over of the site whichever is later. If the Contractor commits default in 

commencing the execution of the work as aforesaid, Government shall without 

prejudice to any other right or remedy available in law, be at liberty to forfeit the 

earnest money & performance guarantee / Security deposit absolutely. 

 

118.2. 2. As soon as possible after the Contract is concluded the Contractor shall submit the 

Time & Progress Chart for each milestone and get it approved by the Department. 

The Chart shall be prepared in direct relation to the time stated in the Contract 

documents for completion of items of the works. It shall indicate the forecast of the 

dates of commencement and completion of various trades of sections of the work and 

may be amended as necessary by agreement between the Engineer-in-Charge and 

the Contractor within the limitations of time imposed in the contract documents, and 

further to ensure good progress during the execution of the work, the contractor shall 

in all cases in which the time allowed for any work, exceeds one month (save for 

special jobs for which a separate programme has been agreed upon) complete the 

work as per milestone given in contract data. 

 

118.2. 3. In case of delay occurred due to any of the reasons mentioned below, the Contractor 

shall immediately give notice thereof in writing to the Engineer-in-Charge but shall 

nevertheless use constantly his best endeavors to prevent or make good the delay and 

shall do all that may be reasonably required to the satisfaction of the Engineer-in- 

Charge to proceed with the works. 

a) Force majeure, or 

b) Abnormally bad weather, or 

c) Serious loss or damage by fire, or 

d) Civil commotion, local commotion of workmen, strike or lockout affecting any of 

the trades employed on the work,  or. 

e) Delay on the part of other contractors or tradesmen engaged by Engineer-in- 

Charge in executing work not forming part of the Contract. 

f) In case a Variation is issued which makes it impossible for Completion to be 

achieved by the Intended Completion Date without the Contractor taking steps to 

accelerate the remaining work and which would cause the Contractor to incur 

additional cost, or 



{43} 

BLOCK DEVELOPMENT OFFICER CONTRACTOR 

 

g) Any other cause, which, in the absolute discretion of the authority mentioned, in 

Contract data is beyond the Contractors control. 

 

118.2. 4.Request for reschedule and extension of time, to be eligible for consideration, shall be 

made by the Contractor in writing within fourteen days of the happening of the event 

causing delay. The Contractor may also, if practicable, indicate in such a request the 

period for which extension is desired. 

 

118.2.5. In any such case a fair and reasonable extension of time for completion of work may be 

given. Such extension shall be communicated to the Contractor by the Engineer-in- 

Charge in writing, within 3 months of the date of receipt of such request. Non- application 

by the contractor for extension of time shall not be a bar for giving a fair and reasonable 

extension by the Engineer-in-Charge and this shall be binding on the contractor. 

 

118.3. Compensation for Delay. 

If the contractor fails to maintain the required progress in terms of clause 2 of P-1 contract 

or to complete the work and clear the site on or before the contract or extended date of 

completion, he shall, without prejudice to any other right or remedy available under the 

law to the Government on account of such breach, pay as agreed compensation the 

amount calculated at the rates stipulated below as the Chief Engineer (whose decision in 

writing shall be final and binding) may decide on the amount of tendered value of the 

work for every completed day / month (as applicable) that the progress remains below 

that specified in Clause 2of P-1 contract or that the work remains incomplete. This will 

also apply to items or group of items for which a separate period of completion has been 

specified. Compensation @ 1.5% per month for delay of work, delay to be completed on 

per Day basis. Provided always that the total amount of compensation for delay to be 

paid under this condition shall not exceed 10% of the Tendered Value of work. 

 

The amount of compensation may be adjusted or set-off against any sum payable 

to the Contractor under this or any other contract with the Government. In case, the 

contractor does not achieve a particular milestone mentioned in contract data, (which is in 

this case the original work programme furnished by the Contractor and approved by the 

Engineer-in-Charge which formed a part of agreement) or the rescheduled milestone(s) in 

terms of Clause 2.5, the amount shown against that milestone shall be withheld, to be 

adjusted against the compensation levied at the final grant of extension of time. 

Withholding of this amount on failure to achieve a milestone, shall be automatic without 

any notice to the contractor. However, if the contractor catches up with the progress of 

work on the subsequent milestone(s), the withheld amount shall be released. In case the 

contractor fails to make up for the delay in subsequent milestone(s), amount mentioned 

against each milestone missed subsequently also shall be withheld. However no interest 

whatsoever shall be payable on such withheld amount. 

 

118.4. Management Meetings. 

118.4.1. Either the Engineer or the Contractor may require the other to attend a management 

meeting. The business of a management meeting shall be to review the plans for 
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remaining work and to deal with matters raised in accordance with the early warning 

procedure. 

 

118.4.2. The Engineer shall record the business of management meetings and is to provide 

copies of his record to those attending the meeting and to the Employer. The 

responsibility of the parties for actions to be taken to be decided by the Engineer 

either at the management meeting or after the management meeting and stated in 

writing to all who attended the meeting. 

 

Clause-2 (b) of Percentage Rate P-1 Agreement: - Recession of Contract 

(Amendment as per letter No.10639 dt.27.05.2005 of Works Department, 

Orissa):- 

To rescind the contract (of which rescission notice in writing to the contractor under the 

hand of the Block Development Officer shall be conclusive evidence), 20% of the value of 

left over work will be released from the contractor as penalty. 

 

119. A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD 

Code Vol.-II on rules for black listing of Contractors vide letter no.3365 dt.01.03.2007 of 

Works Department, Orissa. 

As per said amendment a Contractor may be blacklisted 

 

I). Rule – 14.3 (ii) (a) Appendix-IX (A) of OPWD Code, Volume –II 

“Tender cost, EMD, VAT, PAN, Contractor RC” under the column “Document 

Description” shall be modified as “GSTIN, PAN, Contractor RC”. 

II). Rule- 16.1 in Appendix- IX (A) of OPWD Code Volume – II 

The statement “The Technical bid generally consists of cost of bid documents, 

EMD/Bid Security, VAT, PAN / TIN, RC, Affidavits, Profit Loss statement, work in hand, 

list of machineries and any other information required by OIT” shall be modified as 

“The technical bid generally consists of GSTIN, PAN, Registration Certificate, 

Affidavits, Profit Loss statement, work in hand, list of machineries and any other 

information required by OIT. 

III). Rule- 23.3.1 in Appendix- IX (A) of OPWD Code Volume – II 

The statement “Fails to furnish blocking of Portal Registration shall in no case be less 

than 90 days” shall be modifies as “The original Technical / Financial (Tender paper 

cost/ EMD/Bid Security) instruments before the designated officer within the 

stipulated date and time” 

IV). Rule- 24.3 in Appendix- IX (A) of OPWD Code Volume – II 

The statement “The minimum period of minimum period of blocking of Portal 

Registration shall in no case be less than 180 days”. 

a) This shall take from the date of issue of this Office Memorandum. 

b) Accordingly, relevant existing codal / contractual provision exist vide Office 

Memorandum No. 7885/W Dt.23.07.2013 of Works Department stands modified 

with effect from the date of issue of this Office Memorandum. 

c) This has been concurred in by the Finance Department vide Dt.06.07.2017. 

 

120. The authority reserves the right to negotiate with the lowest tenderer. 
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121. Amendment of codal / contractual provisions as per Works Department OM No. 

12366 Dt. 08.11.2013. 

I). Amendment to Para – 3,4, 16 (a)(vii) of OPWD code, Vol 1 by substitution. 

For the purpose of estimate, the approved quarry lead is to be provided judiciously, 

Engineers in charge would be responsible for ensuring the quality of the materials 

supplied. The contractors would, however, be responsible for procurement of materials 

from authorized sources and voluntarily disclose the source of procurement for the 

purpose of billing. Besides, the bidder would be required to submit the details of quarry 

for procurement while submitting the bids. 

II). Amendment to Para – 3,4,,14 Note-I of OPWD code, Vol-I by inclusion 

If L1 bidder does not turn up for agreement after finalization of the tender, then he shall 

be debarred from participation in bidding for three years and action will be taken to 

blacklist the contractor. In that case the L2 bidder, if fulfills, other required criteria would 

be called for drawing agreement for execution of work subject to the condition that L2 

bidder negotiates at par with the rate quoted by the L1 bidder otherwise the tender will 

be cancelled. In case a contractor is blacklisted, it will be widely publicized and intimated 

to all departments of Govt. and also to Govt. of India agencies working in the state. 

III). Amendment to Appendix – IX, Clause – 36 of OPWD code, Vol-II by inclusion 

If the rate quoted by the bidder is less than 15% of the tendered amount, than such 

a bid will shall be rejected and the tender shall be finalized basing on merits of 

rest bids. But if more than one bid is quoted at 14.99% (Decimals up to two numbers 

will be taken for all practical purposes) less than the estimated cost, the tender accepting 

authority will finalize the tender through a transparent lottery system, where all bidders / 

their authorized representatives, the concerned Block Development Officer, Sr.TC, FC will 

remain present. 

 

IV). (A) - Amendment to Para 3,5,5(v) Note – II of OPWD code, Vol-I by substitution 

Amendment to Para 3 .5 .5 (v) Note – ii of OPWD Code Vol.-I by modification) 

Additional Performance Security shall be obtained from the bidder when the bid amount is 

less than estimated cost put to tender. In such an event, only the successful bidder who 

has quoted less bid price/ rates than the estimated cost put to tender shall have to furnish 

the exact amount of differential cost i.e. estimated cost put to tender minus the quoted 

amount as Additional Performance Security (APS) in shape of Term Deposit Receipt 

pledged in favour of the Block Development Officer within seven days, otherwise the bid 

shall be cancelled and the security deposit shall be forfeited. Further, proceeding for 

blacklisting shall be initiated against bidder as per Works Department Office Memorandum 

No.14299 dtd.03.10.2017 

(B)  - Amendment to Para 3,5,5(v) Note – III of OPWD code, Vol-I by inclusion. 

For availing incentive clause in any project which is completed before the stipulated date 

of completion, subject to other stipulation it is mandatory on the part of the concerned. 

Block Development Officer to report the actual date of completion of the project as soon 

as possible through FAX or E-mail so that the report is received with 7 days of such 

completion by the concerned Administrative Department. The incentive for timely 

completion should be on a graduated scale of 1 (One) percent to 5 (Five) percent of the 

contract value. Assessment of incentives may be worked out for earlier completion of work 

in all respect in the following scale. 
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1. Before 30% of the contract period = 5% of contract value. 

2. Before 20% to 30% of the contract period = 4% of contract value. 

3. Before 10% to 20% of the contract period = 3% of contract value. 

4. Before 5% to 10% of the contract period = 2% of contract value. 

5. Before 5% of the contract period = 1% of contract value. 

The amount of bonus, is payable shall be paid along with final bill after completion of 

work. 

 

V).  Amendment to Para – 3,5,18 Note-VIII of OPWD code, Vol-I 

Before acceptance of tender, the successful bidder will be required to submit a work 

programme and milestone basing on the financial achievement so as to complete the work 

within the stipulated time and in case of failure on the part of the agency to achieve the 

mile stone liquidated damage will be imposed. 

 

122. Engineer Contractor desirous to avail the facility of exemption of EMD is required to submit 

an affidavit to the effect that he has not yet been awarded more than two works in any 

department with exemption of EMD (excluding this work) during the current financial year. 

The name of works awarded with EXEMPTION OF EMD and the tender inviting authority 

must be mentioned in the affidavit, failing which the tender will be rejected. The contractors 

belongs to scheduled caste and scheduled tribe interested for availing concession on price 

as per relaxation of Rule Para 3.5.14 of the OPWD Code and vide Works department 

resolution No. 27748 Dt. 11.10.1977 is required to submit an affidavit in this regard. 

 

123. In case of the first lowest tenderer or even the next lowest tenderers withdraw in series 

one by one, there by facilitating a particular tender for award then they shall be penalized 

with adequate disincentives with forfeiture of EMD unless adequate justification for such 

back out is furnished. Appropriate action for black listing the tenderers shall also be taken 

apart from disincentives against the tenderer. 

 

124. Additional clauses regarding codal provisions regarding e-procurement as per Works 

Department, Govt. of Odisha O.M No. 7885 / W Dt. 23.07.2013 shall be referred before 

participating in the tender. 

 

It is mandatory to submit other related bid documents in original for verification within the 

schedule time as per tender call notice / detailed tender call notice, failing which the 

participated tenderer shall debar from participating in the on line bidding system and his 

DSC will be blocked by competent authority as per Clause No. 24 of Works Department 

O.MNo. 7885 / W Dt. 23.07.2013& O.M. No. OM No. 12366 Dt. 08.11.2013. 

 

125. Even Qualifying criteria are meets; the bidders can be disqualified for the following 

reasons, if enquired by the Department. 

1. Making a false statement or declaration. 

2. Past record of poor performance. 

3. Past record of abandoning the work half way/recession of contract. 

4. Past record of in-ordinate delay in completion of the work. 

5. Past history of litigation. 
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126. The companies or individuals registered with State Government and contractors of 

equivalent Grade / class registered with Central Government / MES / Railways having 

registration for Civil, Electrical and P.H. works having both legal competency and expertise 

in Civil, Public Health and Electrical Engineering works need put tenders for this composite 

work and the documentary evidence under appropriate Act in support of their legal 

competency and expertise to execute Civil, Electrical and P.H. work invariably should 

accompany their tender papers. The Civil Contractor in order to take part in the Composite 

tender should enter into a sub-contract agreement in shape of an affidavit with eligible 

Registered Electrical Contractors having valid H.T. /L.T/MV license (Associate with the sub- 

contractor). Scanned copy of such agreement and the Electrical License copy should be 

uploaded in the tender for the work. The Original agreement and the Original Electrical 

License should be produced during verification of Opening of Cover-I (Technical Bid) of the 

tender. This agreement with the electrical contractor shall also form a part of the tender. 

If the Civil Contractor is having registration in Electrical works under the same name and 

style, the question of joint venture does not arise. The tender papers shall bear signature 

of authorized person of the tenderer, the letter of authorization should accompany tender 

papers. The authorization should clearly indicate the name of legal person to sign and enter 

in to agreement and receiving payment and will be responsible for all contractual 

obligations for execution of work for Civil, P.H. and Electrical Items of work to the Engineer- 

in- Charge. 

I).  The contract will be drawn in P.W.D. P-1 contract form and will constitute 3 

parts as follows. 

a). Part – I : For Civil items of works 

b). Part – II : For Electrical. items of works 

c). Part – III : For P.H items of work 

The contract shall be drawn & signed by Block Development Officer, Chandrapur on 

behalf of the Collector, Rayagada. 

II). The Civil items of works as per Part-I of Schedule of quantities, Electrical items of works 

(both internal & external) as per part-II of Schedules of quantities and P.H. items of works 

(both internal & external) as per Part-III of the Scheduled of quantities of the Agreement 

shall be supervised measured and check measured by the Technical Consultant and Sr. 

Technical Consultant of Block Development Officer Office, Chandrapur respectively. 

In the interest of expeditious execution of work, payment of interim bills (Running 

A/c bills) shall be made by the Block Development Officer in respect of Electrical and 

Public Health works respectively and nil final bill for final adjustment and compilation of 

accounts. However a safety certificate shall be furnished from a registered 

electrical contractor relating to electrical installation work and concerned bidder 

shall be responsible for proper and timely execution of their respective items of works and 

implementation of the terms and condition of the contract both for PH and Electric work. 

The contractor shall be bound to receive and act as well according to the direction of the 

Engineer-in-Charge for General Electrical / General Public Health Authority concerned. 

The contractor shall properly co-ordinate with the execution of P.H. and Electrical 

works and take care of the safety of workers. 

III). Any deviation in execution of Civil, P.H. and E.I. items of respective agreement will mean 

deviation to the composite work as a whole. The concerned dept. counterparts/authorities 

will keep note and deal such deviation as per relevant clauses 
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of P1 Agreement and DTCN / Code at their level. The financial implications thereby must 

be informed by them to the concerned Block Development Officer, for proper action. 

IV). Similarly, extension of time if applied by the contractor to the Block Development Officers 

for their part, it will mean and amount to extension of time for the composite work as a 

whole and thus will be dealt with by concerned Block Development Officer as per relevant 

clause of P1 agreement & DTCN / Code. 

V). In case of necessity felt by the Block Development Officers regarding show progress of 

work or otherwise, then in co-ordination with each other, a meeting may be convened 

suitably asking the contractor for a revised work programme and to remove the 

bottlenecks of any sort on the way to completion of the composite work. 

 

127. The following documents which are not submitted with the bid will be deemed to be part 

of the bid. 

S.L No. Particulars 

1. Notice inviting Tender and corrigendum if any. 

2. Instruction to the Bidders vide clause no 126 of Detailed tender call 

notice. 

3. Conditions of Contract in the Detailed tender call notice 

4. Contract Data. 

5. Specifications 

6. Drawings. 

 

128. EIGIBILITY CRITERIA: - To be eligible for qualification in technical bid (cover-I), 

applicants/bidder shall furnish the minimum documents as per detailed tender call notice. 

However the tender inviting authority reserves the right to accept or reject any tender 

received basing on the decision in tender evaluation committee meeting in the interest of 

Govt. works. 

1) Required E.M.D and tender paper cost as per the clause No. 05 & 03. 

2)  Copy of valid Registration Certificate with CDMS (Contractor Data Management 

System) registration Certificate/ Slip, Valid GST clearance certificate, GSTIN, PAN 

card along with the tender documents as per Clause No.06 and 04. Falling which 

bid will be liable for rejection. 

3) Required additional Performance Security as per clause No. 26. 

4)  Information regarding (i) Evidence of ownership of principal machineries / 

equipments in Schedule-C as per Annexure-I of Schedule-C as per Clause No.09. 

5)  Information regarding current litigation, debarring / expelling of the applicant or 

abandonment of work by the applicant in schedule “E” and in schedule “F” as per 

clause 10. 

6)  Information regarding experience of works in Schedule D-1 & Schedule - D2 as 

per Clause No.12. 

7)  The relevant document from competent authority of Govt. shall be furnished in 

online tender. 
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8)  Submission of original bid security and tender paper cost within schedule time 

as per clause no 05 & 03. of detailed tender call notice and contract data. 

9)  The Civil Contractor in order to take part in the Composite tender should enter 

into a sub-contract agreement in shape of an affidavit with eligible Registered 

Electrical Contractors having valid H.T. /L.T/ M.V. license (Associate with the sub- 

contractor). Scanned copy of such agreement and the Electrical License copy 

should must be uploaded in the tender for the work as per clause no 126. 

10)  Other requirements as per Detailed tender call notice. The scan copy of all 

relevant documents shall be uploaded in online. 
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SCHEDULE-A 

CERTIFICATE OF NO RELATIONSHIP 
I/We hereby certify that I/We* am/are* related/not related (*) to any officer of 

Assistant Engineer & above in the PR & DW Department, Govt. of Odisha /Under Secretary 

& above in the PR & DW Deptt, Govt of Odisha / Block Development Officer, Chandrapur. 

I/We* am/are* aware that, if the facts subsequently proved to be false, my/our* contract 

will be rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable to 

make good the loss or damage resulting from such cancellation. 

I//we also note that, non-submission of this certificate will render my / our tender liable 

for rejection. 

 

 

(*) - Strike out which is not applicable 

 

 

Signature of the Tenderer 

Date:- 

 

 

SCHEDULE-B (NOT APPLICABLE) 

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE 

ENGINEER / DIPLOMA HOLDERS (Mandatory for ‘A’ Class Contractor) 

(For Super class / special class / A class contractors only) 

I / We hereby certify that at present the following Engineering personnel are working 

with me / in our firm / company and their bio-data are furnished below 

Sl. 

No. 

Name of 

Engineering 

personnel 

appointed for 

supervising 

contractor’s work 

with address. 

Qualifica 

tion 

Date of 

Appointment 

Monthly 

emolument 

Whether full 

time 

engagement 

and 

continuous. 

If they are superannuated / 

retired / dismissed or removed 

personnel from state Govt./ 

Central Govt ./ Public Sector 

Undertaking / private Companies 

and s or any one ineligible for 

Government service. 

1 2 3 4 5 6 7 

       

I / We also note that, non-submission of this certificate will render my / our tender liable for 

rejection 

 

Signature of the tenderer. 

Date 
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ANNEXURE – I OF SCHEDULE-C (NOT APPLICABLE) 
LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTRACT WORK 

(MINIMUM REQUIREMENT) 

List of plants and equipments Requirement Total marks 

Water tanker 1 no. 10 

Truck / Tipper 1nos. 10 

Tractor with Trolly 1 no. 10 

Concrete mixer 2 no. 15 

Concrete needle vibrator (60mm )(complete set) 1 Set. 10 

Concrete plate vibrator (40mm)(complete set) 1 set. 10 

Complete stage shuttering, centering arrangement 
(Quantity in shape of Sqf. Or Sqm only are consider) 

700 Sqm. OR 
7532 sqf 

25 

JCB or Excavator 1 no. 10 

   

 Total = 100 

Required Minimum Qualifying Mark 80 out of 100 marks 

NOTE: 

1) Capacity of each plant and equipment should be as per specification attached 

separately. 

2) The above equipment should either be owned or availed on long-term lease 

extended beyond the duration of the work, the authority of which in either 

case is to be substantiated before award of the work. 

3) The equipment mentioned above must be included in Schedule “C” and clearly 

indicated as “Owned/leased.” 

4) The above list is not exhaustive. All other machinery/equipments as will be 

required for satisfactory completion of the work shall have to be deployed by 

the agency. 

5) For deploying additional sophisticated machinery by the agency for 

completion of the work, no claim shall be entertained. 
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ANNEXURE – II OF SCHEDULE-C (NOT APPLICABLE) 
CAPACITY OF PLANTS AND EQUIPMENTS 

1.a) Tractor/Tipper The tractor should have a minimum capacity of 22 to 50 H.P. 

b) Water Tanker The water tanker should be a truck mounted one or as a trailing unit 

having minimum capacity of 5000 liters 

c) Smooth 

wheeled Roller 

Weight from 8 tones to 10 tones 

Un-Ballasted: 8 tones Approx. 

Water Ballasted: 9 tones approx. 

Sand Ballasted : 10 tones Approx. 

2.a) Compressor Having capacity of 450 CFM 

b) Water Pump Having capacity of 5H.P. to 27 H.P. 

c) Jack Hammer Having capacity of 2 tones. 

d) Winch with 

grab 

Winch having capacity of 5 tones and grab having 1 tone capacity. 

3.a) Concrete Mixer Batch type Concrete Mixer as per IS-1791 / 1985 for capacity of 15 Cum / 

hour (Tilting drum type) with power operated side loaded revolution 

counter, automatic shaker, Gear mounted on steel chassis with 4 MS 

wheels complete with suitable prime mover. 

b) Welding 

generator 

Having Capacity of 8-15 KW. Immersion type with vibrating Needle of 40 

mm/ 50mm / 60mm & 4 meter length. 

4.a) Diesel 

Generator 

Having capacity of 32 K.W. 

b) Truck Having capacity of 12 tones. 

c) Jeep Diesel jeep having capacity of 16 H.P. with trailer. 

 

              ANNEXURE – III OF SCHEDULE-C (NOT APPLICABLE) 
CERTIFICATE TO BE ISSUED BY THE AUTHORITY 

UNDER WHOM THE MACHINERIES / EQUIPMENTS ARE DEPLOYED. 

(Not issued prior to 90 days of receipt of tender 
 

Sl. 

No 

Name of the 

machineries/ 

equipments 

Identification 

No. / Engine / 

Chassis No. 

Capacity Year of 

purchase 

Condition 

(Working / 

breakdown) 

Since 

when 

deployed 

under him 

When it is 

likely to be 

released from 

current 

assignment 

1 2 3 4 5 6 7 8 
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Certified that, 

1. I have verified the ownership documents with the identification no. of the Machineries / 

Equipments. 

2. Machines are currently utilized exclusively for the work under the Division. 

3. The facts provided are true as on the date of issue of this document to the best of my 

knowledge. 

 

 

ANNEXURE – IV (A) OF SCHEDULE-C (NOT APPLICABLE) 
TIME SCHEDULE FOR MOVEMENT OF EQUIPMENT / MACHINERIES AVAILABLE 

WITH THE TENDERER FROM ONE SITE TO WORK SITE WHEN THE CONTRACTOR 

IS EXECUTING SEVERAL WORKS 

 

 

 

Sl. No 

 

Name of 

Equipment 

& 

Machineries 

 

 

Required 

No. 

Name of 

the work 

for which 

Equipment 

& 

Machinerie 

s deployed 

Name of the 

Division under 

whose 

jurisdiction 

Equipment & 

Machineries 

deployed 

Name of the 

place where 

equipments 

and 

machineries 

deployed. 

Time schedule for 

movement of 

equipment/ 

machineries to 

work site for use 

in tendered work 

01       

02       

Certified that, the above machineries shall be available solely for this work from the date 

mentioned against them 
 

 
ANNEXURE – IV (B) (NOT APPLICABLE) 

Signature of the tenderer 

 

 

SCHEDULE “C” 

 

PLANT AND EQUIPMENT PROPOSED TO BE EMPLOYED BY THE APPLICANT FOR USE ON 

THE WORK 

 

 

 

Sl. 

No 

. 

 

 

Name of 

equipme 

nt 

Total 

requirement 
Equipment in hand 

Equipment to 

be procured 

 

 

 

Whether 

documen 

tary 

evidence 

furnished 

 

Referenc 

e to 

documen 

tary 

evidence 

 

 

 

 

 

Rema 

rks 

N
o
. 
o
f 
u
n
it
s
 

K
in

d
 a

n
d
 m

a
k
e
 

C
a
p
a
c
it
y
 

N
o
. 
o
f 
e
a
c
h
 

Y
e
a
r 

o
f 

m
a
n
u
fa

c
tu

re
 a

n
d
 

p
re

s
e
n
t 

c
o
n
d
it
io

n
 

P
re

s
e
n
t 
lo

c
a
ti
o
n
 

N
o
. 
o
f 
e
a
c
h
 

C
a
p
a
c
it
y
 

T
h
ro

u
g
h
 l
e
a
s
e
 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 
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A. Construction Equipments 

B. Vehicle Trucks etc. 

Reference Annexure I for list of essential equipments for contracts . 

If leased indicate the date when the current lease expires 

Signature of the tendered 

ANNEXURE – V (NOT APPLICABLE) 

Name of the work : to be write by bidder 

For which the materials to be used. 

 

 

 

 

 

Certified that, the above materials will be procured or collected from the above 

quarry for the above noted work. 
(Note: Non submission of this format duly filled & signed should summarily be rejected) 

Name of the contractor 

Signature of the tenderer 

SCHEDULE-D1 

WORKING EXPERIENCE (NOT APPLICABLE) 
D-1. LIST OF SIMILAR NATURE OF PROJECTS EXECUTED 

 

 

Name of 

Employer 

Name of 

location 

and name 

of work 

Contract 

price in 

Indian 

Rupees 

 

Items 

of 

works 

Date of 

starting the 

work as per 

Agreement 

Stipulated date 

of completion of 

the work as per 

Agreement 

Actual 

date of 

completion 

of the 

work 

Reasons for 

delay in 

starting/ 

completion, 

if any 

1 2 3 4 5 6 7 8 

        

(Note: Non submission of this format duly filled & signed should summarily be rejected) 

 

Signature of the tenderer 

SCHEDULE-D2 

WORKING EXPERIENCE (NOT APPLICABLE) 
D-2. LIST OF SIMILAR NATURE OF PROJECTS IN PROGRESS 

 

 
Name of 

Employer 

Name of 

location and 

name of 

work 

 
Contract price 

in Indian 

Rupees 

 
Items of 

works 

Date of 

starting the 

work as per 

Agreement 

 
Stipulated date of 

completion of the work 

as per Agreement 

Revised 

target date of 

completion of 

the work, if 

any 

Reasons for 

slow progress, 

if any, with 

the updated 

billing amount 

1 2 3 4 5 6 7 8 

        

(Note: Non submission of this format duly filled & signed should summarily be rejected) 

 

Signature of the tenderer 

Sl. No Type of product Name of the quarry Name of the District 
Distance / lead 

to work site 

01     

02     

03     
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SCHEDULE-“E” 

 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF 

TENDERED OR ABANDONMENT OF WORK BY THE TENDERER 

 

1.a) Is the tenderer currently involved in any litigation relating to the works. Yes / No 

If yes: give details: 

b) Has the tenderer or any of its constituent partners been debarred/ expelled 

by any agency in India during the last 5 years. 

2.a) Has the tenderer or any of its constituent partners been debarred/ expelled 

by any agency in India during the last 5 years. 

3.a) Has the tenderer or any of its constituent partners failed to perform on any 

contract work in India during the last 5 years. 

If yes, give details: 

Yes / No 

Yes / No 

Yes / No 

 

Note:  

If any information in this schedule is found to be incorrect or concealed, 

qualification application will be summarily be rejected. 

 

 

Signature of the tenderer 

 
SCHEDULE –“F” 

AFFIDAVIT 

1. The undersigned do hereby certify that all the statements made in the required 

attachments are true and correct. 

2. The  undersigned  also  hereby  certifies  that  neither  our  firm M/s 

nor any of its constituent partners / I have abandoned any road/ bridge/Irrigation 

/Buildings or other project work in India nor any contract awarded to us / me for such 

works have been rescinded during the last five years prior to the date of this bid. 

3. The undersigned hereby authorized and request (s) any bank, person, firm or Corporation 

to furnish pertinent information as deemed necessary and as requested by the 

Department to verify this statement or regarding my (our) competency and general 

reputation. 

4.  The undersigned understands and agrees that further qualifying information may be 

requested and agree to furnish any such information at the request of the Department. 

 

 

(Signed by an Authorized Officer of the firm or Bidder) 
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PART –I 

TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK 
Materials of following specification are to be used in work. The tenderer are expected 

to possess and be well conversant with the following IS standard and code of practice. 
 

1. Cement Will be as per I.S. 269/455 (However the grade of cement to be 
selected by the Engineer-in-Charge of work and compressive cube 
test before commencement of work in each batch). 

2. Steel I.S. 432 (Plain) and 1786 (Tor) 

3. Vibrator I.S. 7246 

4. Aggregate I.S. 383, I.S. 515 

5. Water for mixing and 

curing 

Shall be clean, free from injurious amount of oil, salt, acid, 

vegetable materials and other substances and harmful to concrete 

in conformity to I.S. 456 and I.S. 2025. 

6. Sand / Fine Aggregate I.S. 2116, 383 

7. Binding wire I.S. 280 (galvanized minimum 1 mm) 

8. Rain water pipe I.S. 2527 

9. Construction joints I.S. 3414 

10. Steel Window Frame I.S. 1038/83 

11. Steel Door Frame I.S. 4351/75 

12. Fitting & Fixtures for 

works 
joinery 

Conforming to I.S. 7452/82 strictly conform to I.S. specification 

and as per direction of Engineer-in-Charge. 

 

Note : For road work (Approach Road) specification as per road and bridges (latest edition) 

published by I.R.C & M.O.S.T. shall be followed. In case of any doubt and absence of 

provision, regarding specification I.S. shall be referred (Indian standard). 

ITEM OF WORK 

1. Concrete shall be with conformity to I.S.456. 

2. Foundation shall be with conformity to I.S.1080. 

3. Stone masonry (R.R.) shall be with conformity to I.S.1597 (Part-I) 

4. C.R. Masonry shall be with conformity to I.S.1597. 

5. Brick masonry shall be with conformity to I.S.2212. 

6. Cement plastering shall be with conformity to I.S.9103 & 6925. 

7. Mortar shall be with conformity to I.S.2250 

8. White and colour washing shall be with conformity to I.S.6278. 

9. CC in foundation shall be with conformity to I.S.2571. 

10. Anti-Termite Treatment shall be with conformity to I.S.6813. (Part – I & Part – II) 

11. Painting to all surfaces shall be with conformity to I.S.2395 (Part – I & Part – II) 

12. DPC shall be with conformity to I.S.3067 

13. Tarfelt treatment shall be with conformity to I.S.1346 

14. Mosaic flooring with conformity to I.S.2114 

15. Steel painting shall be with conformity to I.S.1477 (Part – I & Part – II) I.S.1661 

 

 

 

 

Block Development Officer, Chandrapur 
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PART-II 

TECHNICAL SPECIFICATION OF INTERNAL ELECTRIFICATION 

WORKS 

The details of internal wiring, the position of fittings, fans, switches and plug sockets 

etc. are indicated in the layout drawings. The position of light fittings, fans, switchboards 

etc. indicated n these drawings are only for the guidance of the supplier and the actual 

position of these shall be mutually decided between the supplier and the purchaser. The 

supplier shall submit the purchaser of his consideration and approval all runs of wiring and 

the exact position of all the points and the switch boxes first marked on the points buildings. 

All internal wiring shall be done in conformity to the latest Indian standard 

specification/Rules, code of practice adopted by CPWD and other standard practices 

prevalent in the part of the country. For the purpose of the specification the terminology 

used shall be as defined in IS: 732 and IS: 1356 of the definition of points wiring. The 

installation shall be carried out in conformity to all requirements of IE Act,1910 and IE 

Rules 1956. 

a). Ceiling rose in (in case of ceiling and exhaust fan). 

b). Ceiling rose or connector (in case of pendants except stiff pendant points) 

c). Bank plate (in case of stiff pendant). 

d). Socket outlet (in case of socket outlet points) 

e). Lamps holder (in case of wall Bracket, batten holder bulk head fitting and similar 

other fittings) 

f). Call bell / buzzer (in case words ‘via’ the switch shall be read ‘via’ the ceiling rose 

/ socket outlet for bell push, where no ceiling rose / socket outlet its provided. 

The following shall be deemed to be included in the point wiring 

a). Switch and ceiling rose are required 

b). In case of wall brackets, bulk head fittings, cables as required up to the lamp 

holders] 

c). Bushed conduit for porcelain tubing where cables pass through walls. 

d). All wood or metal blocks, boards and boxes, R.J. Boxes sunks or surface type 

including those required for fan regulator but excluding those under the distribution 

board and main control switch. 

e). Earth wire from 3 pin socket point to the common earth including connection to the 

earth dolley. 

f). Earth wire of 16SWG/14 SWG/I.G. wire for loop earthing of the fixture 

g). All fixing accessories such as clips, nails, screw, plug, rawl plug, wooden plug, round 

blocks etc. as required 

h). Joint for junction boxes and connecting the same as required 

i). Connections to ceiling rose or connection socket outlet, lamp holders, switch, fan 

regulators etc 

The point wiring in case of fan and light points shall mean the distance between the 

control switch and ceiling rose, connect or back plate, socket outlet or lamp holder 

depending upon the fittings measured along the runs of wiring irrespective of the number 

of wires in run. In the case of socket outlet points, the length shall mean the distance 

between the socket outlet and the tapping point of live wire on the nearest switchboard or 

junction box, as the case may be. 

In the case of exclusive socket outlet circuits wired on ‘Joint Box’ system of wiring, 

any junction provided for extending the wiring beyond the point referred to, shall be 
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treated as the nearest tapping point. In case of call bell / buzzer points the length shall 

mean the distance between the call bell and the ceiling rose / socket outlet or the bell push 

(when the ceiling rose / socket outlet is not used). 

Sub main shall include the earth wire of adequate size main distribution Board up 
to sub distribution board B.B. such wiring has been classified on the basis of length. For 
the internal lighting, either surface conduct wiring system or recessed conduit or batten 
wiring system shall be provided as specific in the bill of quantities and working drawings. 

Conduit wiring 

For recessed conduit wiring system the conduit shall be placed in the ceiling / 

columns etc. before the casting of the slab or column. The conduit pipes shall be properly 

positioned and fixed so that it will not be displaced at the time of concreting. The junction 

boxes provided shall be so arranged that its cover will be flushed with the finished surface 

of the ceiling or column. 

For placing the conduits in the walls, chases of ample dimension shall be made 

neatly to fix the conduit in a desired manner. The conduit pipe shall be fixed by means of 

staple or saddles not more than 600mm apart. Fixing of standard bends or elbows shall be 

avoided and all curves maintained by bending the conduit itself with a long radius will 

permit easy drawing of the conductors. Suitable inspection boxes shall be provided to 

permit periodical inspection and removal or replacement of wires if necessary. There shall 

be mounted flush with the wall with holes in the cover of the box. 

The switch or regulator box shall be made of metal on all sides except on the front 

where backlight sheet or Perspex cover painted to match the colours of the wall shall be 

used I case of surface wiring system. For recessed wiring system, these boxes shall be 

made flush with the conduit of each conduit or section shall be completed before 

conductors are drawn in. The entire system of conduit after installation shall be tested or 

mechanical strength and electrical continuity throughout the earthing of the entire 

installation shall be carried out in accordance with I.E. Rules and standards 

The number of wires drawn in the conduits shall not exceed the numbers those 

specified in Indian tandard specification No.732. 

 

Main and Sub distribution Boards: 

The position of main boards for lighting and sub distribution board for different 

buildings are approximate and the exact location shall be given to the successful tenderer 

at the time of installation. 

The scope of this specification includes installation of the panel boards and 
distribution boards and making necessary connections. The installation of the boards shall 
be done strictly in accordance with the details supplied with the specifications; the 
instructions supplied by the switchgear manufacturer, Indian standard specifications and 
H.E. rules. 

The supplier shall submit the details of installations to the purchaser for his 

consideration and approval, prior to installation. 

When the switchboards are wall / column mounted top, they shall, be mounted on 

a suitable angle iron framework. All the metal supports etc. shall be protected against 

corrosion. The mounting height for such switchboards shall be such that it can be 

conveniently operated. 

Earthing 

Earthing shall generally be carried out in accordance with the requirements of Indian 

Electricity Rules and the relevant rules and regulations of electrical supply authorities. The 

complete earthing work for the installation covered by this specifications shall also be 

provided taking into account Indian Standard Specification No.IS:732 and IS: 3043. The 

earthing system adopted shall also have adequate mechanical strength. 
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The work shall include earthing non current carrying metallic parts of all the 

equipment, light fittings, conduit pipes, cable and cable supports and earth strips ( the 

design to be approved by the purchaser) and all the inter connection between the earthing 

system to a value mutually agreed upon\ between the purchasers and the supplier. 

Installation, testing and Commissioning: 

The supplier shall be responsible for the installation testing the commissioning of all 

the equipment and materials supplied by him against this specification. This shall also 

include the provision of miscellaneous wiring and supports and earthing in compliance with 

Indian Electricity rules and to full satisfaction of the Government Electrical Inspector. All 

small items such as clamps, bolts, nuts, racks, supports, miscellaneous wiring etc. required 

to make the installation complete, shall constitute the part of major items specified in the 

bill of quantities and the tenderer should quote for each item taking these into 

consideration. 

 

The responsibility of the supplier shall include receiving all the equipment and 

materials at site, storage for required period, handling the same at the site of erection, 

final execution , erections, revisions of equipment, if any, testing and commissioning and 

handing over the installation complete in all respect to the entire satisfaction of the 

purchaser’s authorized representative. The supplier shall make good of all the damaged 

equipment and materials during this period at his own expense. 

 

The supplier shall submit sample of each and every equipment and materials for the 

final approval of the purchaser’s representatives immediately after the acceptance of offer. 

All the equipments and materials shall be supplied exactly as per to the approved samples. 

If at any stage the purchaser brings to the notice of the supplier any discrepancy or defect 

the supplier shall replace the same at his own expense. 

 

The supplier shall render all reasonable assistance to the purchaser in getting the 

installation approved by the Government Electrical Inspector prior to the energisation and 

supply necessary drawings, test certificates and both for tests carried out at the factory 

and site as well as the tests which the inspector may demand. In case any addition of 

alternations are required, to be made in the installation or in the equipment as per the 

directive of the Government Electrical Inspector / Local Authorities, he same will have to 

be carried out by the supplier , at his own expense. 

The position of light fittings, main board, switches, sockets and routes of pipes and 

cables shown in the drawings are only indicative. The actual position of these shall be 

decided at site at the time of execution joints by the supplier and the purchaser’s authorized 

representative. The position of light fittings, pipes and board if required, to be changed / 

shifted due to the change in the building design etc by the purchaser’s authorized 

representative, the same shall be carried out at no extra cost. 

 

All the materials supplied to the contractor according to the Contract condition will 

be subject to inspection and approval of the officer or his representative from time to time. 

The contractor will provide all facilities of such inspections free of cost. At the time of 

inspection, the owner of his representative will have full liberty to reject any such materials, 

which does not conform to the specification / requirement. No claim for any rejected 

materials will be entertained by the owner. The contractor will remove all rejected materials 

from site at his own cost. And No surplus materials procured by the contractor will be 

accepted by the owner. 

The contractor will be responsible to get the Electric installations cleared by the 

Electrical Inspector of Orissa Government. 
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Only the inspection fee will be reimbursed by Department on production of challan copy. 

Installation and Maintenance Tools: 

The supplier along with the tender shall furnish a complete list of tools, appliances 

and accessories required for the installations of switch grass, light fittings, pipes cables and 

wires. 
Drawings: 

All drawings, test certificates, instructions manuals etc. shall be in English 

Language and all dimensions and weights shall be in metric units. 

 

The tenderer shall submit with the tender general arrangement drawings for the 

installations work, typical methods and cabling and cables supports pipe work and pipe 

supports, typical methods of earthing and fixing of light fittings earthing etc. as offered by 

him in the tender. 

The contractor shall submit for the purchaser’s approval all layout, the general 

arrangement drawings as well as the typical details of all types of installation work in three 

sets before commencing the manufacture and the site installations work well in advance 

so that the site work shall not suffer. 

 
After obtaining approval of the above drawings the contractor shall supply three 

sets of the following drawings: 
(a) The arrangement and support of conduit pipe 

(b) The position of light fittings switches / plug socket and switch boards 
(c) Earthing installations 
(d) Layout plan showing the entire cable network 

On completion of work, the successful tenderer shall supply one set of tracing in 

transparent linen and five sets of prints of all drawings incorporating all the changes / 

modifications affected during the execution of the contact. All wiring diagrams shall indicate 

clearly, the switch board, the runs of main and sub main wiring and the position of all the 

points with their controls. All the circuits shall be clearly indicated and numbered in a 

accordance with IS: 375. The technical literatures and operating instructions and the 

maintenance manuals shall also be supplied in triplicate to the purchasers after the 

completion of the installations work. 
Test: 

Manufactures standard tests in accordance with Indian Standard and other 

standards, adopted shall be carried out on all the equipment and accessories covered by 

this specification so as to ensure efficient and satisfactory performances of all the 

components and also the equipment as a whole under working conditions at site. The 

tenderer shall submit a complete list of all such tests. If the purchaser, if so desired for 

special tests, to be carried out, under certain conditions the same shall be made by the 

successful tenderer at his own expenses. 

 

All equipment shall be tested at site before the commissioning in accordance with 

the adopted standard and Indian Electricity Rules. Voltage test shall be carried out on each 

circuit on completion of wiring and cabling. 
Technical Data: 

The tenderers shall submit with their tender all such technical data, which are 

required for complete evaluation of the equipment offered. The suppliers shall give 

complete technical information of the equipment as detailed in Annexure and relevant 

Indian standards. The tenderer should supply such details of all equipment and materials 

offered specially with regard to the following. 

a) Fuse switch board and distribution boards 

b) Light fittings 

c) Conduits and the accessories for them 
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d) Switches / plug sockets 
e) Cable and wires 

The tender shall give along with his tender the following details: 

a) Complete details of earthing electrodes, earthing station and earthing conductors 
b) Details of conduit supports 

c) Details of all the equipment and accessories to be supplied 

Exception to Specifications: 

The object of this specification is to have all tenderers quote for equivalent materials 

and workmanship. It is, however, understood the certain manufacturers may not be able 

to offer as specified in every case, where the tenderer may find it necessary to deviate 

from the exact letter and not the intent of the specification, he must specifically state what 

these deviations may be at the time he submits the tender. All deviations must be grouped 

in one statement. No deviations other than those includes in the tender will be permitted. 

These deviations should be listed as per Annexure. 
PVC insulated Cables and Wires: 

For 415V Distribution system, cables of voltage grade not less than 1000V shall be 

used. These cables shall be heavy-duty class, PVC insulated and PVC sheathed with 

aluminum/copper conductors. The wires used in the lighting installation shall be PVC 

insulated and PVC sheathed copper wire/aluminum wire in case of conduits wiring and of 

660V grade. Wires of different colours shall be made use of for quick\ identification of phase 

wire / neutral wire etc. All cable of wires shall comply with the requirements regarding the 

manufacture and testing etc as specified in India Standard Specification IS: 1554 and IS: 

694. The length of cables indicated in the bill of quantities and drawings are only indicative 

and the Successful tenderer will be paid for the exact length of cables laid at site. No joint 

shall be allowed in a run of cables, which can be covered by a possible drum length of 

cables. 

Fuse switch / switch fuse shall be metal clad dust and vermin proof suitable for use 

under climatic conditions prevailing at site. Switch fuse / fuse switch units shall comply in 

general to IS: 1567/4064 with regard to design and constructional / features. 

 

The ‘ON’ and ‘OFF’ position of the switch handles shall be distinctly indicated and 

interlocks shall be provided to ensure that the switch cover cannot be opened unless the 

switch is in the ‘OFF’ position. Means shall, however, be provided for releasing the interlock 

to permit closing of switch with cover open for testing purposes. Designs with normal 

conventional position of switch handles, i.e. with switch handle up in the ‘ON’ position and 

down I the ‘OFF’ position shall be preferred. All live parts inside the switch shall be properly 

surrounded and inter phase barrier shall be provided. 

 

Switch fuse / fuse switch units, distribution boards shall be provided with necessary 

metal fame work so that they can be mounted on wall / columns structure etc. as desired. 

The panel boards, shall be wall mounted type or floor mounted type as specified in the bill 

of quantities or drawings. Necessary supporting 

metal frame of approved design shall be provided for all panel boards . The arrangements 

of work boards shall be such that the operational handle of the top mounted switches are 

within the convenient of operators (about 1.2 M from the finished floor level) and proper 

space shall be provided for the termination of the cable in the switches provided below the 

bus-bars. 

 

The bus-bars within the bus-bar chamber shall be liberally spaced for taking the 

riser connection. The bus bars with aluminum conductors shall be provided and PVC sleeves 

of different colour shall be mounted on them for easy identification, Clamped joints for 

taking the riser connections, instead of bolted type shall be preferred. Two bolted type 

earthing terminals shall be provided on the switch boards. All individual switches shall be 

connected with suitable size earth wire to the main earthing terminals 
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of the switchboard. Hanger Board and shock treatment / charts shall be supplied wherever 

required. At the incoming side of each pen phase, 3-neon type indicating lamps should be 

provided at the main board. 
Switches and Plug Sockets 

Switches provided for control of light points shall conform to IS: 1087 and shall be 

rated for 5A/15A 250V 
Ceiling Fans and Exhaust Fans: 

Ceiling fans shall conform to Indian standard specification IS: 374-1960. The fans 

shall be supplied with all standard accessories like regulator and capacitors etc. The 

performances rating of the propeller fans shall in accordance with stipulations of IS: 2312. 

All fans shall be robust in design and construction and shall be supplied complete with wall 

brackets / clamps etc. 

Fluorescent Fittings: 

All fluorescent fittings supplied shall confirm in general to IS: 1913 and shall be 

complete with all standard accessories like choke, starter and capacitor etc. The type of 

enclosure provided for the fittings shall be of that specified in the bill of quantities and the 

working drawings. The materials of construction for fittings used for outdoor installations 

and for use in the work anodes shall be such that they shall withstand the atmospheric 

condition in that area. 

Lamp holders used shall be fully shock proof, spring-loaded rotary type to ensure 

positive lamp locking. It should also be not possible to touch live parts of the lamp holder 

both after the lamp has been taken out and during the insertion or removal of the lamp. 

The starters shall be designed to give designed starting characteristics that shall promote 

full lamp life. Starter shall have high mechanical strength and topic proof construction. It 

should be incorporated with radio suppression capacitor o adequate rating and\ capacity. 

Power factor improvement capacitors are provided with hermetically sealed housing to 

ensure long and trouble fee service. Terminal soldering tango shall be provided for easy 

electrical connections. The capacitors in general shall confirm to IS: 1569-1963 and P.F 

improvement up to 0.95 for twin fluorescent light fittings and 0.9 for single fluorescent 

light fittings is to be maintained. The ballast provided in the fluorescent fittings shall 

generally be in accordance to IS: 1534. 
The ballast should incorporate the following design features. 

i) Low working temperature 

ii) Correct pre heating current for the electrodes 

iii) Proper wave foam 
iv) Small in dimensions 
v) Correct power supply to the lamp 

vi) No hum. 
vii) Easy connection leads. 

All the metal construction of the fittings shall be such that they shall: 

1) Withstand the atmospheric condition prevailing in the area 
2) Provide maximum mechanical protection to the tubes and fittings accessories. 

3) Assists in maximum and uniform light distribution. 

4)  All fittings shall be provided complete with florescent lamps. All lamps shall 

confirm to IS:2418. 
Incandescent Fittings: 

The incandescent fittings shall be supplied strictly as per the details given in the 

enclosed annexure and bill of quantities, deviation if any regarding design, construction of 

materials should be specified clearly. All the metal parts used in construction of the fittings 

shall have no effect due to dust / fumes / gases likely to exist in the atmosphere. All the 

bolts, clamps, nuts and guard wire etc shall be galvanized. The wall fittings shall be 

provided with necessary hooks / clamps / supports etc for fixing the light fittings on wall / 

ceiling etc as detailed in the bill of quantities and the working drawings. 
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Light fittings shall be suitable for connection with 19mm dia. Conduit pipe as 

required. If fittings are to be connected through PVC cables, glands of adequate size and 

capacity shall be provided. The lamp holders provided in the fittings shall confirm to IS: 

1528. 

C O D E S 
Codes shall mean the following including the latest ascendants and / or replacement if 

any. 
a) Indian Boiler Act, 1923 and Rules and Regulations made their under 

b) Indian Electricity Act, 1923 and Rules and Regulations made there under 

c) Indian Factories Act, 1948 and Rules and Regulations made thereunder 

d) The minimum wages Act 

e) The Women’s Compensation Act 

f) The Payment of Wages Act 
g) The Fatal Accident Act 
h) The Industrial Employment Act 

i) The Employment provident Fund Act 

j) Indian Explosive Act 1984 the Rules and Regulations made there under 
k) Indian Petroleum Act 1934, and Rules and Regulations made there under 
l) A.S.M.E. Test Codes 

m) AIRE Test, Codes 

n) American Society of Materials Testing Codes 

o) Standards of the Indian Standards Institution 

 
1) Low Tension Circuit Breakers : IS 2516-1955 Part I Sec.1 
2) Switchgear Bus Bars IS 375-1963 

3) HRC fuse links IS 2208-1962 

4) Distribution fuse boards IS2675-1966 
5) Enclosure for Low Voltage switchgear IS214701962 
6) PVC Cables IS1554-1975 

7) Tabular fluorescent lamps for Cameral lighting service IS2418-1963 

8) Tungsten Filament Lamps for cameral service IS415-1963 
9) Ceiling Fans IS274-1966 

10) Flood lights IS1947-1961 

11) Wall Glass flame-proof electric light fittings IS2206-1962 (Part 1) 

12) Water Tight Electric Light Fittings IS3553-1956 
13) Steel Boxes for Enclosure of Electrical Accessories IS5133-1969 
14) Fittings for Rigid Steel conduit IS2667-1979 

15) Rigid steel circuits for electrical wiring IS3837-1966 
16) Accessories for Rigid Steel Conduits for Electrical Wiring IS3837-1966 
17) Switch Socket Outlets IS3837-1966 

18) PVC Wiring IS694-1977 

19) Switches for domestic and similar purpose IS3854-1966 
20) PVC wiring IS694-1977 

21) Call Bell and Buzzers IS2268-1966 

22) Straight through joint boxes and leads sleeves or paper insulated cables- 
EID-0032-1964 

23) Earthing IS3043-1966 

24) Electrical Wiring installations IS732-1963 

25) Switchgear IS3072-1965 (Part I) 

26) Lighting protection IS2309 –1969 
27) Public Address system IS1882-1962 

28) Low Tension switch use units IS4064-1978 

29) Code of Practice for Automatic FIRE ALAM system IS2189-1970 
30) Specification for Heat Sensitive Fire Detectors IS2175-1977 
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31) Guide for Safety procedure in Electric work IS5216-1969 

32) Rubber Mats for Electric works IS5424-1969 

p) Other internationally approved standards and / or Rules and Regulations 
touching the subject matter of the contract. 

 

 

 

PART-III 

Block Development Officer, 

Chandrapur 

ADDITIONAL APPENDIX TO BILL OF QUANTITY: 

(For P.H. Items of Work) 

1. The quantities of items mentioned in the tender schedule may increase or decrease 

during execution of works but the contractor will complete the work as per his 

tendered rates in accordance with the instruction of Engineer in charge of G.P.H. wing. 

2. Specification: The standard PHD and PWD specification will be followed for execution 

of work. During the course of execution of work, the instructions of the Engineer in 

charge shall be final and binding. 

3. The Sales Tax element should not be added to the analysis of rates and the previous 

practice should be followed as per the Works Department letter No. IIT.22- 89-18170 

dt. 18.7.1989 

4. There should be no clause either in the tender or in agreement for payment of any 

additional claim on account of Sales Tax on completed works which will be deemed to 

be recovered by existing omnibus stipulation as per the works Department letter 

No.TIT 22/89-18170 dt. 18.7.89/ 

5. It is the responsibility of the Contractor to arrange watch and ward to the installations 

until testing commissioning and handing over for which no extra payment towards 

watch and ward will be paid, 

6. The contractor shall maintain a separate site order book for P.H. portion of work. 

7. The P.H. portion of work shall be open for inspection by the authorities of P.H. Circle 

(R&B) Orissa, Bhubaneswar and the higher authorities and instructions imparted 

during the course of Inspection should be binding on the contractor. 

8. Materials not covered by any of the above categories of items in the bill of quantity 

have to be approved by the competent authorities before utilizing the ‘same in works. 

In such event, the payment of such item will be made as per actual on due approval 

by the competent authority. 

9. All materials required for the work shall be supplied by the contractor as per standard 

specifications appended with due approval by the Engineer in charge . 

10. In case the materials as per make specified are not available, the materials of 

equivalent make and as per I.S. Specifications or of best quality when not covered by 

I.S. Specifications. Can be utilized on prior approval of S.E. / E.E., G.P.H.D, (R & B), 

Sambalpur or the officers duly authorized by him. It is binding on the part of the 

contractor to use such items of materials, which are available in the Departmental 

store, and in such case the deduction from the bills will be made at stock issue rates. 

TECHNICAL SPECIFICATIONS OF P.H. PORTION OF WORK 

A) WATER SUPPLY & SANITARY INSTALLATIONS : 

Materials of following standard manufacturers are to be used in the work. The 

contractor shall indicate, in the offer, the brand or make of the materials, for which 

the rates are quoted. 
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(i) Sanitary fixtures : 

To be of best quality vitreous ware of porcelain. 

(a) Indian water closet 

(b) Foot Rests 

(c) Wash Hand Basin 

(d) Kitchen Sink Hind ware/Parry 

(e) Urinals Ware / Neycer/ ISI marked 

(f) Drain Board 

(g) Orissa Closet 

(h) European Water Closet & Low Level Flushing Cistern. 

(ii) C.I. High Level Flushing Cisterns :Sushila Industries Prabhat Iron Foundry/East 
India Steel / I.S.I. marked. “ 

(iii) H.C.I. Soil Waste Pipes: Confirming to I.S.I. 1729-1954, having I.S.I.Mark. 

(iv) C.P. Bath Room Fittings:Plaza/ / Jaquar I.S.I. marked & confirming to-latest ISS 

(v) Brass Fittings : Shakti/Anupama /Luster/1.S.I.Marked. 

(vi) Gunmetal Valves :Anupama / Leader / B.S.I.S.l. marked. 

(vii) G.I. Pipes (Medium Class):Manufactured by TATA / JINDAL / B.ST. having I.S.I. 
Mark. 

(viii) Galvanized Iron fittings :I.S.I. marked C/R brand. 

(ix) Paints: Asian / Berger / Jonson/Confirming to l.S.S 

(x) Cast Iron Manhole cover frame:Sushila Industries / Prabhat Iron Foundry / East 

India Steel make confirming tol.S.S. 7.26 

(xi) Stone Ware Pipes & Fittings :Manufactured by Orissa Ceramic Industries / Orissa 
industries / Keshab Ceramic confirming to I.S.S. Specification No.651 / 1980 
{Grade A) 

(xii) P.V.C. (S.W.R.) & Manufactured by the Supreme Industries 

(xiii) P.V.C (Rigid.) Pipe/Fittings: Ltd., Bombay / Oriplast, Balasore Duroplast 

confirming to I.S. Specification No. 4985/81(Class IV) 

(B) BUILDING MATERIALS: 

(i) Bricks: 

Bricks shall be of locally available best quality kiln burnt. Bricks shall be well 

burnt, uniform deep red, cherry or copper colored, free from cracks and flows, 

well shaped, uniform in size, homogeneous in textures and shall omit a clear 

metallic sound when struck, bricks shall have a minimum crushing strength 75 

Kg/Cm2 and shall not absorb water more than 20% by weight. 

(ii) Cement Mortar: 

Mortar shall be well mixed to a uniform colour and consisting in the proportion 

as specified in the items of work. Sand shall be measured on the basis of its dry 

volume and the quantity shall be adjusted for bulking of damp sand. Cement 

shall be mixed, taking 50 kg. or 0.035 Cum. in volume only required quantity 

that can be consumed within 30 minutes of adding water shall be mixed at one 

time. 

(iii) Cement: Cement should confirm to IS-269/IS-455. 

(iv) Sand: Locally available best river sand medium size. 
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(v) Course Aggregates: 

The course aggregate shall be of hard granite stone and shall generally confirm 

to I.S. 389. Porous Course aggregate shall not be used. The aggregate shall be 

free from clay films and other adherent coatings. Aggregate containing clay films 

over the stone materials shall be thoroughly washed. The aggregate shall be 

from approved quarry and crusher broken. Course aggregates shall be composed 

of particles ranging between the sizes 2.36 to the maximum size as may be 

specified in the relevant item of work, within the range, the aggregates shall be 

well graded so as to produce a dense concrete. 

(vi) Reinforcements: 

Mild steel Round Bars, coild twisted and deformed bars of steel of medium tensile 

strength will be used as reinforcement as per drawing and design and directions. 

Mild steel bars shall confirm to I.S.;226/1962 standard quality or IS:432/1966 

- Grade-l. Black annealed wire (Not thinner than 24 gauge for tying the 
reinforcements shall be used). 

TECHNICAL SPECIFICATION FOR SANITARY & PLUMBING WORKS 

(A) Sanitary ware & allied fittings : 

1. General: 

All Sanitary fixtures and their allied fittings, should be of first quality, manufactured 

by Hindustan Sanitary Ware / Parryware / Nycer, These should be approved by the 

Engineer-in-charge of the G.P.H. Wing before use. 

2. Squatting Pattern W.C. (pan) (Orissa Pattern Closets): 

The water closet shall be of vitreous China of specified size and pattern, with an 

integral flushing rim. It shall have the flushing inlet at the back. The Orissa closet 

should be of approved quality confirming to I.S.S.-2656 (Part-Ill). 

The squatting type Indian Water Closet (Orissa Closet) shall be sunk in floor sloped 

towards the pan in a workmanship like manner. The closet shall be fixed on a proper 

cement concrete base of 1.3.6 proportion, taking care that the cushion is uniform and 

even, without closet, to receive the specified thickness of the floor finishing. The joint 

between the Closet and the P.V.C. (S.W.R) trap shall be made with W.C. ring and 

rubber lubricant and shall be leak proof. 

3. Flushing Cistern : 

The flushing of the Indian water closet (Orissa Closet) shall be done by C.I. or 

Polyaterine High Level low-level porcelain valve-less syphonic flushing cistern of 

approved brand and quality I.S.I. Marked and capacity as specified. The connection 

between the cistern and water closet shall be made by 32 dia O.l. flush pipe, made 

from G.I. Pipe (Light Quality) or 32 dia P.V.C, Pipe as specified in the tender schedule. 

The flush pipe with an offset should be fixed to wall by using C.I. Holder Bat Clamps. 

The capacity of the cistern should be 10 Ltrs. as per I.S.S. 15 Ltrs. In case of low- 

level cisterns. The Cistern shall be fixed on cast Iron or Rolled Steel Cantilever Brakets 

(Bulltin type), which shall be firmly embedded in the wall, with 

C.C. 1.2.4. The Cistern shall be provided with 20mm dia P.V.C. Overflow Pipe with 

fittings, which shall terminate into mosquito proof coupling secured in a manner that 

will permit it to be readily cleaned or renewed. 

The 32mm dia Flush Pipe shall be connected to the Water Closet by means of 

approved type joint. The Flush Pipe shall be fixed to wall by using C.I. Holder Bat 

Clamps. The bend and the Offset as required in the Flush pipe shall be made cold. 

The inside of the Cistern shall be painted with two coats of approved black bitumen 

paint. 
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The Outer face of the Cistern, Brackets Overflow pipe and Flush Pipe etc., shall be 

painted with two coats of any synthetic enamel paint of approved shade and make, 

over a coat of priming. The cost of the rate quoted for the flushing cistern. 

The inlet connection to the Cistern shall be made with 450 mm 1 cmg 15 mm dia 

P.V.C. Heavy type connection Pipe. 

4. Wash Hand Basin : 

The Wash Hand Basin shall be of the White Vitreous China of approved quality, make 

and brand I.S.I, marked. It shall be one-piece construction with an integral combined 

overflow. The size of the basin shall be as specified. Each basin shall be provided with 

one 15 mm dia C.R Brass Pillar Tap, 32mm dia C.R Waste, C.R. Chain and Rubber 

Plug, Unions, Joints, C.P Bottle trap cast complete in all respects of approved quality. 

The Basin shall be supported on a pair of R.S. or C.I. Cantilever brackets (built in 

type) embedded and fixed in wall with cement concrete, 1.2.4. These brackets shall 

be painted to the required shade with two coats of approved synthetic enamel paint 

over a coat of priming. 

The waste of the Basin shall discharge into a floor trap or Channel through bottle traps 

as specified. One 32mm dia C.P. Bottle Trap is to be fixed to the Waste of the Basin 

& the outlet of the bottle trap is to be connected to the waste pipe to discharge the 

waste to the Pipe, to discharge the waste to the aforesaid floor trap. The inlet 

connection to the Basin shall be made with 450mm Long 15mm dia Heavy type P.V.C. 

connection pipe. 

5. Kitchen Sink: 

Unless otherwise mentioned the Kitchen Sink and drain board (if used) shall be of 

white Vitreous China or fire clay as specified and approved quality, make a brand, 

confirming to T.S.S, It shall be of one piece construction with integral combined 

overflow. The size of the sink and Drain Board shall be as specified. 

Each Sink shall be provided with one 15mm dia C.P. brass, Bib Cock, long body, 40mm 

C.P. Waste with overflow C.P. Chain & Rubber Plug, unions etc., complete in all 

respects as specified and of approved quality. 

The sink shall be supported on a pair of M.S. or C.I. Cantilever Brackets (Built in type) 

embedded or fixed in position in the wall by Cement Concrete 1.2.4. The brackets 

shall be painted to required shade with two coats of approved synthetic enamel paint 

over a coat of priming. The waste should discharge into a floor Trap or Channel. The 

waste pipe should be 40mm dia P.V.C. Pipe jointed to the waste of the Sink with a 

Brass union nut. 

6. Standing Urinals : 

The Urinals shall be flat pattern lipped front basin of required dimension of White 

Vitreous China and one piece construction with internal flushing box rim of an 

approved make and brand as specified. It shall be fixed in the position by*using 

wooden plug embedded in the wall with screws of proper size. Each Urinal shall be 

connected to a 40mm dia RV.C. Waste Pipe, which shall discharge into a channel of 

floor trap. The lip of Urinals shall be kept at 525mm from floor level, while fixing the 

Urinal on wall. 

Where no. of Urinals are fixed in a line, the distance between the centre to centre of 

each Urinal shall be kept 750mm. and each Urinal should be separated from one to 

other by a partition plate. The centre to centre of partition plates shall be kept 750mm 

apart. The partition plate shall be of one-piece 25mm thick marble plates, cut to size 

and front corners rounded. 
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The partition plates shall be embedded in wall with cement concrete and finished 

smooth. The bottom of the partition plate should be kept 350mm above floor level 

and top should be kept at 1250mm above floor level. The plates should project 

600mm from wall surface. The width of the plates to be embedded inside the wall 

should not be less than 100mm. The thickness of the plates shall be minimum 25mm. 

For flushing the Urinals each Urinals shall be connected with one 20mm dia G.I. Pipe 

(Medium Class), One of this pipe shall be inserted into the inlet of the Urinal and 

jointed with Jute and putty where as the other end is connected either with a Tee or 

Bend with the 25mm dia size Water Pipe Line fixed on the wall horizontal above the 

Urinals. In each 20mm dia flush pipe one 20mm dia cum-metal Gate value, the water 

will flow to thermal of Urinal through the inlet pipe and flush the Urinal. After flush, 

the valve can be closed to avoid wastage of water. One 40mm dia P.V.C. Waste Pipe 

shall be connected to the waste of each Urinal, to discharge the Waste into the 

Channel of Trap. One end of this Waste pipe shall be made a cup size to fit into the 

projected waste and tightened with screws. 

7. Squatting Urinal Plates : 

The Urinal Plates shall be of White Glazed Vitreous China with integral flushing rim of 

size 450 X 350mm of approved make and brand as specified. There shall be white 

vitreous channel with stop and outlet pieces in front. These plates shall be fixed on 

C.C. at 75mm to 100mm above floor level. 

For flushing arrangement, one 25mm dia G.I. Common Water Pipeline (minimum size) 

shall be fixed on the wall parallel to floor. For each urinal one 20mm dia G.I. Branch 

Pipe shall be taken down up to t200mm from floor level just at the centre of each 

plate, in which one 20mm dia Gate Valves is fixed at 350mm above floor level. At 

1200mm height, the 20mm dia flush pipe shall be divided into two branches shall be 

taken downward and connected to the inlets of the urinals plate at floor level. By 

operating the valve as above, the water will rush into the rims of the urinal plate and 

flush it. 

Where there are number of urinals fixed in a line, each urinal should be separated by 

a partition plate fixed in the centre of two urinal plates. The centre-to-centre distance 

of the partition plates shall be kept 750mm. 

The partition plates shall be of one-piece marble plate, 25mm thick, cut to sizes and 

front corners rounded. The plates are to be embedded in wall with cement concrete 

and finished smooth. The bottom of the partition plates shall be kept flushed to urinal 

top level and the top level of partition plate shall be kept at 1200mm from the urinal 

plate top and the projection from the wall shall be 600mm. The width of the plate to 

be embedded inside the wall should not be less than 100mm. 

(B) Soil and waste pipes and fittings 

1. H.C.I. Pipe Fittings 

The Cast iron Soil, Waste and design pipes (spigot & socket joints) shall be of make 

and brand as specified (under specification of materials), confirming to I.S.S. 3989- 

1970 and ISI marked with approved clamps are to be used. The pipes and fittings 

shall be free from cracks, laps, pinholes, and other imperfection and carefully cited. 

The access door fittings shall be designed and made so as to avoid dead space in 

which filth may accumulate and door shall be provided with 3mm thick rubber 

insertion packing when closed and bolted. 
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WEIGHT OF HCI PIPES 

2. Dia of Pipe in mm Thickness in mm Length of pipe & width piece 

1.8mtr. D/s 1.8mtr. 

50 mm 5mm 16.00kg. 15.00 kg. 

75 mm 5mm. 13.83kg. 16.52kg. 

100 mm 8mm 24.00kg. 22.00kg. 

150mm 8mm 26.70 kg. 31.82kg. 

Tolerance 10% 

 

3. The jointing should be done with pig lead confirming to I.S. 782-1966 - grade 

99.94.The spigot and of Pipes and Fittings should enter into the socket end. The 

annular space shall be packed with spun yarn gasket, compacted so as to leave a 

depth for receiving required quantity of lead in a continuous pouring from ladder. 

After pouring lead in the joints in full, caulking is to be done three times round with 

the caulking chisels, so that the joints may be sealed with lead. The depth of lead in 

a point should be 35mm and the rest depth of the joint should be packed with spun 

yarn Gasket. 

4. Requirement of lead and Gasket cement for jointing H.C.I. Pipes (Each Joint) 

Dia of pipe in mm.  Lead in kg.    Gasket in kg. Cement kg. 

(same for lead & cement joint) 

100 1.2kg. 0.13kg. 0.12kg. 

50 0.36 kg. 0.06 kg. 0.06 kg. 

5. The inside of the pipes and fittings shall be well coated with special tar or bitumen 

solution of approved quality. Where the pipe and fittings are laid below the ground, 

the outer surface of the pipes and fittings shall also to be painted with two coats of 

black anticorrosive paint of approved quality. 

On completion of the work, the exposed pipes and fittings are to be painted with two 

coats of synthetic enamel paint of approved colour & quality over a coat of red oxide 

primer. The cost of paint should include in the rates. 

6. Soil pipes for ventilation Is to be connected to the sewer at its floor and without a 

trap and be carried to such a height, at least above roof level, to prevent damage to 

health by commission of foul air, The pipe shall terminate as open and protected by 

a cowl. 

7. The waste water pipe shall be connected with the nearest yard gully or a surface 

drain. 

8. The traps should be of hard cast iron and should have a water seal at least 50mm 
deep. 

9. All the soil and waste pipes and fittings, after laid and fixed shall be smoke tested, to 

the entire, satisfaction of the Engineer-in-charge. The Cost of testing is to be included 

in the offer. For smoke-test the materials usually burat greases cotton waste, which 

gives out a clear pungent smoke, which is easily detected by sight and small. Smoke 

shall be pumped to the drains from the lower end from a smoke machine, which 

consists of lower, and burner. 

(e) P.V.C (S.W.R.) & P.V.C. (Rigid) Pipes & Fittings 

9.01 The P.V.C. (S.W.R.) and P.V.C. (Rigid), soil Waste & Vant Pipes (Spigot & Socket, & 

couples joints), shall be of make & brand as specified (Under Specification of 

materials) confirming to I.S.S., B.S.S. & DIN are tube used. 
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The main specification of P.V.C. Soil & Waste pipes and fitting are as below. 

a) Materials – Un-plasticized Poly Vinyl-Chloride (UPVC). 

b) Colour - Grey 

c) Dimensions - 

(i) Diameter - Fittings - 75mm/110mm/63mm & 63mm. 
Pipes - 75mm, 110mm, on lengths of 3.or 6 mtr. 

d) Wall thickness - Fittings - Minimum 3.2mm at any port. 

Pipes - As per application 
For Rainwate- 75mrn-1.8. to 2.2.mm, 11 Omm-2.5. to 3mm 

Waste & Soil- 75mm -1.8 to 2.2mm, 110mm -2.5 to 3 mm, 63mm – 
Underground drainage with 

Light/NIL Traffics - 110mm - 2.5 to 3mm 

Light/Nil in Heavy traffic - 110mm 3.7 to 4.3mm 

e) Standard Confirming to Attributes Confirms to Standard No. 

i) Fittings & Wall B.S.4514, DIN 10531 

Thickness - DIN 19534 I.S.7834 - PVC (Rigid) 

ii) Pipe Wall thickness - IS 4905 

iii) Rubber ring - IS 5382 

iv) Fitting dimensions - DIN 19531 - P.V.C., 

DIN 19534-S.W.R. 

IS - 7834 V.C. (Rigid) 

v) Pipe Dimensions - IS 4985 

(a) Laying instructions & Jointing Procedure a-

1 Jointing of P.V.C. (S.W.R.) Pipes & Fittings 

Clean the outside of the pipes spigot and the inside of the sealing groove of the fitting. 

Apply the rubber lubricant, to the spigot end, sealing ring and pass the spigot end 

into the socket, containing sealing ring, until fully homed. Mark and position of the 

Socket edge with pencil on the pipe, then withdraw the pipe from the socket by 

approx. 10mm towards thermal expansion gap. 

a-2. Fixing of the Pipes and fittings on wall surface. 

P.V.C. pipes both (S.W.R.) & (Rigid), fixed on wall surface, are to be supported by 

P.V.C. pipe clips, specially made for these pipes, with horizontal runs, the pipe clips 

should be spaced at intervals of more than 10 times the outside diameter of the pines. 

In vertical lines the clips are to be spaced at intervals of one meter to a maximum of 

two metres according to pipe diameter. • 

a-3 Jointing of P.V.C. (Right) Pipe Fittings 

Clean the Outside of the pipes and inside of the socket of a fitting of the inside of the 

couplers (where 2 plain ended pipes are jointed) of. Apply solvent cement solution, 

evenly and smoothly on the outer surface of the pipe end and inside surface of either 

the coupler of the socket and pass the pipe end into the socket of the fittings. Up to 

full depth of socket. In case of jointing 2 plain-ended pipes 1st. push the coupler up 

to half depth on the end of one pipe and the outer half of the coupler should be pushed 

to the end of other pipe and thus, both pipes are jointed. 

a.4 Fixing of P.V.C. pipes and Fittings through holes of Walls or Chajja of roofs 
etc. 

The Walt/concrete slots should allow for a stress free installation, Pipes and fittings 

to be inserted into the slots, without a cement base, have to be applied first with a 

thin coat of P.V.C. Solvent cement, followed by sprinkling of dry sand (medium size). 

Allow it to dry. This process gives a sound base for cement concrete fixation, around 

the pipes/fittings while mending the damages. 
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a-5 Antisyphonage Pipes 

All the antisyphonage pipes and fittings to be used are of 63mm. If these are not 

available under the items ot P.V.C. (S.W.R.) materials, 63mm pipes and fittings, 

manufactured under P.V.C.(right) materials can be used, since the raw materials for 

both is same. 

a-6 All traps should have a minimum water seal of 50mm as per I.S. 5329 and IS 2556 

(Part XIII). Where antisyphonage connection is required, the traps to be supplied and 

used should have a 50mm antisyphonage gent horn on the outlet side. All the Traps 

used with the closets, should be of the size 125mm X 110mm i.e. Inlet (Socket end) 

of 125mm & outlet (spirot end) of 110mm only. 

 

 

a-7 Installation of Water Closet 

Determine the correct Location of the P/S Trap & set on a firm base, relative to the 

floor finish by pouring concrete on a slab. Bedding can be carried out by pouring 

concrete around the trap, ensuring that the traps outlet is left clear of concrete. Place 

the W.C. Connector ring to the socketed end of 125/110mm R/S trap. Apply rubber 

lubricant on W.C. Connector ring as well as outer side of water closet (connection 

point) and now complete the joint by pushing the W.C. to home of 125rnm socket of 

the trap. 

a-8 P.V.C. (Rigid) Pipes and Fittings 

63mm (O.D.) P.V.C. Pipes to be used for these work either in antisyphonage system 

or elsewhere, should be of “Quick Fit” Pipes Class 2 (4kg. F/Cm2), Quick Fit, Pipes 
have one and socketted. 

The P.V.C. (Rigid) fittings, such as 63mm elbow, 63mm equal Tees 110mm x 63mm 

reducer etc. used in the work, should be of injection-moulded fittings. 

a-9 One -’jointing rubber ring will be available, with each P.V.C. (S.W.R.) pipe and fitting 

and hence, the cost of therein will not be added in the joint. 

10. Measurement 

All pipes shall be measured not/length as laid or fixed and shall be measured over all 

fittings such as bends, junctions, traps etc. The length shall be taken along the 

counter line of the pipes and fittings. Fittings will be counted extra over. 

11. Before fixing and painting, the pipe shall be tested hydraulically to pressure 

Q.4Kg/Cm2 for pipes under I.S.-1729/1964 and at a pressure 0.7 Kg/Cm2 for pipes 

under I.S. 3989-1970 without showing any sign of leakage, sweating of or her defect 

of any kind. The pressure should be applied internally and shall be maintained for not 

less than 15 seconds. 

(c) Water Supply Pipes and Fittings : 

1. Materials. 

All galvanized Iron Pipes are to be of mild steel continuous welded, screwed tubes, 

medium quality confirming to I.S.S. and bearing ISI Marks manufactured by reputed 

Firms and approved brands as specified. The pipes shall confirm to LS.1239 (Part-!) 

-1975. 

All G.I. Fittings shall be of ‘R’ Brand manufactured by M/s. R.M. Engineering Ltd., 

Ahmadabad and ‘C’ brand manufactured by Present Engineering works or equivalent 

best quality. 
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2. Laying of Pipes 

The layout of the mains and service pipe set etc., will be done in accordance with the 

drawings. The contractor is to mark out the exact position of the pipes and fittings at 

site and take approval of the Engineer In-charge, before taking up the work. 

3. Where the Pipes are laid, underground these must not be laid less than 450mm below 

ground level and coated with one coat of approved black bituminous paint. For laying 

the G.I. pipes and fittings below ground level, the width and the depth of the trenches 

for different dimensions for the pipes shall be given as below : 

Dla of Pipe Width of Trench Depth of Trench 

15mm to 50 mm 300 mm 600 mm 

65mm to 100mm 450 mm 750 mm 

 

 

The pipes shall be laid on a layer of 75mm thick sand and filled up with sand up to 
75mm above pipes and the remaining portion of the trench shall then be filled up with 
proper ramming as described in “Excavation and refilling”. The surplus earth shall be 
disposed of as directed. 

Thrust or anchor blocks of cement concrete 1.2.4 in hard granite chips shall be 

constructed on all bends or branches to transmit the hydraulic pressure without 

impairing the ground and spreading it over a sufficient area. Pipes shall not be laid to 

pass through manholes, catch pit, drain, where, it is unavoidable the pipes shall be 

carried in sleeve pipe of M.S./G.I., as approved by the Engineer-in-charge. The rate 

should include such a situation. 

4. Where Pipes run along walls, the same are to be fixed to the wall with holder bat 
clamps /M.S. Hooks as below: 

Dia of pipe in mm 15 20 25 32 40 50 

Horizontal line 2m 2.50m 2.50m 2.50m 3m 3m 

Vertical line 2.5m 3m 3m 3m 3.5m 3.5m 

Where the pipes are passing through the R.C.C. / Masonry wall / Column / beam or 

pillars, these must pass through the appropriate higher sizes of C.I/G.I Sleeve Pipes 

and are to be included in the rates. 

In case the pipes are embedded in walls and floors it should be painted with one coat 

of anticorrosive paint of approved quality. , 

All pipes should be fixed horizontal and vertical. For taking the pipes through the walls 

and floors & roof slabs etc. the holes shall be made by filling with chisels or jumper 

and not by dismantling the brickwork or concrete. After fixing, the holes shall be made 

good with cement concrete 1:2:4 and properly finished with C. Plaster 1.4 to match 

the adjacent surface. 

Union Nuts are to be provided in each of the vertical riser or drop on and from G.l. 

Tank and near the Valve and as and where necessary. 

The long screw fittings of 3 mtrs. for long horizontal lines and inside the lavatory / 

Kitchen etc. 

5. After laying and jointing the pipes and fittings shall be inspected under working 

condition of pressure and flow. Any joint found leaking pipes should be removed and 

replaced without extra cost. The pipes and fittings after they are laid shall be tested 

to hydraulic pressure of 6 Kg/Cm2. The test pressure should maintain without loss of 

for at least half an hour. 



CONTRACTOR {73} BLOCK DEVELOPMENT OFFICER  

6. Painting 

On completion of the test, the exposed pipes and fittings are to be painted with two 
costs of synthetic enamel paint of approved colour and brand over a coat of priming. 

7. Measurement 

The length shall be measured in running meter. Correct to centimeter for the finished 

work, which shall include the pipes and fittings such as Bends, Tees, Elbows, etc., but 

excludes brass or Gun-metal fixture like tap, Cooks, Valves, PVC connection pipes etc. 

8. Ball Valve 

The ball valve shall be high or low pressure class as stipulated in the Tender Schedule 

and shall confirm to I.S. 1703-1968, The nominal size of ball valve shall be that 

corresponding to the size of Pipe for which it is used. The Bal valve shall be of brass 

or gun-metal and the float for low pressure polyethylene and for high pressure in 

copper. 

Each and every ball valve while in closed position shall withstand and internally 

applied hydraulic pressure of 20 Kg/Cm2 for a minimum period of two minutes without 

leakage or sweating. 

Every high pressure ball valve when assemble in working condition, with the float 

immersed to not more than half its volume shall remain closed against a test’ pressure 

of 10.5Kg/Cm2 and a low pressure ball valve against a test pressure of 5.3 Kg/Cm2. 

Polyethylene floats shall be watertight and non-absorbent and shall not contaminate 

water and with do jointing adhesive jointing parts. 

The minimum thickness of the copper sheet used for making copper floats shall be of 

0.45 mm. The thickness of materials of the float shall be uniform throughout. 

9. Ferrule 

The ferrules for connection with C.I. main shall generally confirm to I.S. 2692-1964 

and shall be of nominal bore as specified. The ferrule shall be fitted with 3 screw and 

1 plug or valve capable of complete cutting off the supply to the connected pipe as 

and when required. For fixing the ferrule, the C.I. main shall be drilled and tapped 

during non-supply hour at 45 to the connected Pipe as that when required. The ferrule 

must be so fitted, that no portion of the sunk shall be left projecting within the main 

on which it is fitted. After the ferrule is connected, one C.I. bell mouth cover or with 

bricks (as specified) shall be kept over the ferrule to cover the ferrule to protect it 

and the cost thereof is to be included in the item, even if there is no mention. 

10. Non-return Valve (Check Valves) 

The non-return valve shall be of Brass or Gunmetal and shall be of horizontal or 

vertical flow type and of the size as specified and confirm to I.S. 7810-1959 and 

I.S. 778-1957. The approximate weights of the valves are given below. 

Dia in mm Horizontal type (in kg) Vertical type (in kg) 

15 0.30 0.25 

20 0.55 0.25 

25 0.90 0.75 

32 1.25 0.90 

40 1.70 1.20 

50 2.90 1 .45 

65 5.25 2.15 

80 7.70 4.10 

 ±Tolerance 5%  
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11. Foot Valve 

Foot valve is generally placed at the lower end of the suction pipe of the centrifugal 

pump to prevent the suction pipe from empting. On vertical non-return valve may 

also be fixed in place of foot-valve. 

The foot valve shall confirm to I.S.038-1967. 

12. Water meters (Domestic types) 

Water meter up to 50m nominal size shall confirm to I.S.-779-1968.The meter body 

shall be of bronze/ Gun-metal and marked to read in liters complete with registration 

box and lid. The water meters shall be provided with Strainers. Strainers shall be of 

material, which is not susceptible to electrolyte, clean and shall be fitted on the inlet 

side of water meter. It shall be possible to remove and clean the strainer and not 

permit disturbing the registration box. The offer should include the same. The water 

meters shall bear ISI Mark. 

 

13. Bibcock & Stopcock 

These shall confirm to I.S.781-1967 and bear ISI Mark. The bibcock is a draw off tap 

with a horizontal inlet and free outlet and stopcock is a valve with a suitable means 

of connection for Insertion in a pipeline for controlling or stopping the flow. This shall 

be of screw down type. The cock shall open in anti-clockwise direction. The stopcocks 

should be of C.P open type/concealed type/angle valves type as specified in tender 

schedule. Bibcock should be also C.P Brass bibcock. 

14. Full way Valve (Brass) 

Full way valve is a valve with suitable means of connection for insertion in a pipeline 
for controlling or stepping the flow. The valve shall be of brass fitted with a cast-iron 
wheel and shall be of gate valve type confirming to I.S, 780-1960, opening Full way 
and of the size as specified. 

 

Dia in mm Flenged End Valves in kg Screwed End Valve in kg 

15 1.021 0.567 

20 1.503 0.680 

25 2.498 1.077 

32 5.232 1.559 

40 6.082 2.268 

50 6.691 3.232 

65 10.149 6.840 

80 13.281 8.845 

 

15. Gun Metal Full way Valve 

This shall be of the Gun-Metal fitted with wheel and shall be of Gate-Valve type 

opening full way. This shall confirm to I.S, 778-1971. Class I. The Valves should bear 

ISI Mark. 
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TECHNICAL SPECIFICATION FOR STONEWARE PIPE ETC. 

1. Stoneware Pipes (Materials) 

The S.W. pipes & fitting should be of Grade ‘A’ confirming to I.S 651/1965.The pipes 
shall be sound, free from visible defects such as fire crack or hair crack and flow or 
blister. The pipes shall give a sharp clear line when struck with a light hammer and 
should be perfectly salt glazed. 

 

Internal dia of Pipe in 
m.m. 

Thickness of the Barrel in 
m.m. 

Weight of each pipe in 
kg. 

100 12 14 

150 16 23 

200 17 33 

230 19 44 

250 20 52 

300 25 79 

350 30 100 

400 35 125 

450 38 147 

The length of pipes is 600mm exclusive of the internal depth of socket. 

2. Excavation of Trench for laying Sewer Pipes 

The trenches for the pipes shall be excavated to the lines & level as directed. The bed 

of the trench shall have to be evenly dressed throughout from one change of grade to 

the next. The gradient is to stout by means of sight rails and boning rods and required 

depth be excavated at any point. The depth of the trench shall not less than one meter, 

measured from top of the pipe to the surface of the ground under roads and not less 

than 0.75mm elsewhere. The width of the trench shall be the nominal diameter of the 

pipe plus 350m. The bed of the trench if in soft or made up earth, shall be well watered 

and rammed before laying the pipes and the depressions if any shall be properly filled 

with sand and consolidated in 200mm layers. Depending on soil condition, piling may 

even be necessary if so desired by the Engineer In-charge. If rock is met with, it shall 

be removed 150 mm below the level of the pipe and the trench will be refilled with sand 

and consolidated. 

The excavated materials shall not be placed within One Mtr. or half of the depth of the 

trench whichever is greater from the edge of the trench. 

The trench shall be kept free from water. Shoring and shuttering shall be provided 

wherever required. Excavation below water label shall be done after dewatering the 

trenches. 

After the excavation of the trench is completed, foundation of cement concrete 1.4.8 in 

hard granite metal (size 40mm) shall be laid with proper level all along under the length 

of the pipe with launching on all around concrete as per drawing. 

3. Laying, Jointing, hunching of the Pipes and fittings. 

Drain Pipes (S.W. pipe & other pipes used for drain and Sewer) shall be laid in straight 

lines and to the even gradients as shown in the layout drawings. 

The socket and of the pipes shall face stream. Adequate care shall be exercised in setting 

out and determining the level of the pipes and the contractor shall provide suitable 

instruments, templates, sight rails, boning rods and other equipments necessary for the 

purpose. 
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In the case of pipes with joints to be made with loose collars, the collars shall be slipped 

on before the next pipe is laid. In those joints, a tight ring of twisted tarred jute soaked 

in cement mortar filling to ensure proper alignment and prevent. Cement entering the 

pipes, Cement compound joints is to be finished with proportion 1.1 with 45 beveling. 

The joints are to be kept wet with wet bag until the same are properly set with. The 

cement mortar joints shall be cured at least for 7 (Seven) days. 

In the case of S.W. Pipe joints (socket & spigot), they should be caulked first with tarred 

jute (Spun) of required diameter, almost quarter depth of the socket, after which cement 

mortar 1:1 is pushed in with wooden chisel and finishing beveled at outside at 45 degree. 

Instead of jute of hump rubber gasket of proper size may also be used. The whole joint 

must be cured for not less than three days. In case of pipes less than 250m dia, joints 

should be made at ground level with three pipes at a time and for larger ones two pipes 

at a time and after curing they should be soiled in foundation with the help of the ropes. 

All pipes should be properly launched with cement concrete 1.3.6 with washed gravel 

where the pipes are crossing the drain or all round concrete 1.3.6 with washed gravel is 

to be done to 150 mm thick over the barrel of the pipe. 

The whole of the drain work shall be tested when laid, and at the completion of the 

contract, to the satisfaction of the Engineer-in-charge and shall be retested if necessary 

until found satisfactory. The test shall be made by means of water under pressure at the 

highest point of the Section under test and providing an air pipe at the lower and of the 

line. Maximum head of 5 (five) fact (1.5m) must be maintained. 

4. Excavation and refilling. 

Excavation for drain and pipe trenches shall be straight and to correct depth and 

gradient. The trench bottom shall be of required width as per specification to allow 

working space for pipe jointing. 

Excavated materials shall be dumped away from the site as directed by Engineer-in- 

charge. Suitable precautions are to be taken to prevent in flow of water into the 

excavated area, during construction. 

The contractor at his own expense shall pump out or otherwise remove any or all water 

which during the continuance of contract may be found in the excavated trenches to 

keep the trench clear of water during the work under progress. 

The pipeline shall not be refilled and covered, until the line therein has been passed and 

tested. 

5. Burried Services 

All pipes, cable mains and other services exposed by the excavations shall be effectively 

supported by timbering or other means for which no extra payment will be allowed. The 

contractor shall be responsible for any damage occurring to buried services and make 

good the same at his own cost to the satisfaction of the Engineer- in-charge. 
6. Trench condition : 

Where a trench is excavated and refilled after laying the pipe, settlement of the earth in 

the refilled trench take place. The filling above the top of pipe, settles relatively, more 

than the sides of the trench, thereby developing frictional resistance. The contractor is 

required to take special precaution against this, while refilling the trenches. Procedure 

for backfilling as stipulated earlier should be strictly followed. 
7. Inspection Chambers/Manholes 

At every change of alignment, gradient or diameter of a drain there shall be a manhole 

or Inspection Chamber. The maximum distance between man hole chamber shall be 

30 metres for the line laid straight. 
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All manhole and inspection chamber shall have internal dimension as shown in drawing 

and B.O.Q. The depth of invert shall be fixed to the gradient. 

The foundation for Manhole shall be 175mm thick & with cement concrete 1.3.6 in hard 

stone metal / granite metal of 40mm size. The concrete shall project 150mm beyond 

the external faces of the brickwork. 

The brick masonry shall be done in cement mortar in the proportion of 1:4 and thickness 

of the brick wall should be 250mm thick up to 1200mm depth from Ground Level and 

beyond that the wall thickness shall be maintained 375mm.The inside surface of the 

walls of the chamber, shall be finished with cement plaster 1.3 and out side with cement 

pointing 1.3. In addition to this, the inside surface should also be provided with cement 

punning. 

On the top of base concrete channeling on C.C. 1.2.4 with granite chips is to be done 

keeping the diameter equal to the dia of drain pipe and depth equal to half of the dia of 

pipe. The channel, ‘should1 be done longitudinally at the centre, connecting both the 

ends of the pipe. The channel is to be hunched up with concrete 1.2.4 with hard granite 

chips of size 12mm sloping upwards from the edge of channel to meet the side of 

chamber at gradient of 1.6. The channel and benching are to be finished smooth and 

cement mortar 1.3 and punning unless it is unavoidable. The branch should deliver 

sewerage in the Manhole in the direction of main flow and the junction must be made 

with care so that the flow in the main is not impeded. Channels for drains coming from 

the side of the Manhole Chamber, shall be curved to meet the main drainage channels. 

The Manhole and Inspection Chambers shall be covered with R.C.C. cover slab of 

thickness 100mm to 150mm according to the requirement at site. One C.I. Manhole 

cover of diameter and weight as stipulated in the tender schedule shall be fixed, on the 

cover slab. Unless otherwise mentioned the C.I. Cover and Frames and shall confirm to 

I.S. 1726/1960. Heavy duty covers etc., under heavy vehicular traffic condition and 

capable of bearing wheel loads up to 11.25 tons, are to be used and medium duty under 

light type wheel traffic loads and light duty for domestic premises are to be used. Covers 

and Frames shall be clearly cast, double water seal type and they shall be free from all 

and sand holes. The cover shall be gas tight and water tight with proper water-seal. The 

C.I. Cover and frame shall be coated with two coats of black bituminous paint. The frame 

of Manhole cover shall be fixed on the slab while the slab is cast. R.C.C.M.H. covers of 

50cm dia and 100mm thickness shall be fitted in line of C.I.M.H. cover if stipulated in 

the bill of quantity of the tender schedule. 
8. Gully Trap Chamber 

The size of chamber for 100mm HCI yard gully shall be of 300mm X 300mm (Inside). 

Foundation with 100mm thick cement concrete 1.3.6 with hard granite metal of size 

40mm from outer surface of wall and Brick work in cement mortar 1.4,125rnm thick, 

depth up to 600mm maximum. The finishing of masonry wall both inside and outside 

should be done in cement mortar 1.4 cement punning should be provided on the inner 

surface the trap should be buried in cement concrete 1.2.4 in H.G. chips up to the mouth 

and one hinged C.I. Grating of size 300mm x 300mm are to be fixed on the top of mouth 

of Gully trap to arrest rubbishes shall be provided. The foundation, should project 75mm 

from outer. 
9. Kota/Marble Stone flooring 

The Kota/Marble stones shall be of thickness specified but not less than 20mm and of 

uniform with edges absolutely square & straight. They shall be laid in Cement Mortar 

(1.4) over masonry or concrete base. The sides of the stones shall be arranged to butt 

against each other truly so as to came the joints practically invisible and certainly not 

more than 0.8mm in width anywhere. The joints shall not be filled with mortar but may 

afterwards be grouted with neat white cement mixed with matching colour pigment. 

When the floor has completely set, it, should be polished with pumice stone and finally 

with pads of felt. 
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10. Glazed tile dado 

The glazed porcelain tiles shall be of approved size and thickness 5mm to 6mm with 

edges absolutely straight & surface accurately plain. They shall be fixed in 6mm. thick 

cement mortar 1.3 using cement slurry over pre-cement plastered base. The sides of 

the tiles shall be arranged to but against each other truly so as to make the joints 

practically invisible. However, the joints may be granted with white cement mixed with 

colouring materials to match the tiles and neatly cleaned leaving no trace of excess 

grouting materials. The tiled surface and edges should be perfectly vertical and straight. 

The corner points must be normally right angled unless the site condition demands 

otherwise, 

GENERAL CONDITIONS 

1. Drawings & Specifications 

The Contractor, after the award of the contract and on signing the agreement shall be 

furnished free of cost two copies of each of the drawings specifications, descriptive 

schedules and other details necessary for execution of the work. All further drawings 

and details as may be prepared by the department from time to time for reasonable 

development of the work described in the contract documents and reasonably necessary 

to explain and amplify the contract drawings and to enable the contractor to execute 

and complete the work shall also be supplied in duplicate to contractor free of cost. 

 

Any further copies of such drawings, required by the contractor shall be paid for by him. 

The contractor shall keep one copy of all the drawings specifications, price schedule of 

items and quantities at work site and the Engineer-in-charge or his authorized 

representative shall at all reasonable times have access to the same. 

2. Contractor’s Responsibility. 

a) The contractor shall provide at his cost everything necessary for the proper execution of 

the works according to the intend and meaning of the drawings, schedule of items and 

quantities and specifications taken together, if the same is not particularly shown or 

described therein, provided that the same can reasonably be inferred there from, tf the 

Contractor finds any discrepancy in the drawings or between the drawing and schedule 

of quantities and specifications, he shall .immediately in writing refer the same to the 

Engineer-in-charge whose decision shall be final & binding. 

b) Any work done at any time or even before receipt of such details shall be 

removed/replaced by the contractor without any expense to the department If the work 

is not in order and if so directed by the Engineer-in-charge error inconsistencies in 

drawings and local conditions affecting the works shall be brought to the notice of the 

Engineer-in-charge immediately for his decision. 

All drawings, bill of quantities and specifications and copies therefore furnished by the 

department, are their property. They shall not be used on any other work and shall be 

returned to the Department on request on completion and before issue of final certificate 

or termination of the contract. 

c) All materials and workmanship shall be of the respect kinds described in the 

specification. B.O.Q, contract and in accordance with the instruction of the Engineer- in- 

charge. The contractor must satisfy himself about the same while furnishing samples 

for approval of the Engineer-in-charge before incorporation in the works. 

d) The Engineer-in-charge may from time to time cause at his discretion such tests on 

samples of materials or workmanship of all/any materials and work, as he may consider 

necessary at places of manufacture, fabrication, on the site or at such other places. The 

expenditure incurred for all such tests shall be borne by the contractor. 
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e) All approved samples are to be preserved by the contractor in a regular manner in the 

site office for inspection and verification of the Engineer-in-charge or his representative 

from time to time. 
g) Alteration / Addition & Omissions 

The Engineer-in-charge shall make any variation of the form, quality or quantity of the 

works or any part thereof that may be in his opinion be necessary and for that purpose 

or if for any, other reason it shall, in his opinion be desirable, he shall have power to 

order the Contractor to do so and the Contractor shall do any or allot followings: . 
a) Increase or decrease the quantity of any work included in the contract. 
b) Omit any such work. 

c) Change the levels, lines, position and dimensions of any part of the works, and 

d) Execute additional works of any kind necessary for the completion of the work. 

No such variation shall in any way radiate or invalidate the contract, but the value of all 

such variations shall be taken into account and shall be added to or deducted from the 

contract sum accordingly, but no such variation shall be made by the contractor without 

prior written instruction from the Engineer-in-charge. 

e) The Schedule of quantities/rates shall be deemed to have been prepared and included 

in accordance with the method of measurement of work set out and as per the relevant 

specifications or in its absence relevant I.S. code of practice. 

Any error in the specification or in quantity or omission of any item from the schedule 

of quantities/ rates shall not deviate the contract, but he adjusted by adding to or 

deduction from the contract sum provided that no rectification of errors, if any, shall be 

allowed in the contract schedule of rates. 
4. Valuation of variations 

a) All extra or additional work done or work omitted shall be valued at the rates and price 

set out in the prices schedule of quantities, and/or derived there-from, if in-arriving at 

the contract sum, the Contractor have added to or deducted from the total of the items 

in the tender any sum either as a percentage or proportion, then the same percentage 

of proportion shall apply to all items or works in the prices schedule as also for valuation 

of variation. 

b) If the contract does not contain any rate or price applicable to the extra or additional 

work, or the rate or price in the priced schedule of quantities has become inapplicable 

in the opinion of the Engineer-in-charge by virtues of such addition or omission, then 

suitable rates or price shall be agreed such rates shall be derived by analysis based on 

standard schedule of rates of State P.W.D. / P.H.D or in case such is not available 

therein, form any approved schedule with the various elements valued at local market 

price plus 10 (ten) percent towards over-heads. 

5. The Offers are also to include 

a) To supply all materials, labour, supervision, services, supports, scaffoldings, approach 

road, construction equipments, tools and plants etc., as required for proper execution 

of all the items of the work as per drawing and specification. 

b) To provide all incidental items not shown or specified in particular, but reasonable or 

necessary for successful completion of the work in accordance with the drawings, 

specifications and schedule of quantities. 

c) Cleaning, Uprooting the stumps, vegetation and old masonry etc., met in the trenches 

and excavations. 

d) Providing shoring and shuttering to avoid sliding of the soils and removal of the same or 

completion. 

e) De-watering as required and directed. 

f) Excavation at all depths (Unless otherwise mentioned in schedule), stacking separately 

usable and disposal of surface earth and materials from site as directed. 
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g) Curing of ail concrete and cement works as per specification and direction, 

h) Centering, shuttering as required for all concrete work. 

i) Bending, binding, tying the grill & placing in position, including supply of all materials & 
labour etc. 

|) To provide water and power required for construction testing and commissioning, 

k) Testing of materials and works as per specification and direction 
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